

N 00°11'03" E 2714.23' ± S
N 00°04'29" E 2715.65' ± P.P.

B10

WELL 218356

DRIVE F



EXISTING DETENTION BASIN
PHASE 1B WORK
WITHIN BASIN LIMITED
TO TREE/SHRUB
PLANTING, IRRIGATION,
AND DRAINAGE
OUTFALL

CALL LOUISIANA ONE-CALL SYSTEM (811)
48 HOURS PRIOR TO START OF WORK

DEMOLITION NOTES

| KEY SITE ELEMENT | DETAIL REFERENCE |
|------------------|---|
| A | Scoop gravel and remove from site |
| B | Sawcut and remove asphalt paving and base material |
| C | Protect existing storm drain pipe in place |
| D | Remove existing barricade |
| E | Clear all understorey brush within limit of work |
| F | Remove existing fence, posts, and related appurtenances |
| G | Well capped below surface by others |
| H | Well capped below surface by others |
| I | Protect existing water pipe in place |

NOTES:
1. REMOVE ALL TREES WITHIN LIMIT OF WORK UNLESS SPECIFICALLY NOTED TO REMAIN. NOT ALL TREES ARE SHOWN HEREON.



CONSTRUCTION DOCUMENTS

| Revisions | Date |
|-----------|------|
| | |
| | |
| | |
| | |
| | |



Carter Burgess
A Wholly Owned Subsidiary of Jacobs
Consultants in Architecture, Engineering,
Planning, and the Environment
Sacramento Office
180 Promenade Circle, Suite 300
Sacramento, California 95834
(916) 929-3323 Fax (916) 929-1772

| Subconsultant List | |
|--|--|
| DREYFUSS & BLACKFORD | 3540 FOLSOM BOULEVARD, SACRAMENTO, CA 95816 (916) 453-1234 |
| CAPITAL ENGINEERING CONSULTANTS | 11020 SUN CENTER DRIVE, RANCHO CORDOVA, CA 95670 (916) 851-3500 |
| ECOM ENGINEERING INC. | 1796 TRIBUTE ROAD, SUITE 100 SACRAMENTO, CA (916) 641-5600 |
| BUEHLER & BUEHLER STRUCTURAL ENGINEERS, INC. | 600 Q STREET, STE. 200, SACRAMENTO, CA. 95811 (916) 443-0303 |
| W.L. BURLE ENGINEERS, PA | 111 S. WALNUT STREET, GREENVILLE, MS 38702 (662) 332-2619 |
| AQUA ENGINEERING, INC. | 4803 INNOVATION DRIVE, FORT COLLINS, CO 80525 (970) 229-9668 |
| THE SIERRA WEST GROUP, LLC | 2730 GATEWAY OAKS DRIVE, STE. 110 SACRAMENTO, CA. 95833 (916) 925-4000 |



NATIONAL
CEMETERY
ADMINISTRATION

| | | |
|--|---|-------------------------|
| Drawing Title EXISTING CONDITIONS & DEMOLITION PLAN | Project Title LOUISIANA NATIONAL CEMETERY GRAVESITE EXPANSION PHASE 1B | Date: MARCH 22, 2012 |
| Approved: Director, Office of Construction Management | Building Number | Checked MS |
| Approved: Director, Project Management Service | Location LOUISIANA NATIONAL CEMETERY ZACHARY, LOUISIANA | Drawn SGA |
| Project No. 870CM3023B | | DRAWING NO. D-3 |
| | | Dwg. 9 of 137 |