

PWS Exhibit F - FF&E List (as of 6/27/2017)

Project Name	Department	Atta ID	Alt ID	CAD ID	Item ID	Qty	Description	Manufacturer	Mfr #	Vendor	Vendor #	Model	Status	Funding Source	Furnished By	Installed By	Arch Code	Custom Code	Cost Center	Budget Name	Price Type	Unit Cost	Item Tax	Options Cost	Options Tax	Ext.Cost	Currency: Dollar (US)
VA Leeward Oahu CBOC (ALOHA)		3326-000		AMA0000		4	Amalgamator, Dental						Draft (New)	Construction	Owner	Owner	2-Movable, Elect	Unassigned		Unassigned	Estimate	742	0	0	0	2968	
VA Leeward Oahu CBOC (ALOHA)		3326-000		AMA0000		1	Amalgamator, Dental						Draft (New)	Project	Owner	Owner	2-Movable, Elect	Unassigned		Unassigned	Estimate	742	0	0	0	742	
VA Leeward Oahu CBOC (ALOHA)		3348-000		ANA0000		1	Analyzer, Chemistry, Stat (needs dedicated circuit)						Draft (New)	Project	Owner	Owner	2-Movable, Elect	Unassigned		Unassigned	Estimate	16500	0	0	0	16500	
VA Leeward Oahu CBOC (ALOHA)		4755-000		BIO0000		1	Analyzer, Defib, Automatic, Portable						Validated	Construction	Owner	Owner	2-Movable, Elect	Unassigned		Unassigned	Estimate	3495	0	0	0	3495	
VA Leeward Oahu CBOC (ALOHA)		4767-010		ANO0037		4	Analyzer, Otolaryngologic, Hearing Aid	Audioscan	3547			Verifit VF-2	Validated	Project	Owner	Owner	2-Movable, Elect	Unassigned		Unassigned	List	12750	0	0	0	51000	
VA Leeward Oahu CBOC (ALOHA)		4769-000		ANO0000		2	Analyzer, Otolaryngologic, Middle Ear						Validated	Project	Owner	Owner	2-Movable, Elect	Unassigned		Unassigned	List	4015	0	0	0	8030	
VA Leeward Oahu CBOC (ALOHA)		5371-000		PFT0000		1	Analyzer, Pulmonary Function, w/Computer						Draft (New)	Project	Owner	Owner	2-Movable, Elect	Unassigned		Unassigned	Estimate	37795	0	0	0	37795	
VA Leeward Oahu CBOC (ALOHA)		7768-000		APR0000		3	Apron, Lead, Allowance (Apron, Glove, Thyroid)						Draft (New)	Project	Owner	Owner	3-Movable, Non-Elect	Unassigned		Unassigned	Estimate	4000	0	0	0	12000	
VA Leeward Oahu CBOC (ALOHA)		7768-000		APR0000		1	Apron, Lead, Allowance (Aprons, Glove, Thyroid)						Draft (New)	Project	Owner	Owner	3-Movable, Non-Elect	Unassigned		Unassigned	Estimate	2000	0	0	0	2000	
VA Leeward Oahu CBOC (ALOHA)		3373-000		APR0000		1	Apron, Lead, Half						Draft (New)	Project	Owner	Owner	3-Movable, Non-Elect	Unassigned		Unassigned	Estimate	173	0	0	0	173	
VA Leeward Oahu CBOC (ALOHA)		4533-000		SNR0000		1	Armed Forces Vision Tester						Draft (New)	Project	Owner	Owner	2-Movable, Elect	Unassigned		Unassigned	Estimate	0	0	0	0	0	
VA Leeward Oahu CBOC (ALOHA)		5413-000		ART0000		92	Artwork, Decorative, With Frame						Draft (New)	Project	Owner	Owner	5-Furniture	Unassigned		Unassigned	Estimate	300	0	0	0	27600	
VA Leeward Oahu CBOC (ALOHA)		5413-000		ART0000		19	Artwork, Decorative, With Frame						Draft (New)	Project	Owner	Owner	5-Furniture	Unassigned		Unassigned	List	199	0	0	0	3781	
VA Leeward Oahu CBOC (ALOHA)		5413-000		ART0000		2	Artwork, Decorative, With Frame						Validated	Project	Owner	Owner	5-Furniture	Unassigned		Unassigned	Estimate	300	0	0	0	600	
VA Leeward Oahu CBOC (ALOHA)		5413-000		ART0000		6	Artwork, Decorative, With Frame						Validated	Project	Owner	Owner	5-Furniture	Unassigned		Unassigned	List	199	0	0	0	1194	
VA Leeward Oahu CBOC (ALOHA)		7873-000		ART0000		1	Artwork, Digital/Video, Allowance						Draft (New)	Project	Owner	Vendor	1-Fixed	Unassigned		Unassigned	Estimate	19875	0	0	0	19875	
VA Leeward Oahu CBOC (ALOHA)		7858-000		ART0000		1	Artwork, Illuminated, Virtual Skylight						Draft (New)	Project	Owner	Vendor	1-Fixed	Unassigned		Unassigned	List	7360	0	0	0	7360	
VA Leeward Oahu CBOC (ALOHA)		4769-000		ANO0000		2	Audiometer, Diagnostic						Validated	Construction	Owner	Owner	2-Movable, Elect	Unassigned		Unassigned	Estimate	0	0	0	0	0	
VA Leeward Oahu CBOC (ALOHA)		4216-000		RKE0000		1	Autorefractor, Ophthalmic						Draft (New)	Project	Owner	Owner	2-Movable, Elect	Unassigned		Unassigned	Estimate	18750	0	0	0	18750	
VA Leeward Oahu CBOC (ALOHA)		9138-000		BAR0000		4	Bar, Towel, 1" Diameter, SS, Surface Mounted						Draft (New)	Project	Contractor	Contractor	1-Fixed	Unassigned		Unassigned	Estimate	29	0	0	0	116	
VA Leeward Oahu CBOC (ALOHA)		4688-000		WST0000		104	Basket, Wastepaper, Round, Metal						Draft (New)	Construction	Owner	Owner	3-Movable, Non-Elect	Unassigned		Unassigned	Estimate	200	0	0	0	20800	
VA Leeward Oahu CBOC (ALOHA)		4688-000		WST0000		282	Basket, Wastepaper, Round, Metal						Draft (New)	Project	Owner	Owner	3-Movable, Non-Elect	Unassigned		Unassigned	Estimate	200	0	0	0	56400	
VA Leeward Oahu CBOC (ALOHA)		4688-000		WST0000		5	Basket, Wastepaper, Round, Metal						Validated	Construction	Owner	Owner	3-Movable, Non-Elect	Unassigned		Unassigned	Estimate	200	0	0	0	1000	
VA Leeward Oahu CBOC (ALOHA)		4688-000		WST0000		10	Basket, Wastepaper, Round, Metal						Validated	Project	Owner	Owner	3-Movable, Non-Elect	Unassigned		Unassigned	Estimate	200	0	0	0	2000	
VA Leeward Oahu CBOC (ALOHA)		4920-000		WST0000		7	Basket, Wastepaper, Step-On						Draft (New)	Project	Owner	Owner	3-Movable, Non-Elect	Unassigned		Unassigned	Estimate	163	0	0	0	1141	
VA Leeward Oahu CBOC (ALOHA)		4920-000		WST0000		1	Basket, Wastepaper, Step-On						Draft (New)	Project	Owner	Owner	3-Movable, Non-Elect	Unassigned		Unassigned	List	274	0	0	0	274	
VA Leeward Oahu CBOC (ALOHA)		6585-000		BTH0000		1	Bath, Paraffin, Hand/Foot						Draft (New)	Project	Owner	Owner	2-Movable, Elect	Unassigned		Unassigned	Estimate	3609	0	0	0	3609	
VA Leeward Oahu CBOC (ALOHA)		7834-000		BCH0000		1	Bench, Locker Room						Draft (New)	Project	Contractor	Contractor	1-Fixed	Unassigned		Unassigned	Estimate	0	0	0	0	0	
VA Leeward Oahu CBOC (ALOHA)		7834-000		BCH0000		3	Bench, Locker Room						Draft (New)	Construction	Owner	Owner	3-Movable, Non-Elect	Unassigned		Unassigned	Estimate	401	0	0	0	1203	
VA Leeward Oahu CBOC (ALOHA)		7834-000		BCH0000		2	Bench, Locker Room						Draft (New)	Project	Owner	Owner	3-Movable, Non-Elect	Unassigned		Unassigned	Estimate	401	0	0	0	802	
VA Leeward Oahu CBOC (ALOHA)		7834-000		BCH0000		6	Bench, Locker Room						Draft (New)	Project	Owner	Owner	3-Movable, Non-Elect	Unassigned		Unassigned	List	401	0	0	0	2406	
VA Leeward Oahu CBOC (ALOHA)		8269-000		BCH0000		4	Bench, Stall, Shower, Built In						Draft (New)	Construction	Contractor	Contractor	1-Fixed	Unassigned		Unassigned	Estimate	50	0	0	0	200	
VA Leeward Oahu CBOC (ALOHA)		6334-000		BCH0000		1	Bench, Tech Workstation, 12 ft.						Validated	Project	Owner	Vendor	3-Movable, Non-Elect	Unassigned		Unassigned	List	5535	0	0	0	5535	
VA Leeward Oahu CBOC (ALOHA)		8053-000		BCH0000		8	Bench, Waiting						Draft (New)	Project	Owner	Owner	5-Furniture	Unassigned		Unassigned	Estimate	1500	0	0	0	12000	
VA Leeward Oahu CBOC (ALOHA)		8053-000		BCH0000		41	Bench, Waiting						Draft (New)	Project	Owner	Owner	5-Furniture	Unassigned		Unassigned	List	3158	0	0	0	129478	
VA Leeward Oahu CBOC (ALOHA)		8053-000		BCH0000		5	Bench, Waiting						Validated	Project	Owner	Owner	5-Furniture	Unassigned		Unassigned	List	3158	0	0	0	15790	
VA Leeward Oahu CBOC (ALOHA)		8743-000		BCH0000		10	Bench, Waiting, Outdoor						Draft (New)	Project	Owner	Owner	5-Furniture	Unassigned		Unassigned	List	0	0	0	0	0	
VA Leeward Oahu CBOC (ALOHA)		3426-000		BCH0000		1	Bench, Work, Metal Top						Validated	Project	Owner	Owner	3-Movable, Non-Elect	Unassigned		Unassigned	Estimate	538.61	0	0	0	538.61	
VA Leeward Oahu CBOC (ALOHA)		8276-000		BIN0000		1	Bin, Allowance, Mail Sorting						Draft (New)	Project	Owner	Owner	0-Unassigned	Unassigned		Unassigned	Estimate	2000	0	0	0	2000	
VA Leeward Oahu CBOC (ALOHA)		8276-000		BIN0000		1	Bin, Allowance, Mail Sorting						Validated	Project	Owner	Owner	0-Unassigned	Unassigned		Unassigned	Estimate	2000	0	0	0	2000	
VA Leeward Oahu CBOC (ALOHA)		5473-000		BIN0000		6	Bin, Shredding, Secure						Draft (New)	Project	Owner	Vendor	3-Movable, Non-Elect	Unassigned		Unassigned	List	90	0	0	0	540	
VA Leeward Oahu CBOC (ALOHA)		5473-000		BIN0000		1	Bin, Shredding, Secure						Validated	Project	Owner	Vendor	3-Movable, Non-Elect	Unassigned		Unassigned	List	90	0	0	0	90	

Project Name	Department	Atta ID	Alt ID	CAD ID	Item ID	Qty	Description	Manufacturer	Mfr #	Vendor	Vendor #	Model	Status	Funding Source	Furnished By	Installed By	Arch Code	Custom Code	Cost Center	Budget Name	Price Type	Unit Cost	Item Tax	Options Cost	Options Tax	Ext.Cost	Currency: Dollar (US)
VA Leeward Oahu CBOC (ALOHA)		7974-000		BRD0000		2	Board, Activity, Child, Electronic, Table Mount						Draft (New)	Project	Owner	Owner	2-Movable, Elect	Unassigned		Unassigned	List	4295	0	0	0	8590	
VA Leeward Oahu CBOC (ALOHA)		6081-000		BRD0000		1	Board, Bulletin, 48 x 48						Draft (New)	Construction	Owner	Owner	1-Fixed	Unassigned		Unassigned	Estimate	57	0	0	0	57	
VA Leeward Oahu CBOC (ALOHA)		6081-000		BRD0000		2	Board, Bulletin, Wood Framed						Draft (New)	Project	Owner	Owner	1-Fixed	Unassigned		Unassigned	Estimate	57	0	0	0	114	
VA Leeward Oahu CBOC (ALOHA)		6524-000		BRD0000		1	Board, Copy, Electronic Facsimile						Draft (New)	Project	Owner	Owner	2-Movable, Elect	Unassigned		Unassigned	Estimate	2824	0	0	0	2824	
VA Leeward Oahu CBOC (ALOHA)		7806-000		BRD0000		10	Board, Message, Electronic (Schedule)						Draft (New)	Project	Owner	Contractor	6-IT/Computers	Unassigned		Unassigned	List	3999	0	0	0	39990	
VA Leeward Oahu CBOC (ALOHA)		7806-000		BRD0000		1	Board, Message, Electronic, Conference Room Schedule						Draft (New)	Project	Owner	Contractor	1-Fixed	Unassigned		Unassigned	List	3999	0	0	0	3999	
VA Leeward Oahu CBOC (ALOHA)		7380-000		BRD0000		1	Board, Scheduling, Magnetic						Draft (New)	Project	Owner	Owner	3-Movable, Non-Elect	Unassigned		Unassigned	Estimate	499	0	0	0	499	
VA Leeward Oahu CBOC (ALOHA)		7821-000		BRD0000		4	Board, White, Electronic Presentation, Wall (SmartBoard)						Draft (New)	Project	Owner	Contractor	1-Fixed	Unassigned		Unassigned	List	1599	0	0	0	6396	
VA Leeward Oahu CBOC (ALOHA)		6405-000		BKC0000		1	Bookcase, 3 Shelf						Draft (New)	Construction	Owner	Owner	5-Furniture	Unassigned		Unassigned	Estimate	785	0	0	0	785	
VA Leeward Oahu CBOC (ALOHA)		6405-000		BKC0000		29	Bookcase, 3 Shelf						Draft (New)	Project	Owner	Owner	5-Furniture	Unassigned		Unassigned	Estimate	785	0	0	0	22765	
VA Leeward Oahu CBOC (ALOHA)		6405-000		BKC0000		5	Bookcase, Executive, 3 Shelf, Wood						Draft (New)	Project	Owner	Owner	5-Furniture	Unassigned		Unassigned	Estimate	785	0	0	0	3925	
VA Leeward Oahu CBOC (ALOHA)		6405-000		BKC0000		12	Bookcase, Open, 5 Shelf						Draft (New)	Construction	Owner	Owner	5-Furniture	Unassigned		Unassigned	Estimate	785	0	0	0	9420	
VA Leeward Oahu CBOC (ALOHA)		3442-000		BAU0000		2	Booth, Audiometric, Modular (subfloor set)						Validated	Project	Owner	Vendor	2-Movable, Elect	Unassigned		Unassigned	Estimate	60000	0	0	0	120000	
VA Leeward Oahu CBOC (ALOHA)		9392-000		BXX0000		3	Box, Tool						Validated	Project	Owner	Owner	3-Movable, Non-Elect	Unassigned		Unassigned	List	5	0	0	0	15	
VA Leeward Oahu CBOC (ALOHA)		3449-000		BRK0000		1	Bracket, Computer Workstation, Wall						Draft (New)	Project	Owner	Contractor	1-Fixed	Unassigned		Unassigned	Estimate	884	0	0	0	884	
VA Leeward Oahu CBOC (ALOHA)		3449-000		BRK0000		1	Bracket, Computer Workstation, Wall						Draft (New)	Project	Owner	Contractor	1-Fixed	Unassigned	Unassigned	Unassigned	Estimate	884	0	0	0	884	
VA Leeward Oahu CBOC (ALOHA)		7767-000		BRK0000		4	Bracket, Computer, Desk						Draft (New)	Project	Owner	Contractor	1-Fixed	Unassigned		Unassigned	List	170	0	0	0	680	
VA Leeward Oahu CBOC (ALOHA)		7289-000		BRK0000		1	Bracket, Monitor & Keyboard, Wall						Draft (New)	Project	Owner	Contractor	1-Fixed	Unassigned		Unassigned	Estimate	848	0	0	0	848	
VA Leeward Oahu CBOC (ALOHA)		6423-000		BRK0000		2	Bracket, Television, Ceiling Mounted						Draft (New)	Project	Owner	Owner	1-Fixed	Unassigned		Unassigned	Estimate	152	0	0	0	304	
VA Leeward Oahu CBOC (ALOHA)		6172-000		BRK0000		3	Bracket, Television, Wall Backing						Draft (New)	Construction	Contractor	Contractor	1-Fixed	Unassigned		Unassigned	Estimate	2	0	0	0	6	
VA Leeward Oahu CBOC (ALOHA)		3444-000		BRK0000		6	Bracket, Television, Wall Mounted, w/Adjust Arm						Draft (New)	Construction	Contractor	Contractor	1-Fixed	Unassigned		Unassigned	Estimate	101	0	0	0	606	
VA Leeward Oahu CBOC (ALOHA)		3444-000		BRK0000		5	Bracket, Television, Wall Mounted, w/Adjust Arm						Draft (New)	Project	Owner	Owner	1-Fixed	Unassigned		Unassigned	Estimate	101	0	0	0	505	
VA Leeward Oahu CBOC (ALOHA)		6418-000		BRK0000		1	Bracket, Television, Wall, Flat Panel						Draft (New)	Project	Owner	Contractor	1-Fixed	Unassigned		Unassigned	List	192	0	0	0	192	
VA Leeward Oahu CBOC (ALOHA)		5775-000		COF0000		6	Brewer, Coffee, Auto, Elect, 3 Burner, Front/Back						Draft (New)	Project	Owner	Owner	1-Fixed	Unassigned		Unassigned	Estimate	1167	0	0	0	7002	
VA Leeward Oahu CBOC (ALOHA)		5775-000		COF0000		1	Brewer, Coffee, Auto, Elect, 3 Burner, Front/Back						Draft (New)	Construction	Owner	Owner	2-Movable, Elect	Unassigned		Unassigned	Estimate	1167	0	0	0	1167	
VA Leeward Oahu CBOC (ALOHA)		6367-000		CFL0000		1	Cabinet, File, Lateral, 2-Drawer						Draft (New)	Project	Owner	Owner	5-Furniture	Unassigned		Unassigned	List	863	0	0	0	863	
VA Leeward Oahu CBOC (ALOHA)		6367-000		CFL0000		1	Cabinet, File, Lateral, 2-Drawer w/open shelving						Draft (New)	Project	Owner	Owner	5-Furniture	Unassigned		Unassigned	List	863	0	0	0	863	
VA Leeward Oahu CBOC (ALOHA)		6732-000		CFL0000		1	Cabinet, File, Lateral, 4-Drawer						Draft (New)	Project	Owner	Owner	5-Furniture	Unassigned		Unassigned	Estimate	861	0	0	0	861	
VA Leeward Oahu CBOC (ALOHA)		6393-000		CFL0000		1	Cabinet, File, Vertical, 2 Drawer						Draft (New)	Project	Owner	Owner	5-Furniture	Unassigned	Unassigned	Unassigned	Estimate	440	0	0	0	440	
VA Leeward Oahu CBOC (ALOHA)		5874-000		CFL0000		4	Cabinet, Filing, Lateral, Full Height, 5 Drawer						Validated	Project	Owner	Owner	5-Furniture	Unassigned		Unassigned	Estimate	1250	0	0	0	5000	
VA Leeward Oahu CBOC (ALOHA)		6367-000		CFL0000		6	Cabinet, Filing, Lateral, Half Height						Draft (New)	Construction	Owner	Owner	5-Furniture	Unassigned		Unassigned	Estimate	400	0	0	0	2400	
VA Leeward Oahu CBOC (ALOHA)		6367-000		CFL0000		100	Cabinet, Filing, Lateral, Half Height						Draft (New)	Project	Owner	Owner	5-Furniture	Unassigned		Unassigned	Estimate	400	0	0	0	40000	
VA Leeward Oahu CBOC (ALOHA)		6367-000		CFL0000		1	Cabinet, Filing, Lateral, Half Height						Validated	Construction	Owner	Owner	5-Furniture	Unassigned		Unassigned	Estimate	400	0	0	0	400	
VA Leeward Oahu CBOC (ALOHA)		6367-000		CFL0000		5	Cabinet, Filing, Lateral, Half Height						Validated	Project	Owner	Owner	5-Furniture	Unassigned		Unassigned	Estimate	400	0	0	0	2000	
VA Leeward Oahu CBOC (ALOHA)		6985-000		CST0000		2	Cabinet, Floor Standing, 5 SH, 2 GDO, ST, 95"x36"						Draft (New)	Construction	Owner	Owner	2-Movable, Elect	Unassigned		Unassigned	Estimate	2450	0	0	0	4900	
VA Leeward Oahu CBOC (ALOHA)		3486-000		CST0000		4	Cabinet, Instrument						Validated	Project	Owner	Owner	3-Movable, Non-Elect	Unassigned		Unassigned	Estimate	2636	0	0	0	10544	
VA Leeward Oahu CBOC (ALOHA)		7005-000		FDC0000		5	Cabinet, Mobile, Storage/Assistant, Dental						Draft (New)	Project	Owner	Owner	3-Movable, Non-Elect	Unassigned		Unassigned	Estimate	646	0	0	0	3230	
VA Leeward Oahu CBOC (ALOHA)		9176-000		CWK0000		4	Cabinet, Open, W/H, 2 Shelf, Sloping Top, 38x24x13						Draft (New)	Project	Contractor	Contractor	1-Fixed	Unassigned		Unassigned	Estimate	672	0	0	0	2688	
VA Leeward Oahu CBOC (ALOHA)		7077-000		CWK0000		1	Cabinet, Sink, U/C/B, 1 Door, 36x24x22						Draft (New)	Construction	Contractor	Contractor	1-Fixed	Unassigned		Unassigned	Estimate	5744	0	0	0	5744	
VA Leeward Oahu CBOC (ALOHA)		7077-000		CWK0000		1	Cabinet, Sink, U/C/B, 1 Door, 36x24x22						Draft (New)	Project	Contractor	Contractor	1-Fixed	Unassigned		Unassigned	Estimate	5744	0	0	0	5744	
VA Leeward Oahu CBOC (ALOHA)		7077-000		CWK0000		1	Cabinet, Sink, U/C/B, 2 Door, 30" W						Draft (New)	Construction	Contractor	Contractor	1-Fixed	Unassigned		Unassigned	Estimate	5744	0	0	0	5744	
VA Leeward Oahu CBOC (ALOHA)		7077-000		CWK0000		7	Cabinet, Sink, U/C/B, 2 Door, 30" W						Draft (New)	Project	Contractor	Contractor	1-Fixed	Unassigned		Unassigned	Estimate	5744	0	0	0	40208	
VA Leeward Oahu CBOC (ALOHA)		7077-000		CWK0000		1	Cabinet, Sink, U/C/B, 2 Door, 30" W						Validated	Construction	Contractor	Contractor	1-Fixed	Unassigned		Unassigned	Estimate	5744	0	0	0	5744	
VA Leeward Oahu CBOC (ALOHA)		7077-000		CWK0000		13	Cabinet, Sink, U/C/B, 2 Door, 36x36x22						Draft (New)	Project	Contractor	Contractor	1-Fixed	Unassigned		Unassigned	Estimate	5744	0	0	0	74672	
VA Leeward Oahu CBOC (ALOHA)		6599-000		PTH0000		2	Cabinet, Specimen, Pass Thru, CRS						Draft (New)	Construction	Contractor	Contractor	1-Fixed	Unassigned		Unassigned	Estimate	1169	0	0	0	2338	
VA Leeward Oahu CBOC (ALOHA)		6177-000		CSN0000		9	Cabinet, Storage, 2 Door, 5 Shelf						Draft (New)	Project	Owner	Owner	5-Furniture	Unassigned		Unassigned	Estimate	3500	0	0	0	31500	
VA Leeward Oahu CBOC (ALOHA)		6177-000		CSN0000		1	Cabinet, Storage, 2 Door, 5 Shelf						Validated	Project	Owner	Owner	5-Furniture	Unassigned		Unassigned	Estimate	3500	0	0	0	3500	
VA Leeward Oahu CBOC (ALOHA)		5582-000		CST0000		1	Cabinet, Storage, Acid, Floor Standing, Shelves						Draft (New)	Project	Owner	Owner	1-Fixed	Unassigned		Unassigned	Estimate	440	0	0	0	440	
VA Leeward Oahu CBOC (ALOHA)		5582-000		CST0000		1	Cabinet, Storage, Acid, Floor Standing, Shelves						Validated	Project	Owner	Owner	1-Fixed	Unassigned		Unassigned	Estimate	440	0	0	0	440	
VA Leeward Oahu CBOC (ALOHA)		7347-000		CST0000		7	Cabinet, Storage, Clinical, Defibrillator						Draft (New)	Project	Owner	Contractor	1-Fixed	Unassigned		Unassigned	List	399	0	0	0	2793	
VA Leeward Oahu CBOC (ALOHA)		7347-000		CST0000		1	Cabinet, Storage, Clinical, Defibrillator						Validated	Project	Owner	Contractor	1-Fixed	Unassigned		Unassigned	List	399	0	0	0	399	

Project Name	Department	Atta ID	Alt ID	CAD ID	Item ID	Qty	Description	Manufacturer	Mfr #	Vendor	Vendor #	Model	Status	Funding Source	Furnished By	Installed By	Arch Code	Custom Code	Cost Center	Budget Name	Price Type	Unit Cost	Item Tax	Options Cost	Options Tax	Ext.Cost	Currency: Dollar (US)
VA Leeward Oahu CBOC (ALOHA)		7405-000		CST0000		1	Cabinet, Storage, Clinical, Medication, Wall						Draft (New)	Project	Owner	Contractor	1-Fixed	Unassigned		Unassigned	List	549	0	0	0	549	
VA Leeward Oahu CBOC (ALOHA)		6985-000		CST0000	E0906	6	Cabinet, Storage, Clinical, Supply/Accessory						Draft (New)	Project	Owner	Contractor	1-Fixed	Unassigned		Unassigned	Estimate	2450	0	0	0	14700	
VA Leeward Oahu CBOC (ALOHA)		6985-000		CST0000	E0912	5	Cabinet, Storage, Clinical, Supply/Accessory						Draft (New)	Project	Owner	Contractor	1-Fixed	Unassigned		Unassigned	Estimate	2450	0	0	0	12250	
VA Leeward Oahu CBOC (ALOHA)		3482-000		CST0000		10	Cabinet, Storage, Dental Operatory, Wall MNTD						Draft (New)	Project	Owner	Owner	1-Fixed	Unassigned		Unassigned	Estimate	1305	0	0	0	13050	
VA Leeward Oahu CBOC (ALOHA)		3490-000		CST0000		1	Cabinet, Storage, Lead Lined						Draft (New)	Construction	Owner	Owner	3-Movable, Non-Elect	Unassigned		Unassigned	Estimate	19115	0	0	0	19115	
VA Leeward Oahu CBOC (ALOHA)		6177-000		CSN0000		3	Cabinet, Storage, Multi Media						Draft (New)	Project	Owner	Owner	5-Furniture	Unassigned		Unassigned	Estimate	3500	0	0	0	10500	
VA Leeward Oahu CBOC (ALOHA)		6177-000		CSN0000		1	Cabinet, Storage, Non-Clinical, Supply (PA System)						Draft (New)	Project	Owner	Owner	5-Furniture	Unassigned		Unassigned	List	839	0	0	0	839	
VA Leeward Oahu CBOC (ALOHA)		6177-000		CSN0000		1	Cabinet, Storage, Non-Clinical, Supply (SWAG) no lock						Draft (New)	Project	Owner	Owner	5-Furniture	Unassigned		Unassigned	List	839	0	0	0	839	
VA Leeward Oahu CBOC (ALOHA)		3468-000		CST0000		1	Cabinet, Storage, Safety, Built-In, Vented						Draft (New)	Project	Owner	Owner	3-Movable, Non-Elect	Unassigned		Unassigned	Estimate	2643	0	0	0	2643	
VA Leeward Oahu CBOC (ALOHA)		3468-000		CST0000		1	Cabinet, Storage, Safety, Built-In, Vented						Validated	Project	Owner	Owner	3-Movable, Non-Elect	Unassigned		Unassigned	Estimate	2643	0	0	0	2643	
VA Leeward Oahu CBOC (ALOHA)		5811-000		EQC0000		1	Cabinet, Tool, Mobile, With Mechanics Tool Chest						Validated	Project	Owner	Owner	3-Movable, Non-Elect	Unassigned		Unassigned	Estimate	0	0	0	0	0	
VA Leeward Oahu CBOC (ALOHA)		7419-000		CWK0000		2	Cabinet, U/C/B, 1 PBD, 2 DR, 1 File DR, 30x18x22						Draft (New)	Construction	Contractor	Contractor	1-Fixed	Unassigned		Unassigned	Estimate	1115	0	0	0	2230	
VA Leeward Oahu CBOC (ALOHA)		7419-000		CWK0000		11	Cabinet, U/C/B, 1 Shelf, 1 Drawer, 1 DO, 36x24x22						Draft (New)	Construction	Contractor	Contractor	1-Fixed	Unassigned		Unassigned	Estimate	1115	0	0	0	12265	
VA Leeward Oahu CBOC (ALOHA)		7419-000		CWK0000		4	Cabinet, U/C/B, 1 Shelf, 1 Drawer, 1 DO, 36x24x22						Draft (New)	Project	Contractor	Contractor	1-Fixed	Unassigned		Unassigned	Estimate	1115	0	0	0	4460	
VA Leeward Oahu CBOC (ALOHA)		7419-000		CWK0000		1	Cabinet, U/C/B, 1 Shelf, 1 Drawer, 2 DO, 36x36x22						Draft (New)	Project	Contractor	Contractor	1-Fixed	Unassigned		Unassigned	Estimate	1115	0	0	0	1115	
VA Leeward Oahu CBOC (ALOHA)		7419-000		CWK0000		3	Cabinet, U/C/B, 1 Shelf, 2 Half DR, 2 DO, 36x30x22						Draft (New)	Construction	Contractor	Contractor	1-Fixed	Unassigned		Unassigned	Estimate	1115	0	0	0	3345	
VA Leeward Oahu CBOC (ALOHA)		7419-000		CWK0000		3	Cabinet, U/C/B, 1 Shelf, 2 Half DR, 2 DO, 36x36x22						Validated	Project	Contractor	Contractor	1-Fixed	Unassigned		Unassigned	Estimate	1115	0	0	0	3345	
VA Leeward Oahu CBOC (ALOHA)		7419-000		CWK0000		7	Cabinet, U/C/B, 2 Half Drawer, 2 Door, 36" W						Draft (New)	Construction	Contractor	Contractor	1-Fixed	Unassigned		Unassigned	Estimate	1115	0	0	0	7805	
VA Leeward Oahu CBOC (ALOHA)		7419-000		CWK0000		1	Cabinet, U/C/B, 2 Half Drawers, 3 DR, 36x30x22						Draft (New)	Construction	Contractor	Contractor	1-Fixed	Unassigned		Unassigned	Estimate	1115	0	0	0	1115	
VA Leeward Oahu CBOC (ALOHA)		7419-000		CWK0000		6	Cabinet, U/C/B, 2 Half Drawers, 3 DR, 36x30x22						Draft (New)	Project	Contractor	Contractor	1-Fixed	Unassigned		Unassigned	Estimate	1115	0	0	0	6690	
VA Leeward Oahu CBOC (ALOHA)		7419-000		CWK0000		11	Cabinet, U/C/B, 4 Drawer, 36x24x22						Draft (New)	Construction	Contractor	Contractor	1-Fixed	Unassigned		Unassigned	Estimate	1115	0	0	0	12265	
VA Leeward Oahu CBOC (ALOHA)		7419-000		CWK0000		5	Cabinet, U/C/B, 8 Half Drawers, 36x30x22						Draft (New)	Construction	Contractor	Contractor	1-Fixed	Unassigned		Unassigned	Estimate	1115	0	0	0	5575	
VA Leeward Oahu CBOC (ALOHA)		9176-000		CWK0000		1	Cabinet, W/H, 2 SH, 2 GDO, Sloping Top, 38x30x13						Draft (New)	Construction	Contractor	Contractor	1-Fixed	Unassigned		Unassigned	Estimate	672	0	0	0	672	
VA Leeward Oahu CBOC (ALOHA)		9176-000		CWK0000		6	Cabinet, W/H, 2 SH, 2 GDO, Sloping Top, 38x30x13						Draft (New)	Project	Contractor	Contractor	1-Fixed	Unassigned		Unassigned	Estimate	672	0	0	0	4032	
VA Leeward Oahu CBOC (ALOHA)		9176-000		CWK0000		5	Cabinet, W/H, 2 SH, 2 GDO, Sloping Top, 38x36x13						Draft (New)	Construction	Contractor	Contractor	1-Fixed	Unassigned		Unassigned	Estimate	672	0	0	0	3360	
VA Leeward Oahu CBOC (ALOHA)		9176-000		CWK0000		9	Cabinet, W/H, 2 SH, 2 GDO, Sloping Top, 38x36x13						Draft (New)	Project	Contractor	Contractor	1-Fixed	Unassigned		Unassigned	Estimate	672	0	0	0	6048	
VA Leeward Oahu CBOC (ALOHA)		9176-000		CWK0000		6	Cabinet, W/H, 2 SH, 2 GDO, Sloping Top, 38x36x13						Validated	Project	Contractor	Contractor	1-Fixed	Unassigned		Unassigned	Estimate	672	0	0	0	4032	
VA Leeward Oahu CBOC (ALOHA)		9176-000		CWK0000		14	Cabinet, W/H, 2 Shelf, 1 DO, Sloping Top, 38x24x13						Draft (New)	Project	Contractor	Contractor	1-Fixed	Unassigned		Unassigned	Estimate	672	0	0	0	9408	
VA Leeward Oahu CBOC (ALOHA)		5317-000		CWA0000		2	Cabinet, Warming, Single, Counter						Draft (New)	Project	Owner	Owner	2-Movable, Elect	Unassigned	Unassigned	Unassigned	Estimate	4922	0	0	0	9844	
VA Leeward Oahu CBOC (ALOHA)		6989-000		AUD0000		1	Calibrator, Audiometer						Validated	Project	Owner	Owner	2-Movable, Elect	Unassigned		Unassigned	Estimate	3995	0	0	0	3995	
VA Leeward Oahu CBOC (ALOHA)		3515-000		CAM0000		6	Camcorder, Hand Held, HD, Zoom, w/Microphone						Draft (New)	Project	Owner	Owner	2-Movable, Elect	Unassigned		Unassigned	Estimate	8500	0	0	0	51000	
VA Leeward Oahu CBOC (ALOHA)		5475-000		CAM0000		29	Camera, CCTV, Color (Security w/zoom and rotate)						Draft (New)	Project	Owner	Vendor	1-Fixed	Unassigned		Unassigned	List	435	0	0	0	12615	
VA Leeward Oahu CBOC (ALOHA)		5475-000		CAM0000		1	Camera, CCTV, Color (Security w/zoom and rotate)						Validated	Project	Owner	Vendor	1-Fixed	Unassigned		Unassigned	List	435	0	0	0	435	
VA Leeward Oahu CBOC (ALOHA)		4691-000		WST0000		6	Can, Trash, 44 Gallon						Draft (New)	Project	Owner	Owner	3-Movable, Non-Elect	Unassigned		Unassigned	Estimate	300	0	0	0	1800	
VA Leeward Oahu CBOC (ALOHA)		4691-000		WST0000		1	Can, Trash, 44 Gallon						Validated	Project	Owner	Owner	3-Movable, Non-Elect	Unassigned		Unassigned	Estimate	300	0	0	0	300	
VA Leeward Oahu CBOC (ALOHA)		5804-000		CPC0000		6	Cart, Computer, Mobile						Draft (New)	Construction	Owner	Owner	3-Movable, Non-Elect	Unassigned		Unassigned	Estimate	0	0	0	0	0	
VA Leeward Oahu CBOC (ALOHA)		5804-000		CPC0000		3	Cart, Computer, Mobile						Draft (New)	Project	Owner	Owner	3-Movable, Non-Elect	Unassigned		Unassigned	Estimate	0	0	0	0	0	
VA Leeward Oahu CBOC (ALOHA)		5863-000		PRC0000		2	Cart, General Storage, Mobile, 42"H x 32"W x 22"D						Draft (New)	Construction	Owner	Owner	3-Movable, Non-Elect	Unassigned		Unassigned	Estimate	2237	0	0	0	4474	
VA Leeward Oahu CBOC (ALOHA)		5863-000		PRC0000		2	Cart, General Storage, Mobile, 42"H x 32"W x 22"D						Draft (New)	Project	Owner	Owner	3-Movable, Non-Elect	Unassigned		Unassigned	Estimate	0	0	0	0	0	
VA Leeward Oahu CBOC (ALOHA)		5863-000		PRC0000		30	Cart, General Storage, Mobile, 42"H x 32"W x 22"D						Draft (New)	Project	Owner	Owner	3-Movable, Non-Elect	Unassigned		Unassigned	Estimate	2237	0	0	0	67110	
VA Leeward Oahu CBOC (ALOHA)		5863-000		PRC0000		2	Cart, General Storage, Mobile, 42"H x 32"W x 22"D (Geriatric supplies)						Draft (New)	Project	Owner	Owner	3-Movable, Non-Elect	Unassigned		Unassigned	Estimate	2237	0	0	0	4474	
VA Leeward Oahu CBOC (ALOHA)		6137-000		HSK0000		7	Cart, Janitor's						Draft (New)	Project	Owner	Owner	3-Movable, Non-Elect	Unassigned		Unassigned	Estimate	600	0	0	0	4200	
VA Leeward Oahu CBOC (ALOHA)		3581-000		CTK0000		1	Cart, Linen, Soiled						Validated	Project	Owner	Owner	3-Movable, Non-Elect	Unassigned		Unassigned	Estimate	315	0	0	0	315	
VA Leeward Oahu CBOC (ALOHA)		5853-000		PRC0000		2	Cart, Procedure, Isolation						Draft (New)	Project	Owner	Owner	3-Movable, Non-Elect	Unassigned	Unassigned	Unassigned	Estimate	1300	0	0	0	2600	
VA Leeward Oahu CBOC (ALOHA)		5859-000		PRC0000		4	Cart, Procedure, Resuscitation						Draft (New)	Project	Owner	Owner	3-Movable, Non-Elect	Unassigned		Unassigned	List	1999	0	0	0	7996	
VA Leeward Oahu CBOC (ALOHA)		6014-000		SPC0000		2	Cart, Supply, Chrome, 36 inch						Draft (New)	Project	Owner	Owner	3-Movable, Non-Elect	Unassigned	Unassigned	Unassigned	Estimate	479	0	0	0	958	

Project Name	Department	Atta ID	Alt ID	CAD ID	Item ID	Qty	Description	Manufacturer	Mfr #	Vendor	Vendor #	Model	Status	Funding Source	Furnished By	Installed By	Arch Code	Custom Code	Cost Center	Budget Name	Price Type	Unit Cost	Item Tax	Options Cost	Options Tax	Ext.Cost	Currency: Dollar (US)
VA Leeward Oahu CBOC (ALOHA)		6339-000		SPC0000		2	Cart, Supply, Linen						Draft (New)	Construction	Owner	Owner	3-Movable, Non-Elect	Unassigned		Unassigned	Estimate	1361	0	0	0	2722	
VA Leeward Oahu CBOC (ALOHA)		6339-000		SPC0000		2	Cart, Supply, Linen						Draft (New)	Project	Owner	Owner	3-Movable, Non-Elect	Unassigned	Unassigned	Unassigned	Estimate	838	0	0	0	1676	
VA Leeward Oahu CBOC (ALOHA)		6339-000		SPC0000		1	Cart, Supply, Linen						Validated	Project	Owner	Owner	3-Movable, Non-Elect	Unassigned		Unassigned	Estimate	1361	0	0	0	1361	
VA Leeward Oahu CBOC (ALOHA)		5831-000		CSC0000		1	Cart, Surgical Case						Validated	Project	Owner	Owner	3-Movable, Non-Elect	Unassigned		Unassigned	Estimate	4634	0	0	0	4634	
VA Leeward Oahu CBOC (ALOHA)		5831-000		CSC0000		2	Cart, Surgical Case						Validated	Project	Owner	Owner	3-Movable, Non-Elect	Unassigned		Unassigned	List	4634	0	0	0	9268	
VA Leeward Oahu CBOC (ALOHA)		7401-000		CAR0000		1	Cart, Transport, Chair						Draft (New)	Project	Owner	Owner	3-Movable, Non-Elect	Unassigned		Unassigned	List	519	0	0	0	519	
VA Leeward Oahu CBOC (ALOHA)		6338-000		CTK0000		1	Cart, Trash						Draft (New)	Project	Owner	Owner	3-Movable, Non-Elect	Unassigned		Unassigned	Estimate	1299	0	0	0	1299	
VA Leeward Oahu CBOC (ALOHA)		6338-000		CTK0000		1	Cart, Trash						Validated	Construction	Owner	Owner	3-Movable, Non-Elect	Unassigned		Unassigned	Estimate	1299	0	0	0	1299	
VA Leeward Oahu CBOC (ALOHA)		5835-000		UTC0000		6	Cart, Utility						Draft (New)	Project	Owner	Owner	3-Movable, Non-Elect	Unassigned		Unassigned	Estimate	326	0	0	0	1956	
VA Leeward Oahu CBOC (ALOHA)		5835-000		UTC0000		4	Cart, Utility						Validated	Project	Owner	Owner	3-Movable, Non-Elect	Unassigned		Unassigned	Estimate	326	0	0	0	1304	
VA Leeward Oahu CBOC (ALOHA)		6761-000		UTC0000		1	Cart, Utility, Mail						Validated	Project	Owner	Owner	3-Movable, Non-Elect	Unassigned		Unassigned	List	1121	0	0	0	1121	
VA Leeward Oahu CBOC (ALOHA)		5835-000		UTC0000		1	Cart, Utility, Stainless						Draft (New)	Project	Owner	Owner	3-Movable, Non-Elect	Unassigned		Unassigned	Estimate	451	0	0	0	451	
VA Leeward Oahu CBOC (ALOHA)		6015-000		SPC0000		2	Cart, Wire, Mobile, 72"H x 48"W x 24"D						Draft (New)	Project	Owner	Owner	3-Movable, Non-Elect	Unassigned		Unassigned	Estimate	432	0	0	0	864	
VA Leeward Oahu CBOC (ALOHA)		6016-000		SPC0000		1	Cart, Wire, Mobile, 72"H x 60"W x 24"D						Draft (New)	Project	Owner	Owner	3-Movable, Non-Elect	Unassigned		Unassigned	Estimate	800.54	0	0	0	800.54	
VA Leeward Oahu CBOC (ALOHA)		7077-000		CWK0000		1	Casework, Cabinet, Base w/Sink						Draft (New)	Project	Owner	Owner	0-Unassigned	Unassigned	Unassigned	Unassigned	Estimate	4238	0	0	0	4238	
VA Leeward Oahu CBOC (ALOHA)		9176-000		CWK0000		1	Casework, Cabinet, Wall						Draft (New)	Project	Owner	Contractor	1-Fixed	Unassigned	Unassigned	Unassigned	Estimate	977	0	0	0	977	
VA Leeward Oahu CBOC (ALOHA)		3594-000		CEN0000		1	Centrifuge, Refrigerated, Floor Model						Draft (New)	Project	Owner	Owner	2-Movable, Elect	Unassigned		Unassigned	Estimate	35000	0	0	0	35000	
VA Leeward Oahu CBOC (ALOHA)		3598-000		CEN0000		2	Centrifuge, Tabletop (need dedicated circuit)						Draft (New)	Construction	Owner	Owner	2-Movable, Elect	Unassigned		Unassigned	Estimate	4500	0	0	0	9000	
VA Leeward Oahu CBOC (ALOHA)		3606-000		CHA0000		1	Chair, Clinical, Exam, EENT w Adj Light						Draft (New)	Project	Owner	Owner	2-Movable, Elect	Unassigned		Unassigned	List	8658	0	0	0	8658	
VA Leeward Oahu CBOC (ALOHA)		3616-000		CHA0000		1	Chair, Clinical, Recliner, Treatment						Draft (New)	Project	Owner	Owner	3-Movable, Non-Elect	Unassigned		Unassigned	List	5169	0	0	0	5169	
VA Leeward Oahu CBOC (ALOHA)		6023-000		CHO0000		59	Chair, Conference						Draft (New)	Project	Owner	Owner	5-Furniture	Unassigned		Unassigned	Estimate	369.97	0	0	0	21828.23	
VA Leeward Oahu CBOC (ALOHA)		7691-000		CHR0000		12	Chair, Dining Room						Draft (New)	Project	Owner	Owner	5-Furniture	Unassigned		Unassigned	Estimate	300	0	0	0	3600	
VA Leeward Oahu CBOC (ALOHA)		9085-000		STL0000		1	Chair, Drafting, Rotary						Draft (New)	Construction	Owner	Owner	5-Furniture	Unassigned		Unassigned	Estimate	804.54	0	0	0	804.54	
VA Leeward Oahu CBOC (ALOHA)		9085-000		STL0000		4	Chair, Drafting, Rotary						Draft (New)	Project	Owner	Owner	5-Furniture	Unassigned		Unassigned	Estimate	804.54	0	0	0	3218.16	
VA Leeward Oahu CBOC (ALOHA)		9085-000		STL0000		2	Chair, Drafting, Rotary						Validated	Project	Owner	Owner	5-Furniture	Unassigned		Unassigned	Estimate	804.54	0	0	0	1609.08	
VA Leeward Oahu CBOC (ALOHA)		5070-000		CHR0000		34	Chair, Easy						Draft (New)	Project	Owner	Owner	5-Furniture	Unassigned		Unassigned	Estimate	1155.91	0	0	0	39300.94	
VA Leeward Oahu CBOC (ALOHA)		5070-000		CHR0000		2	Chair, Easy						Validated	Project	Owner	Owner	5-Furniture	Unassigned		Unassigned	Estimate	1155.91	0	0	0	2311.82	
VA Leeward Oahu CBOC (ALOHA)		6023-000		CHO0000		2	Chair, Executive, Swivel						Draft (New)	Lease	Owner	Owner	5-Furniture	Unassigned		Unassigned	Estimate	500	0	0	0	1000	
VA Leeward Oahu CBOC (ALOHA)		6023-000		CHO0000		6	Chair, Executive, Swivel						Draft (New)	Project	Owner	Owner	5-Furniture	Unassigned		Unassigned	Estimate	369.97	0	0	0	2219.82	
VA Leeward Oahu CBOC (ALOHA)		6023-000		CHO0000		2	Chair, Executive, Swivel						Validated	Project	Owner	Owner	5-Furniture	Unassigned		Unassigned	Estimate	369.97	0	0	0	739.94	
VA Leeward Oahu CBOC (ALOHA)		7691-000		CHR0000		8	Chair, Interiors, Dining						Draft (New)	Project	Owner	Owner	5-Furniture	Unassigned		Unassigned	List	259	0	0	0	2072	
VA Leeward Oahu CBOC (ALOHA)		6641-000		CHR0000		1	Chair, Interiors, Guest Bariatric						Draft (New)	Project	Owner	Owner	5-Furniture	Unassigned	Unassigned	Unassigned	List	1597	0	0	0	1597	
VA Leeward Oahu CBOC (ALOHA)		6641-000		CHR0000		4	Chair, Interiors, Guest Bariatric						Validated	Project	Owner	Owner	5-Furniture	Unassigned	Unassigned	Unassigned	List	1597	0	0	0	6388	
VA Leeward Oahu CBOC (ALOHA)		5300-000		CHR0000		1	Chair, Interiors, Guest, w/Arms						Draft (New)	Project	Owner	Owner	5-Furniture	Unassigned		Unassigned	Estimate	323	0	0	0	323	
VA Leeward Oahu CBOC (ALOHA)		5300-000		CHR0000		4	Chair, Interiors, Guest, w/Arms						Draft (New)	Project	Owner	Owner	5-Furniture	Unassigned		Unassigned	List	775	0	0	0	3100	
VA Leeward Oahu CBOC (ALOHA)		5070-000		CHR0000		4	Chair, Interiors, Lounge						Draft (New)	Project	Owner	Owner	5-Furniture	Unassigned		Unassigned	List	2232	0	0	0	8928	
VA Leeward Oahu CBOC (ALOHA)		9011-000		CHR0000		40	Chair, Interiors, Lounge, Outdoor						Draft (New)	Project	Owner	Owner	5-Furniture	Unassigned		Unassigned	List	995	0	0	0	39800	
VA Leeward Oahu CBOC (ALOHA)		4875-000		CHR0000		2	Chair, Interiors, Recliner						Validated	Project	Owner	Owner	5-Furniture	Unassigned		Unassigned	List	3236	0	0	0	6472	
VA Leeward Oahu CBOC (ALOHA)		5124-000		CHA0000		1	Chair, Laboratory, Blood Drawing, w/Storage						Draft (New)	Construction	Owner	Owner	3-Movable, Non-Elect	Unassigned		Unassigned	Estimate	710	0	0	0	710	
VA Leeward Oahu CBOC (ALOHA)		5124-000		CHA0000		2	Chair, Laboratory, Blood Drawing, w/Storage, Hydraulic, Bariatric						Draft (New)	Project	Owner	Owner	3-Movable, Non-Elect	Unassigned		Unassigned	Estimate	710	0	0	0	1420	
VA Leeward Oahu CBOC (ALOHA)		5096-000		CHO0000		1	Chair, Office, Mid Back						Draft (New)	Project	Owner	Owner	5-Furniture	Unassigned		Unassigned	Estimate	609	0	0	0	609	
VA Leeward Oahu CBOC (ALOHA)		5383-000		CHO0000		2	Chair, Office, Task, w/Arms						Draft (New)	Project	Owner	Owner	5-Furniture	Unassigned		Unassigned	Estimate	583	0	0	0	1166	
VA Leeward Oahu CBOC (ALOHA)		5383-000		CHO0000		5	Chair, Office, Task, w/Arms						Draft (New)	Project	Owner	Owner	5-Furniture	Unassigned		Unassigned	List	686	0	0	0	3430	
VA Leeward Oahu CBOC (ALOHA)		3604-000		CHA0000		5	Chair, Operating, Dental						Draft (New)	Construction	Owner	Owner	2-Movable, Elect	Unassigned		Unassigned	Estimate	8466	0	0	0	42330	
VA Leeward Oahu CBOC (ALOHA)		9085-000		STL0000		1	Chair, Rotary, Laboratory, Dental						Validated	Construction	Owner	Owner	5-Furniture	Unassigned		Unassigned	Estimate	804.54	0	0	0	804.54	
VA Leeward Oahu CBOC (ALOHA)		5300-000		CHR0000		31	Chair, Side With Arms						Draft (New)	Construction	Owner	Owner	5-Furniture	Unassigned		Unassigned	Estimate	323	0	0	0	10013	

Project Name	Department	Atta ID	Alt ID	CAD ID	Item ID	Qty	Description	Manufacturer	Mfr #	Vendor	Vendor #	Model	Status	Funding Source	Furnished By	Installed By	Arch Code	Custom Code	Cost Center	Budget Name	Price Type	Unit Cost	Item Tax	Options Cost	Options Tax	Ext.Cost	Currency: Dollar (US)
VA Leeward Oahu CBOC (ALOHA)		5300-000		CHR0000		68	Chair, Side With Arms						Draft (New)	Project	Owner	Owner	5-Furniture	Unassigned	Unassigned	Unassigned	Estimate	323	0	0	0	21964	
VA Leeward Oahu CBOC (ALOHA)		5300-000		CHR0000		8	Chair, Side With Arms						Validated	Project	Owner	Owner	5-Furniture	Unassigned	Unassigned	Unassigned	Estimate	323	0	0	0	2584	
VA Leeward Oahu CBOC (ALOHA)		6175-000		CHR0000		32	Chair, Side, Without Arms						Draft (New)	Project	Owner	Owner	5-Furniture	Unassigned	Unassigned	Unassigned	Estimate	335	0	0	0	10720	
VA Leeward Oahu CBOC (ALOHA)		5879-000		CHR0000		48	Chair, Stacking						Draft (New)	Construction	Owner	Owner	5-Furniture	Unassigned	Unassigned	Unassigned	Estimate	0	0	0	0	0	
VA Leeward Oahu CBOC (ALOHA)		5879-000		CHR0000		85	Chair, Stacking						Draft (New)	Project	Owner	Owner	5-Furniture	Unassigned	Unassigned	Unassigned	Estimate	250	0	0	0	21250	
VA Leeward Oahu CBOC (ALOHA)		5879-000		CHR0000		8	Chair, Stacking						Draft (New)	Project	Owner	Owner	5-Furniture	Unassigned	Unassigned	Unassigned	List	529	0	0	0	4232	
VA Leeward Oahu CBOC (ALOHA)		6023-000		CHO0000		15	Chair, Swivel, High Back						Draft (New)	Construction	Owner	Owner	5-Furniture	Unassigned	Unassigned	Unassigned	Estimate	369.97	0	0	0	5549.55	
VA Leeward Oahu CBOC (ALOHA)		6023-000		CHO0000		248	Chair, Swivel, High Back						Draft (New)	Project	Owner	Owner	5-Furniture	Unassigned	Unassigned	Unassigned	Estimate	369.97	0	0	0	91752.56	
VA Leeward Oahu CBOC (ALOHA)		6023-000		CHO0000		13	Chair, Swivel, High Back						Validated	Project	Owner	Owner	5-Furniture	Unassigned	Unassigned	Unassigned	Estimate	369.97	0	0	0	4809.61	
VA Leeward Oahu CBOC (ALOHA)		5383-000		CHO0000		34	Chair, Swivel, Low Back						Draft (New)	Project	Owner	Owner	5-Furniture	Unassigned	Unassigned	Unassigned	Estimate	450	0	0	0	15300	
VA Leeward Oahu CBOC (ALOHA)		5383-000		CHO0000		2	Chair, Swivel, Low Back						Validated	Project	Owner	Owner	5-Furniture	Unassigned	Unassigned	Unassigned	Estimate	450	0	0	0	900	
VA Leeward Oahu CBOC (ALOHA)		5383-000		CHO0000		3	Chair, Task, Swivel, With Arms						Draft (New)	Construction	Owner	Owner	5-Furniture	Unassigned	Unassigned	Unassigned	Estimate	450	0	0	0	1350	
VA Leeward Oahu CBOC (ALOHA)		5054-000		STG0000		69	Chair, Waiting Room, Single						Draft (New)	Construction	Owner	Owner	5-Furniture	Unassigned	Unassigned	Unassigned	Estimate	1420	0	0	0	97980	
VA Leeward Oahu CBOC (ALOHA)		5054-000		STG0000		6	Chair, Waiting Room, Single						Draft (New)	Project	Owner	Owner	5-Furniture	Unassigned	Unassigned	Unassigned	Estimate	1420	0	0	0	8520	
VA Leeward Oahu CBOC (ALOHA)		9146-002		PRG0007		2	Cleaner, Hearing Aid	Starkey	AuraCare			AuraCare	Validated	Project	Owner	Owner	2-Movable, Elect	Unassigned	Unassigned	Unassigned	List	1900	0	0	0	3800	
VA Leeward Oahu CBOC (ALOHA)		5704-000		CLK0000		1	Clock, Analog, Synchronized, Wireless						Draft (New)	Project	Owner	Contractor	1-Fixed	Unassigned	Unassigned	Unassigned	Estimate	143	0	0	0	143	
VA Leeward Oahu CBOC (ALOHA)		5177-000		CLK0000		4	Clock, Battery, 12" Diameter						Draft (New)	Project	Owner	Contractor	1-Fixed	Unassigned	Unassigned	Unassigned	Estimate	150	0	0	0	600	
VA Leeward Oahu CBOC (ALOHA)		5177-000		CLK0000		64	Clock, Battery, 12" Diameter						Draft (New)	Project	Owner	Owner	1-Fixed	Unassigned	Unassigned	Unassigned	Estimate	150	0	0	0	9600	
VA Leeward Oahu CBOC (ALOHA)		5177-000		CLK0000		1	Clock, Battery, 12" Diameter						Validated	Project	Owner	Owner	1-Fixed	Unassigned	Unassigned	Unassigned	Estimate	150	0	0	0	150	
VA Leeward Oahu CBOC (ALOHA)		5177-000		CLK0000		70	Clock, Battery, 12" Diameter						Draft (New)	Construction	Owner	Owner	5-Furniture	Unassigned	Unassigned	Unassigned	Estimate	0	0	0	0	0	
VA Leeward Oahu CBOC (ALOHA)		5177-000		CLK0000		8	Clock, Battery, 12" Diameter						Validated	Construction	Owner	Owner	5-Furniture	Unassigned	Unassigned	Unassigned	Estimate	0	0	0	0	0	
VA Leeward Oahu CBOC (ALOHA)		6978-000		CLK0000		4	Clock, Digital, Synchronized, Wireless						Draft (New)	Project	Owner	Owner	1-Fixed	Unassigned	Unassigned	Unassigned	Estimate	229	0	0	0	916	
VA Leeward Oahu CBOC (ALOHA)		3631-000		CLP0000		3	Colposcope, General						Draft (New)	Project	Owner	Owner	2-Movable, Elect	Unassigned	Unassigned	Unassigned	List	11700	0	0	0	35100	
VA Leeward Oahu CBOC (ALOHA)		6623-000		CDR0000		1	Compounder, TPN						Draft (New)	Project	Owner	Owner	3-Movable, Non-Elect	Unassigned	Unassigned	Unassigned	List	98000	0	0	0	98000	
VA Leeward Oahu CBOC (ALOHA)		6428-000		CIS0000		1	Computer Workstation, Data Mgt, Imaging						Draft (New)	Project	Owner	Vendor	2-Movable, Elect	Unassigned	Unassigned	Unassigned	List	113750	0	0	0	113750	
VA Leeward Oahu CBOC (ALOHA)		4988-000		CMP0000		2	Computer, Desktop						Draft (New)	Project	Owner	Owner	6-IT/Computers	Unassigned	Unassigned	Unassigned	Estimate	1019	0	0	0	2038	
VA Leeward Oahu CBOC (ALOHA)		4988-000		CMP0000		1	Computer, Desktop						Draft (New)	Project	Owner	Owner	6-IT/Computers	Unassigned	Unassigned	Unassigned	List	879	0	0	0	879	
VA Leeward Oahu CBOC (ALOHA)		4988-000		CMP0000		2	Computer, Desktop (General Computing)						Draft (New)	Project	Owner	Owner	6-IT/Computers	Unassigned	Unassigned	Unassigned	List	879	0	0	0	1758	
VA Leeward Oahu CBOC (ALOHA)		6082-000		CMP0000		3	Computer, Laptop						Draft (New)	Project	Owner	Owner	6-IT/Computers	Unassigned	Unassigned	Unassigned	Estimate	1537	0	0	0	4611	
VA Leeward Oahu CBOC (ALOHA)		6082-000		CMP0000		1	Computer, Laptop						Draft (New)	Project	Owner	Owner	6-IT/Computers	Unassigned	Unassigned	Unassigned	Estimate	1537	0	0	0	1537	
VA Leeward Oahu CBOC (ALOHA)		8319-000		CIS0000		17	Computer, Microprocessing, w/ Dual Flat Panel Monitor						Validated	Project	Owner	Owner	6-IT/Computers	Unassigned	Unassigned	Unassigned	Estimate	1000	0	0	0	17000	
VA Leeward Oahu CBOC (ALOHA)		8319-000		CIS0000		12	Computer, Microprocessing, w/Dual Flat Panel Monitor						Draft (New)	Project	Owner	Owner	6-IT/Computers	Unassigned	Unassigned	Unassigned	Estimate	1000	0	0	0	12000	
VA Leeward Oahu CBOC (ALOHA)		8319-000		CIS0000		2	Computer, Microprocessing, w/Dual Flat Panel Monitor						Validated	Project	Owner	Owner	6-IT/Computers	Unassigned	Unassigned	Unassigned	Estimate	1000	0	0	0	2000	
VA Leeward Oahu CBOC (ALOHA)		8319-000		CIS0000		16	Computer, Microprocessing, w/Dual Flat Panel Monitors						Draft (New)	Project	Owner	Owner	6-IT/Computers	Unassigned	Unassigned	Unassigned	Estimate	1000	0	0	0	16000	
VA Leeward Oahu CBOC (ALOHA)		8319-000		CIS0000		19	Computer, Microprocessing, w/Flat Panel Monitor						Draft (New)	Construction	Owner	Owner	2-Movable, Elect	Unassigned	Unassigned	Unassigned	Estimate	0	0	0	0	0	
VA Leeward Oahu CBOC (ALOHA)		8319-000		CIS0000		239	Computer, Microprocessing, w/Flat Panel Monitor						Draft (New)	Project	Owner	Owner	6-IT/Computers	Unassigned	Unassigned	Unassigned	Estimate	1000	0	0	0	239000	
VA Leeward Oahu CBOC (ALOHA)		8319-000		CIS0000		4	Computer, Microprocessing, w/Flat Panel Monitor						Validated	Project	Owner	Owner	6-IT/Computers	Unassigned	Unassigned	Unassigned	Estimate	1000	0	0	0	4000	
VA Leeward Oahu CBOC (ALOHA)		8319-000		CIS0000		1	Computer, Microprocessing, w/Flat Panel Monitor (V-Tel)						Draft (New)	Project	Owner	Owner	6-IT/Computers	Unassigned	Unassigned	Unassigned	Estimate	1000	0	0	0	1000	
VA Leeward Oahu CBOC (ALOHA)		8319-000		CIS0000		4	Computer, Microprocessing, w/Single Flat Panel Monitor						Draft (New)	Construction	Owner	Owner	2-Movable, Elect	Unassigned	Unassigned	Unassigned	Estimate	0	0	0	0	0	
VA Leeward Oahu CBOC (ALOHA)		8319-000		CIS0000		7	Computer, Microprocessing, w/Single Flat Panel Monitor						Draft (New)	Project	Owner	Owner	6-IT/Computers	Unassigned	Unassigned	Unassigned	Estimate	1000	0	0	0	7000	
VA Leeward Oahu CBOC (ALOHA)		8319-000		CIS0000		13	Computer, Microprocessing, w/Single Flat Screen						Draft (New)	Project	Owner	Owner	6-IT/Computers	Unassigned	Unassigned	Unassigned	Estimate	1000	0	0	0	13000	
VA Leeward Oahu CBOC (ALOHA)		8319-000		CIS0000		21	Computer, Microprocessing, w/Single Panel Monitor						Draft (New)	Project	Owner	Owner	6-IT/Computers	Unassigned	Unassigned	Unassigned	Estimate	1000	0	0	0	21000	
VA Leeward Oahu CBOC (ALOHA)		7161-000		CMP0000		2	Computer, Peripherals, Keyboard						Validated	Project	Owner	Owner	6-IT/Computers	Unassigned	Unassigned	Unassigned	List	0	0	0	0	0	
VA Leeward Oahu CBOC (ALOHA)		7159-000		CMP0000		2	Computer, Peripherals, Monitor						Validated	Project	Owner	Owner	6-IT/Computers	Unassigned	Unassigned	Unassigned	List	0	0	0	0	0	

Project Name	Department	Atta ID	Alt ID	CAD ID	Item ID	Qty	Description	Manufacturer	Mfr #	Vendor	Vendor #	Model	Status	Funding Source	Furnished By	Installed By	Arch Code	Custom Code	Cost Center	Budget Name	Price Type	Unit Cost	Item Tax	Options Cost	Options Tax	Ext.Cost	Currency: Dollar (US)
VA Leeward Oahu CBOC (ALOHA)		7160-000		CMP0000		2	Computer, Peripherals, Mouse						Validated	Project	Owner	Owner	6-IT/Computers	Unassigned		Unassigned	List	0	0	0	0	0	
VA Leeward Oahu CBOC (ALOHA)		8701-000		CMP0000		18	Computer, Tablet (Patient Consent)						Draft (New)	Project	Owner	Owner	6-IT/Computers	Unassigned		Unassigned	List	829	0	0	0	14922	
VA Leeward Oahu CBOC (ALOHA)		3652-000		DTL0000		10	Console, Accessory/Side, Dental Operator						Draft (New)	Project	Owner	Owner	2-Movable, Elect	Unassigned		Unassigned	Estimate	0	0	0	0	0	
VA Leeward Oahu CBOC (ALOHA)		8828-000		PAC0000		1	Console, PACS, Remote View, w/Two 3MP Monitors						Draft (New)	Construction	Owner	Owner	2-Movable, Elect	Unassigned		Unassigned	Estimate	0	0	0	0	0	
VA Leeward Oahu CBOC (ALOHA)		8828-000		PAC0000		21	Console, PACS, Remote View, w/Two 4 Monitors						Draft (New)	Project	Owner	Owner	2-Movable, Elect	Unassigned		Unassigned	List	0	0	0	0	0	
VA Leeward Oahu CBOC (ALOHA)		3653-000		DTL0000		4	Console, Treatment Unit, Dental Operator						Draft (New)	Construction	Owner	Owner	2-Movable, Elect	Unassigned		Unassigned	Estimate	7000	0	0	0	28000	
VA Leeward Oahu CBOC (ALOHA)		6802-000		WST0000		2	Container, Recycling, Large						Draft (New)	Project	Owner	Owner	3-Movable, Non-Elect	Unassigned		Unassigned	Estimate	75	0	0	0	150	
VA Leeward Oahu CBOC (ALOHA)		6802-000		WST0000		1	Container, Recycling, Large						Validated	Project	Owner	Owner	3-Movable, Non-Elect	Unassigned		Unassigned	Estimate	75	0	0	0	75	
VA Leeward Oahu CBOC (ALOHA)		3657-000		COP0000		3	Copier, Floor Standing, Digital						Draft (New)	Project	Owner	Owner	2-Movable, Elect	Unassigned		Unassigned	Estimate	12500	0	0	0	37500	
VA Leeward Oahu CBOC (ALOHA)		BCL102Y		COP0000		2	Copier, Floor Standing, Digital	Ricoh Corporation	Aficio 1055	Ricoh Corporation	Aficio 1055	CRS5000	Draft (New)	Project	Owner	Owner	2-Movable, Elect	Unassigned		Unassigned	Estimate	17000	0	0	0	34000	
VA Leeward Oahu CBOC (ALOHA)		BEG161A		COP0000		1	Copier, Floor Standing, Digital	Ricoh Corporation	Aficio 1055	Ricoh Corporation	Aficio 1055	CRS5000	Validated	Project	Owner	Owner	2-Movable, Elect	Unassigned		Unassigned	Estimate	17000	0	0	0	17000	
VA Leeward Oahu CBOC (ALOHA)		5185-000		COP0000		2	Copier, Floor, Multifunction						Draft (New)	Project	Owner	Vendor	2-Movable, Elect	Unassigned		Unassigned	List	15600	0	0	0	31200	
VA Leeward Oahu CBOC (ALOHA)		7940-000		HOK0000		5	Costumer, Wall, Executive						Draft (New)	Project	Owner	Owner	1-Fixed	Unassigned		Unassigned	Estimate	20	0	0	0	100	
VA Leeward Oahu CBOC (ALOHA)		7419-000		CWK0000		1	Counter, Console, Communications						Draft (New)	Construction	Contractor	Contractor	1-Fixed	Unassigned		Unassigned	Estimate	1115	0	0	0	1115	
VA Leeward Oahu CBOC (ALOHA)		7419-000		CWK0000		13	Counter, Reception Control, Built-In						Draft (New)	Construction	Contractor	Contractor	1-Fixed	Unassigned		Unassigned	Estimate	1115	0	0	0	14495	
VA Leeward Oahu CBOC (ALOHA)		7419-000		CWK0000		8	Counter, Reception Control, Built-In						Draft (New)	Project	Contractor	Contractor	1-Fixed	Unassigned		Unassigned	Estimate	1115	0	0	0	8920	
VA Leeward Oahu CBOC (ALOHA)		6604-000		MED0000		1	Counter/Dispenser, Pill/Tablet						Draft (New)	Construction	Owner	Vendor	1-Fixed	Unassigned		Unassigned	Estimate	174600	0	0	0	174600	
VA Leeward Oahu CBOC (ALOHA)		8119-000		CWK0000		20	Countertop, High Pressure Laminate						Draft (New)	Construction	Contractor	Contractor	1-Fixed	Unassigned		Unassigned	Estimate	0	0	0	0	0	
VA Leeward Oahu CBOC (ALOHA)		8119-000		CWK0000		26	Countertop, High Pressure Laminate						Draft (New)	Project	Contractor	Contractor	1-Fixed	Unassigned		Unassigned	Estimate	0	0	0	0	0	
VA Leeward Oahu CBOC (ALOHA)		8119-000		CWK0000		2	Countertop, High Pressure Laminate, L Shaped Workbench						Validated	Project	Contractor	Contractor	1-Fixed	Unassigned		Unassigned	Estimate	0	0	0	0	0	
VA Leeward Oahu CBOC (ALOHA)		8119-000		CWK0000		5	Countertop, Modified Epoxy Resin						Draft (New)	Construction	Contractor	Contractor	1-Fixed	Unassigned		Unassigned	Estimate	0	0	0	0	0	
VA Leeward Oahu CBOC (ALOHA)		8119-000		CWK0000		19	Countertop, Solid Surface						Draft (New)	Project	Contractor	Contractor	1-Fixed	Unassigned		Unassigned	Estimate	0	0	0	0	0	
VA Leeward Oahu CBOC (ALOHA)		8119-000		CWK0000		2	Countertop, Solid Surface						Validated	Project	Contractor	Contractor	1-Fixed	Unassigned		Unassigned	Estimate	0	0	0	0	0	
VA Leeward Oahu CBOC (ALOHA)		8119-000		CWK0000		2	Countertop, Stainless Steel						Draft (New)	Project	Contractor	Contractor	1-Fixed	Unassigned		Unassigned	Estimate	0	0	0	0	0	
VA Leeward Oahu CBOC (ALOHA)		5099-000		DSK0000		5	Credenza, Executive, Wood						Draft (New)	Construction	Owner	Owner	3-Movable, Non-Elect	Unassigned		Unassigned	Estimate	700	0	0	0	3500	
VA Leeward Oahu CBOC (ALOHA)		8329-000		CUR0000		1	Curtain, Air						Validated	Project	Owner	Owner	1-Fixed	Unassigned		Unassigned	Estimate	0	0	0	0	0	
VA Leeward Oahu CBOC (ALOHA)		7024-000		CUR0000		5	Curtain, Cubicle, Privacy						Draft (New)	Project	Owner	Owner	5-Furniture	Unassigned		Unassigned	List	0	0	0	0	0	
VA Leeward Oahu CBOC (ALOHA)		5088-000		DFB0000		4	Defibrillator, Automatic, Advisory						Draft (New)	Project	Owner	Owner	2-Movable, Elect	Unassigned		Unassigned	List	2395	0	0	0	9580	
VA Leeward Oahu CBOC (ALOHA)		5088-000		DFB0000		7	Defibrillator, Automatic, Advisory (AED)						Draft (New)	Project	Owner	Owner	2-Movable, Elect	Unassigned		Unassigned	List	2395	0	0	0	16765	
VA Leeward Oahu CBOC (ALOHA)		5088-000		DFB0000		1	Defibrillator, Automatic, Advisory (AED)						Validated	Project	Owner	Owner	2-Movable, Elect	Unassigned		Unassigned	List	2395	0	0	0	2395	
VA Leeward Oahu CBOC (ALOHA)		4806-000		DFB0000		1	Defibrillator/Monitor/Recorder, Portable						Draft (New)	Project	Owner	Owner	2-Movable, Elect	Unassigned		Unassigned	Estimate	16000	0	0	0	16000	
VA Leeward Oahu CBOC (ALOHA)		3680-000		DEL0000		5	Delivery System, Dental Operating						Draft (New)	Construction	Owner	Owner	2-Movable, Elect	Unassigned		Unassigned	Estimate	0	0	0	0	0	
VA Leeward Oahu CBOC (ALOHA)		5290-000		DSK0000		18	Desk, Charting, Mobile						Draft (New)	Project	Owner	Owner	3-Movable, Non-Elect	Unassigned		Unassigned	List	720	0	0	0	12960	
VA Leeward Oahu CBOC (ALOHA)		5098-000		DSK0000		3	Desk, Executive, Wood						Draft (New)	Project	Owner	Owner	5-Furniture	Unassigned		Unassigned	Estimate	1500	0	0	0	4500	
VA Leeward Oahu CBOC (ALOHA)		9328-000		DSK0000		2	Desk, Office, Adjustable Height						Draft (New)	Project	Owner	Owner	2-Movable, Elect	Unassigned		Unassigned	List	1649	0	0	0	3298	
VA Leeward Oahu CBOC (ALOHA)		9328-000		DSK0000		2	Desk, Office, Adjustable Height, Sit-to-Stand (66x36)						Draft (New)	Project	Owner	Owner	2-Movable, Elect	Unassigned		Unassigned	List	1649	0	0	0	3298	
VA Leeward Oahu CBOC (ALOHA)		8239-000		DSK0000		1	Desk, Reception						Draft (New)	Project	Owner	Owner	5-Furniture	Unassigned		Unassigned	List	869	0	0	0	869	
VA Leeward Oahu CBOC (ALOHA)		3687-000		DSK0000		5	Desk, Refraction w/console, w/o Sink						Draft (New)	Construction	Owner	Owner	2-Movable, Elect	Unassigned		Unassigned	Estimate	0	0	0	0	0	
VA Leeward Oahu CBOC (ALOHA)		8794-000		IDS0000		20	Diagnostic System, Integrated (Oto/Ophth, Sphyg/BP, & Temp)						Draft (New)	Project	Owner	Contractor	1-Fixed	Unassigned		Unassigned	List	2280	0	0	0	45600	
VA Leeward Oahu CBOC (ALOHA)		5222-000		DIC0000		4	Dictation/Transcription System, General						Draft (New)	Project	Owner	Owner	2-Movable, Elect	Unassigned		Unassigned	List	298	0	0	0	1192	
VA Leeward Oahu CBOC (ALOHA)		3715-000		DSP0000		3	Dispenser, Garment, Scrubs						Draft (New)	Project	Owner	Owner	2-Movable, Elect	Unassigned		Unassigned	Estimate	45000	0	0	0	135000	
VA Leeward Oahu CBOC (ALOHA)		6364-000		GLV0000		1	Dispenser, Glove, Triple Box						Draft (New)	Project	Owner	Contractor	1-Fixed	Unassigned		Unassigned	Estimate	46	0	0	0	46	
VA Leeward Oahu CBOC (ALOHA)		6364-000		GLV0000		2	Dispenser, Glove, Triple Box						Draft (New)	Project	Owner	Contractor	1-Fixed	Unassigned	Unassigned	Unassigned	Estimate	46	0	0	0	92	
VA Leeward Oahu CBOC (ALOHA)		6364-000		GLV0000		1	Dispenser, Glove, Triple Box						Draft (New)	Project	Owner	Contractor	1-Fixed	Unassigned		Unassigned	Estimate	83	0	0	0	83	
VA Leeward Oahu CBOC (ALOHA)		6364-000		GLV0000		1	Dispenser, Glove, Triple Box						Draft (New)	Project	Owner	Contractor	1-Fixed	Unassigned		Unassigned	Estimate	83	0	0	0	83	

Project Name	Department	Atta ID	Alt ID	CAD ID	Item ID	Qty	Description	Manufacturer	Mfr #	Vendor	Vendor #	Model	Status	Funding Source	Furnished By	Installed By	Arch Code	Custom Code	Cost Center	Budget Name	Price Type	Unit Cost	Item Tax	Options Cost	Options Tax	Ext.Cost	Currency: Dollar (US)
VA Leeward Oahu CBOC (ALOHA)		6364-000		GLV0000		64	Dispenser, Glove, Triple Box						Draft (New)	Project	Owner	Contractor	1-Fixed	Unassigned	Unassigned	Unassigned	Estimate	83	0	0	0	5312	
VA Leeward Oahu CBOC (ALOHA)		6364-000		GLV0000		8	Dispenser, Glove, Triple Box						Draft (New)	Project	Owner	Contractor	1-Fixed	Unassigned	Unassigned	Unassigned	List	83	0	0	0	664	
VA Leeward Oahu CBOC (ALOHA)		6364-000		GLV0000		1	Dispenser, Glove, Triple Box						Validated	Construction	Owner	Contractor	1-Fixed	Unassigned	Unassigned	Unassigned	Estimate	83	0	0	0	83	
VA Leeward Oahu CBOC (ALOHA)		6364-000		GLV0000		1	Dispenser, Glove, Triple Box						Validated	Project	Owner	Contractor	1-Fixed	Unassigned	Unassigned	Unassigned	List	83	0	0	0	83	
VA Leeward Oahu CBOC (ALOHA)		5869-000		DSP0000		150	Dispenser, Hand Sanitizer, Hands-Free						Draft (New)	Project	Vendor	Owner	1-Fixed	Unassigned	Unassigned	Unassigned	Estimate	0	0	0	0	0	
VA Leeward Oahu CBOC (ALOHA)		5869-000		DSP0000		15	Dispenser, Hand Sanitizer, Hands-Free						Validated	Project	Vendor	Owner	1-Fixed	Unassigned	Unassigned	Unassigned	Estimate	0	0	0	0	0	
VA Leeward Oahu CBOC (ALOHA)		5869-000		DSP0000		4	Dispenser, Hand Sanitizer, Wall Mount						Draft (New)	Project	Vendor	Owner	1-Fixed	Unassigned	Unassigned	Unassigned	Estimate	0	0	0	0	0	
VA Leeward Oahu CBOC (ALOHA)		5869-000		DSP0000		2	Dispenser, Hand Sanitizer, Wall Mount						Draft (New)	Project	Vendor	Owner	1-Fixed	Unassigned	Unassigned	Unassigned	Estimate	0	0	0	0	0	
VA Leeward Oahu CBOC (ALOHA)		C-319709		C-319709		1	Dispenser, Medication, Pharmacy, Automated	AmerisourceBergen				OptiFill	Draft (New)	Project	Owner	Vendor	2-Movable, Elect	Unassigned	Unassigned	Unassigned	Estimate	643129	0	0	0	643129	
VA Leeward Oahu CBOC (ALOHA)		6627-000		MED0000		1	Dispenser, Medication, Pharmacy, Automated (Prescription)	GSL Solutions, Inc.					Draft (New)	Project	Owner	Vendor	2-Movable, Elect	Unassigned	Unassigned	Unassigned	Estimate	100000	0	0	0	100000	
VA Leeward Oahu CBOC (ALOHA)		6084-000		DSP0000		58	Dispenser, Paper Towel, SS, Surface Mounted						Draft (New)	Construction	Owner	Contractor	1-Fixed	Unassigned	Unassigned	Unassigned	Estimate	49	0	0	0	2842	
VA Leeward Oahu CBOC (ALOHA)		6084-000		DSP0000		88	Dispenser, Paper Towel, SS, Surface Mounted						Draft (New)	Project	Owner	Owner	1-Fixed	Unassigned	Unassigned	Unassigned	Estimate	49	0	0	0	4312	
VA Leeward Oahu CBOC (ALOHA)		6084-000		DSP0000		4	Dispenser, Paper Towel, SS, Surface Mounted						Validated	Construction	Owner	Contractor	1-Fixed	Unassigned	Unassigned	Unassigned	Estimate	49	0	0	0	196	
VA Leeward Oahu CBOC (ALOHA)		6084-000		DSP0000		4	Dispenser, Paper Towel, SS, Surface Mounted						Validated	Project	Owner	Owner	1-Fixed	Unassigned	Unassigned	Unassigned	Estimate	49	0	0	0	196	
VA Leeward Oahu CBOC (ALOHA)		6084-000		DSP0000		1	Dispenser, Paper Towel, Surface Mount						Draft (New)	Project	Owner	Contractor	1-Fixed	Unassigned	Unassigned	Unassigned	Estimate	59	0	0	0	59	
VA Leeward Oahu CBOC (ALOHA)		6084-000		DSP0000		3	Dispenser, Paper Towel, Surface Mount						Draft (New)	Project	Owner	Contractor	1-Fixed	Unassigned	Unassigned	Unassigned	Estimate	59	0	0	0	177	
VA Leeward Oahu CBOC (ALOHA)		7052-000		DSP0000		37	Dispenser, Sanitary Napkin (Coin Free)						Draft (New)	Project	Owner	Contractor	1-Fixed	Unassigned	Unassigned	Unassigned	List	686	0	0	0	25382	
VA Leeward Oahu CBOC (ALOHA)		5868-000		DSP0000		125	Dispenser, Soap, Disposable						Draft (New)	Construction	Owner	Contractor	1-Fixed	Unassigned	Unassigned	Unassigned	Estimate	0	0	0	0	0	
VA Leeward Oahu CBOC (ALOHA)		5868-000		DSP0000		17	Dispenser, Soap, Disposable						Draft (New)	Project	Vendor	Vendor	1-Fixed	Unassigned	Unassigned	Unassigned	Estimate	0	0	0	0	0	
VA Leeward Oahu CBOC (ALOHA)		5868-000		DSP0000		7	Dispenser, Soap, Disposable						Validated	Construction	Owner	Contractor	1-Fixed	Unassigned	Unassigned	Unassigned	Estimate	0	0	0	0	0	
VA Leeward Oahu CBOC (ALOHA)		5868-000		DSP0000		1	Dispenser, Soap, Disposable						Validated	Project	Vendor	Vendor	1-Fixed	Unassigned	Unassigned	Unassigned	Estimate	0	0	0	0	0	
VA Leeward Oahu CBOC (ALOHA)		5868-000		DSP0000		1	Dispenser, Soap, Wall Mount						Draft (New)	Project	Owner	Contractor	1-Fixed	Unassigned	Unassigned	Unassigned	Estimate	30	0	0	0	30	
VA Leeward Oahu CBOC (ALOHA)		5868-000		DSP0000		3	Dispenser, Soap, Wall Mount						Draft (New)	Project	Owner	Contractor	1-Fixed	Unassigned	Unassigned	Unassigned	Estimate	30	0	0	0	90	
VA Leeward Oahu CBOC (ALOHA)		3712-000		SUP0000		5	Dispenser, Supply, Host	Omicell					Draft (New)	Project	Owner	Vendor	2-Movable, Elect	Unassigned	Unassigned	Unassigned	List	19645	0	0	0	98225	
VA Leeward Oahu CBOC (ALOHA)		3712-000		SUP0000		1	Dispenser, Supply, Host	Omicell					Validated	Project	Owner	Vendor	2-Movable, Elect	Unassigned	Unassigned	Unassigned	List	19645	0	0	0	19645	
VA Leeward Oahu CBOC (ALOHA)		6391-000		DSP0000		17	Dispenser, Toilet Paper w/Utility Shelf, SS, 2-Roll						Draft (New)	Construction	Contractor	Contractor	1-Fixed	Unassigned	Unassigned	Unassigned	Estimate	55	0	0	0	935	
VA Leeward Oahu CBOC (ALOHA)		6391-000		DSP0000		28	Dispenser, Toilet Paper w/Utility Shelf, SS, 2-Roll						Draft (New)	Project	Owner	Owner	1-Fixed	Unassigned	Unassigned	Unassigned	Estimate	55	0	0	0	1540	
VA Leeward Oahu CBOC (ALOHA)		7172-000		CMP0000		2	Dispenser, Wait Number (Q-Matic)	Qmatic					Draft (New)	Project	Owner	Owner	6-IT/Computers	Unassigned	Unassigned	Unassigned	List	0	0	0	0	0	
VA Leeward Oahu CBOC (ALOHA)		6994-000		BRD0000		2	Display, Tackboard & Markerboard, Wall Mtd						Draft (New)	Project	Owner	Owner	1-Fixed	Unassigned	Unassigned	Unassigned	Estimate	129	0	0	0	258	
VA Leeward Oahu CBOC (ALOHA)		6470-000		DPL0000		45	Disposal, Sanitary Napkin, SS, Surface Mounted						Draft (New)	Construction	Contractor	Contractor	1-Fixed	Unassigned	Unassigned	Unassigned	Estimate	0	0	0	0	0	
VA Leeward Oahu CBOC (ALOHA)		6371-000		DIS0000		1	Disposal, Sharps, Countertop						Draft (New)	Project	Owner	Owner	3-Movable, Non-Elect	Unassigned	Unassigned	Unassigned	List	9	0	0	0	9	
VA Leeward Oahu CBOC (ALOHA)		7729-000		DIS0000		4	Disposal, Sharps, Countertop, Pharmacy						Draft (New)	Project	Owner	Owner	3-Movable, Non-Elect	Unassigned	Unassigned	Unassigned	List	14	0	0	0	56	
VA Leeward Oahu CBOC (ALOHA)		7354-000		DIS0000		1	Disposal, Sharps, Floor Bin, Pharmacy						Draft (New)	Project	Owner	Owner	3-Movable, Non-Elect	Unassigned	Unassigned	Unassigned	List	16	0	0	0	16	
VA Leeward Oahu CBOC (ALOHA)		3723-000		DIS0000		7	Disposal, Sharps, Wall Mount						Draft (New)	Construction	Owner	Contractor	1-Fixed	Unassigned	Unassigned	Unassigned	Estimate	120	0	0	0	840	
VA Leeward Oahu CBOC (ALOHA)		3723-000		DIS0000		2	Disposal, Sharps, Wall Mount						Draft (New)	Project	Owner	Contractor	1-Fixed	Unassigned	Unassigned	Unassigned	Estimate	59	0	0	0	118	
VA Leeward Oahu CBOC (ALOHA)		3723-000		DIS0000		3	Disposal, Sharps, Wall Mount						Draft (New)	Project	Owner	Contractor	1-Fixed	Unassigned	Unassigned	Unassigned	Estimate	59	0	0	0	177	
VA Leeward Oahu CBOC (ALOHA)		3723-000		DIS0000		52	Disposal, Sharps, Wall Mount						Draft (New)	Project	Owner	Contractor	1-Fixed	Unassigned	Unassigned	Unassigned	Estimate	120	0	0	0	6240	
VA Leeward Oahu CBOC (ALOHA)		3723-000		DIS0000		43	Disposal, Sharps, Wall Mount						Draft (New)	Project	Owner	Contractor	1-Fixed	Unassigned	Unassigned	Unassigned	List	120	0	0	0	5160	
VA Leeward Oahu CBOC (ALOHA)		3723-000		DIS0000		1	Disposal, Sharps, Wall Mount						Validated	Project	Owner	Contractor	1-Fixed	Unassigned	Unassigned	Unassigned	Estimate	120	0	0	0	120	
VA Leeward Oahu CBOC (ALOHA)		3708-000		MED0000		6	Distribution System, Medication, Automatic	CareFusion - Pyxis					Draft (New)	Project	Owner	Owner	2-Movable, Elect	Unassigned	Unassigned	Unassigned	Estimate	18115	0	0	0	108690	
VA Leeward Oahu CBOC (ALOHA)		3708-000		MED0000		4	Distribution System, Medication, Automatic	CareFusion - Pyxis					Draft (New)	Project	Owner	Owner	2-Movable, Elect	Unassigned	Unassigned	Unassigned	List	35082	0	0	0	140328	
VA Leeward Oahu CBOC (ALOHA)		3708-091		MED0047		1	Distribution System, Medication, Automatic	CareFusion - Pyxis	M35MB2DR6W1	CareFusion	M35MB2DR6W1	MedStation 3500 (2 drwr, 1 Cubic)	Validated	Project	Owner	Owner	2-Movable, Elect	Unassigned	Unassigned	Unassigned	Vendor	18502	0	0	0	18502	
VA Leeward Oahu CBOC (ALOHA)		5922-000		TIM0000	M7008	1	ECHO BED	TBD					Draft (New)	Project	Owner	Owner	3-Movable, Non-Elect	Unassigned	Unassigned	Unassigned	Vendor	6865	0	0	0	6865	
VA Leeward Oahu CBOC (ALOHA)		3768-000		ECG0000		2	Electrocardiograph, 12 Lead, Portable						Draft (New)	Project	Owner	Owner	2-Movable, Elect	Unassigned	Unassigned	Unassigned	Estimate	15795	0	0	0	31590	
VA Leeward Oahu CBOC (ALOHA)		5617-000		ESU0000		3	Electrosurgical Unit, LEEP						Draft (New)	Project	Owner	Owner	2-Movable, Elect	Unassigned	Unassigned	Unassigned	List	3120	0	0	0	9360	
VA Leeward Oahu CBOC (ALOHA)		3785-000		ERG0000		1	Ergometer, Bicycle, Testing/Evaluation						Draft (New)	Project	Owner	Owner	3-Movable, Non-Elect	Unassigned	Unassigned	Unassigned	Estimate	6925	0	0	0	6925	
VA Leeward Oahu CBOC (ALOHA)		3787-000		ERG0000		2	Ergometer, Recumbent Bicycle, Computer Assisted						Draft (New)	Project	Owner	Owner	3-Movable, Non-Elect	Unassigned	Unassigned	Unassigned	Estimate	7135	0	0	0	14270	
VA Leeward Oahu CBOC (ALOHA)		6615-000		EXE0000		1	Ergometer, Recumbent Stepper						Draft (New)	Project	Owner	Owner	3-Movable, Non-Elect	Unassigned	Unassigned	Unassigned	Estimate	5595	0	0	0	5595	

Project Name	Department	Atta ID	Alt ID	CAD ID	Item ID	Qty	Description	Manufacturer	Mfr #	Vendor	Vendor #	Model	Status	Funding Source	Furnished By	Installed By	Arch Code	Custom Code	Cost Center	Budget Name	Price Type	Unit Cost	Item Tax	Options Cost	Options Tax	Ext.Cost	Currency: Dollar (US)
VA Leeward Oahu CBOC (ALOHA)		4879-000		EXE0000		1	Ergometer, Stationary, Stair						Draft (New)	Project	Owner	Owner	2-Movable, Elect	Unassigned		Unassigned	Estimate	4799	0	0	0	4799	
VA Leeward Oahu CBOC (ALOHA)		7069-000		ERG0000		2	Ergometer, Upper Body						Draft (New)	Project	Owner	Owner	3-Movable, Non-Elect	Unassigned		Unassigned	Estimate	3925	0	0	0	7850	
VA Leeward Oahu CBOC (ALOHA)		4698-000		EXE0000		1	Exercise Apparatus, Weight Training, Multi-Station (linear setup along wall)						Draft (New)	Project	Owner	Owner	3-Movable, Non-Elect	Unassigned		Unassigned	Estimate	4595	0	0	0	4595	
VA Leeward Oahu CBOC (ALOHA)		4849-000		EXE0000		1	Exerciser, Continuous Passive Motion (CPM)						Draft (New)	Project	Owner	Owner	2-Movable, Elect	Unassigned		Unassigned	Estimate	2947	0	0	0	2947	
VA Leeward Oahu CBOC (ALOHA)		9286-000		EWS0000		1	Eyewash, Counter Top						Draft (New)	Project	Owner	Owner	1-Fixed	Unassigned		Unassigned	Estimate	457.32	0	0	0	457.32	
VA Leeward Oahu CBOC (ALOHA)		8717-000		ALL0000		3	Flags, Command & Staff						Draft (New)	Project	Owner	Owner	3-Movable, Non-Elect	Unassigned		Unassigned	Estimate	0	0	0	0	0	
VA Leeward Oahu CBOC (ALOHA)		3806-000		FLW0000		1	Flowmeter, Air						Draft (New)	Project	Owner	Owner	3-Movable, Non-Elect	Unassigned		Unassigned	Estimate	48	0	0	0	48	
VA Leeward Oahu CBOC (ALOHA)		3806-000		FLW0000		6	Flowmeter, Air, Connect w/50 PSI Supply						Draft (New)	Project	Owner	Owner	3-Movable, Non-Elect	Unassigned		Unassigned	Estimate	99	0	0	0	594	
VA Leeward Oahu CBOC (ALOHA)		3803-000		FLW0000		1	Flowmeter, Oxygen						Draft (New)	Project	Owner	Owner	3-Movable, Non-Elect	Unassigned		Unassigned	Estimate	47	0	0	0	47	
VA Leeward Oahu CBOC (ALOHA)		3804-000		FLW0000		1	Flowmeter, Oxygen, Low Flow						Draft (New)	Construction	Owner	Owner	3-Movable, Non-Elect	Unassigned		Unassigned	Estimate	42	0	0	0	42	
VA Leeward Oahu CBOC (ALOHA)		3804-000		FLW0000		5	Flowmeter, Oxygen, Low Flow						Draft (New)	Project	Owner	Owner	3-Movable, Non-Elect	Unassigned		Unassigned	Estimate	42	0	0	0	210	
VA Leeward Oahu CBOC (ALOHA)		4416-000		STL0000		4	Footstool, Straight						Draft (New)	Project	Owner	Owner	3-Movable, Non-Elect	Unassigned		Unassigned	Estimate	300	0	0	0	1200	
VA Leeward Oahu CBOC (ALOHA)		8870-000		TRL0000		5	Frame Set, Lens, Trial						Draft (New)	Construction	Owner	Owner	4-Instruments	Unassigned		Unassigned	Estimate	950	0	0	0	4750	
VA Leeward Oahu CBOC (ALOHA)		3836-000		HAM0000		1	Frame, Infectious Waste Bag w/Lid						Draft (New)	Construction	Owner	Owner	3-Movable, Non-Elect	Unassigned		Unassigned	Estimate	0	0	0	0	0	
VA Leeward Oahu CBOC (ALOHA)		3836-000		HAM0000		32	Frame, Infectious Waste Bag w/Lid						Draft (New)	Project	Owner	Owner	3-Movable, Non-Elect	Unassigned		Unassigned	Estimate	200	0	0	0	6400	
VA Leeward Oahu CBOC (ALOHA)		7137-000		FRZ0000		4	Freezer, 2 Section, CRS						Draft (New)	Project	Owner	Owner	2-Movable, Elect	Unassigned		Unassigned	List	10444	0	0	0	41776	
VA Leeward Oahu CBOC (ALOHA)		5826-000		FRZ0000		1	Freezer, Laboratory, Undercounter						Draft (New)	Project	Owner	Contractor	2-Movable, Elect	Unassigned		Unassigned	List	4310	0	0	0	4310	
VA Leeward Oahu CBOC (ALOHA)		8800-000		GGR0000		1	Gauge, Distance, Pupillary						Draft (New)	Project	Owner	Owner	3-Movable, Non-Elect	Unassigned		Unassigned	Estimate	4995	0	0	0	4995	
VA Leeward Oahu CBOC (ALOHA)		8997-000		GEN0000		1	Generator, Function						Draft (New)	Project	Owner	Owner	2-Movable, Elect	Unassigned		Unassigned	Estimate	0	0	0	0	0	
VA Leeward Oahu CBOC (ALOHA)		8998-000		GEN0000		1	Generator, Pulse						Draft (New)	Project	Owner	Owner	2-Movable, Elect	Unassigned		Unassigned	Estimate	0	0	0	0	0	
VA Leeward Oahu CBOC (ALOHA)		6072-000		BAR0000		47	Grab Bar, 1-1/4" Dia., SS, 2 Wall, W/C Accessible						Draft (New)	Construction	Contractor	Contractor	1-Fixed	Unassigned		Unassigned	Estimate	49	0	0	0	2303	
VA Leeward Oahu CBOC (ALOHA)		6072-000		BAR0000		3	Grab Bar, 1-1/4" Dia., SS, 2 Wall, W/C Accessible						Draft (New)	Project	Owner	Owner	1-Fixed	Unassigned		Unassigned	Estimate	49	0	0	0	147	
VA Leeward Oahu CBOC (ALOHA)		3835-000		GUN0000		1	Gun, Steam						Draft (New)	Construction	Owner	Contractor	1-Fixed	Unassigned		Unassigned	Estimate	1609	0	0	0	1609	
VA Leeward Oahu CBOC (ALOHA)		3836-000		HAM0000		2	Hamper, Linen						Draft (New)	Project	Owner	Owner	3-Movable, Non-Elect	Unassigned		Unassigned	Estimate	224	0	0	0	448	
VA Leeward Oahu CBOC (ALOHA)		3836-000		HAM0000		4	Hamper, Linen						Draft (New)	Project	Owner	Owner	3-Movable, Non-Elect	Unassigned	Unassigned	Unassigned	Estimate	224	0	0	0	896	
VA Leeward Oahu CBOC (ALOHA)		3836-000		HAM0000		6	Hamper, Linen, Mobile, w/Lid						Draft (New)	Construction	Owner	Owner	3-Movable, Non-Elect	Unassigned		Unassigned	Estimate	0	0	0	0	0	
VA Leeward Oahu CBOC (ALOHA)		3836-000		HAM0000		7	Hamper, Linen, Mobile, w/Lid						Draft (New)	Project	Owner	Owner	3-Movable, Non-Elect	Unassigned		Unassigned	Estimate	200	0	0	0	1400	
VA Leeward Oahu CBOC (ALOHA)		3836-000		HAM0000		1	Hamper, Linen, Mobile, w/Lid						Draft (New)	Project	Owner	Owner	3-Movable, Non-Elect	Unassigned		Unassigned	List	361	0	0	0	361	
VA Leeward Oahu CBOC (ALOHA)		4192-000		RCK0000		29	Holder, Chart, Patient, Wall or Door Mounted						Draft (New)	Project	Owner	Owner	1-Fixed	Unassigned		Unassigned	Estimate	14	0	0	0	406	
VA Leeward Oahu CBOC (ALOHA)		4192-000		RCK0000		7	Holder, Chart, Patient, Wall or Door Mounted						Draft (New)	Construction	Owner	Owner	5-Furniture	Unassigned		Unassigned	Estimate	14	0	0	0	98	
VA Leeward Oahu CBOC (ALOHA)		3860-000		HOD0000		1	Hood, Fume, Benchtop, Non-vented						Validated	Project	Owner	Owner	2-Movable, Elect	Unassigned		Unassigned	List	5680	0	0	0	5680	
VA Leeward Oahu CBOC (ALOHA)		7940-000		HOK0000		65	Hook, Garment, Double, SS, Surface Mounted						Draft (New)	Construction	Contractor	Contractor	1-Fixed	Unassigned		Unassigned	Estimate	20	0	0	0	1300	
VA Leeward Oahu CBOC (ALOHA)		7940-000		HOK0000		1	Hook, Garment, Double, SS, Surface Mounted						Draft (New)	Project	Contractor	Contractor	1-Fixed	Unassigned		Unassigned	List	20	0	0	0	20	
VA Leeward Oahu CBOC (ALOHA)		7940-000		HOK0000		251	Hook, Garment, Double, SS, Surface Mounted						Draft (New)	Project	Owner	Owner	1-Fixed	Unassigned		Unassigned	Estimate	20	0	0	0	5020	
VA Leeward Oahu CBOC (ALOHA)		7940-000		HOK0000		16	Hook, Garment, Double, SS, Surface Mounted						Validated	Project	Owner	Owner	1-Fixed	Unassigned		Unassigned	Estimate	20	0	0	0	320	
VA Leeward Oahu CBOC (ALOHA)		7940-000		HOK0000		3	Hook, Garment, Double, SS, Surface Mounted, (Door entry wall)						Draft (New)	Construction	Owner	Owner	1-Fixed	Unassigned		Unassigned	Estimate	20	0	0	0	60	
VA Leeward Oahu CBOC (ALOHA)		7940-000		HOK0000		10	Hook, Garment, Double, SS, Surface Mounted, (Door entry wall)						Draft (New)	Project	Owner	Owner	1-Fixed	Unassigned		Unassigned	Estimate	20	0	0	0	200	
VA Leeward Oahu CBOC (ALOHA)		7940-000		HOK0000		4	Hook, Garment, Double, SS, Surface Mounted, (Door entry wall)						Validated	Project	Owner	Owner	1-Fixed	Unassigned		Unassigned	Estimate	20	0	0	0	80	
VA Leeward Oahu CBOC (ALOHA)		8404-000		HOK0000		1	Hooks, Mat, Gym						Draft (New)	Project	Owner	Owner	1-Fixed	Unassigned		Unassigned	Estimate	0	0	0	0	0	
VA Leeward Oahu CBOC (ALOHA)		7804-000		VBX0000		1	Illuminator, Film, Dental, Portable						Validated	Project	Owner	Owner	2-Movable, Elect	Unassigned		Unassigned	Estimate	500	0	0	0	500	
VA Leeward Oahu CBOC (ALOHA)		3938-000		IMA0000		1	Imager, Laser (1024 X 1024) (Din/PACS)						Draft (New)	Project	Owner	Owner	2-Movable, Elect	Unassigned		Unassigned	Estimate	0	0	0	0	0	
VA Leeward Oahu CBOC (ALOHA)		6881-000		INJ0000		1	Injector, CT						Draft (New)	Construction	Owner	Contractor	1-Fixed	Unassigned		Unassigned	Estimate	0	0	0	0	0	

Project Name	Department	Atta ID	Alt ID	CAD ID	Item ID	Qty	Description	Manufacturer	Mfr #	Vendor	Vendor #	Model	Status	Funding Source	Furnished By	Installed By	Arch Code	Custom Code	Cost Center	Budget Name	Price Type	Unit Cost	Item Tax	Options Cost	Options Tax	Ext.Cost	Currency: Dollar (US)
VA Leeward Oahu CBOC (ALOHA)		7117-000		INT0000		4	Intercom - Room To Room						Draft (New)	Construction	Contractor	Contractor	1-Fixed	Unassigned		Unassigned	Estimate	0	0	0	0	0	
VA Leeward Oahu CBOC (ALOHA)		7117-000		INT0000		6	Intercom - Room To Room						Draft (New)	Construction	Owner	Contractor	1-Fixed	Unassigned		Unassigned	Estimate	0	0	0	0	0	
VA Leeward Oahu CBOC (ALOHA)		8083-000		KSK0000		6	Kiosk, Information, VetLink						Draft (New)	Project	Owner	Vendor	1-Fixed	Unassigned		Unassigned	List	10700	0	0	0	64200	
VA Leeward Oahu CBOC (ALOHA)		3922-000		LMP0000		1	Lamp, Slit, w/Applanation Tonometer						Draft (New)	Construction	Owner	Owner	2-Movable, Elect	Unassigned		Unassigned	Estimate	0	0	0	0	0	
VA Leeward Oahu CBOC (ALOHA)		3922-000		LMP0000		5	Lamp, Slit, w/Applanation Tonometer						Draft (New)	Project	Owner	Owner	2-Movable, Elect	Unassigned		Unassigned	Estimate	20000	0	0	0	100000	
VA Leeward Oahu CBOC (ALOHA)		6959-000		LMP0000		2	Lamp, Table, With Shade w/table anchor						Draft (New)	Project	Owner	Contractor	5-Furniture	Unassigned		Unassigned	Estimate	150	0	0	0	300	
VA Leeward Oahu CBOC (ALOHA)		6959-000		LMP0000		19	Lamp, Table, With Shade w/table anchor						Draft (New)	Project	Owner	Owner	5-Furniture	Unassigned		Unassigned	Estimate	150	0	0	0	2850	
VA Leeward Oahu CBOC (ALOHA)		3940-003		LHE0003		2	Lathe, Dental Polishing	Handler Mfg Company, Inc.	28H			28H Red Wing Lathe	Validated	Project	Owner	Vendor	2-Movable, Elect	Unassigned		Unassigned	List	439	0	0	0	878	
VA Leeward Oahu CBOC (ALOHA)		7982-000		SNK0000		46	Lavatory, Vitreous China, Slab Type						Draft (New)	Construction	Contractor	Contractor	1-Fixed	Unassigned		Unassigned	Estimate	531	0	0	0	24426	
VA Leeward Oahu CBOC (ALOHA)		7982-000		SNK0000		1	Lavatory, Vitreous China, Slab Type						Draft (New)	Project	Contractor	Contractor	1-Fixed	Unassigned		Unassigned	List	547	0	0	0	547	
VA Leeward Oahu CBOC (ALOHA)		7982-000		SNK0000		49	Lavatory, Vitreous China, Slab Type						Draft (New)	Project	Owner	Owner	1-Fixed	Unassigned		Unassigned	Estimate	531	0	0	0	26019	
VA Leeward Oahu CBOC (ALOHA)		7982-000		SNK0000		2	Lavatory, Vitreous China, Slab Type w/Sens Op Fauc						Draft (New)	Project	Owner	Owner	1-Fixed	Unassigned		Unassigned	Estimate	531	0	0	0	1062	
VA Leeward Oahu CBOC (ALOHA)		7971-000		SNK0000		2	Lavatory, Vitreous China, Under or Counter Top Mtd						Draft (New)	Construction	Contractor	Contractor	1-Fixed	Unassigned		Unassigned	Estimate	0	0	0	0	0	
VA Leeward Oahu CBOC (ALOHA)		7044-000		LEC0000		2	Lectern, Mobile, With Self Contained Audio						Draft (New)	Project	Owner	Owner	5-Furniture	Unassigned		Unassigned	Estimate	2500	0	0	0	5000	
VA Leeward Oahu CBOC (ALOHA)		3942-000		LNS0000		6	Lensometer						Draft (New)	Construction	Owner	Owner	2-Movable, Elect	Unassigned		Unassigned	Estimate	1690	0	0	0	10140	
VA Leeward Oahu CBOC (ALOHA)		6818-000		LEV0000		1	Leveler, Dock						Validated	Construction	Owner	Owner	3-Movable, Non-Elect	Unassigned		Unassigned	Estimate	3500	0	0	0	3500	
VA Leeward Oahu CBOC (ALOHA)		6590-000		LFT0000		1	Lift, Patient, Electric, 600 Lb Cap, Bariatric						Draft (New)	Project	Owner	Owner	2-Movable, Elect	Unassigned		Unassigned	Estimate	3063.83	0	0	0	3063.83	
VA Leeward Oahu CBOC (ALOHA)		7570-000		LFT0000		1	Lift, Patient, Stand Assist (Hoyer)						Draft (New)	Project	Owner	Owner	3-Movable, Non-Elect	Unassigned		Unassigned	List	6403	0	0	0	6403	
VA Leeward Oahu CBOC (ALOHA)		6139-000		LDN0000		5	Light, Dental, Operating, Ceiling, Track						Draft (New)	Project	Owner	Owner	1-Fixed	Unassigned		Unassigned	Estimate	4150	0	0	0	20750	
VA Leeward Oahu CBOC (ALOHA)		5460-000		LIG0000		25	Light, Exam, Mobile, Spotlight, Mobile Stand						Draft (New)	Construction	Owner	Owner	2-Movable, Elect	Unassigned		Unassigned	Estimate	0	0	0	0	0	
VA Leeward Oahu CBOC (ALOHA)		5460-000		LIG0000		1	Light, Exam, Mobile, Spotlight, Mobile Stand						Draft (New)	Project	Owner	Owner	2-Movable, Elect	Unassigned		Unassigned	List	444	0	0	0	444	
VA Leeward Oahu CBOC (ALOHA)		5046-000		LTS0000		1	Light, Surgical, Ceiling, Single, Small						Draft (New)	Construction	Owner	Contractor	1-Fixed	Unassigned		Unassigned	Estimate	15552	0	0	0	15552	
VA Leeward Oahu CBOC (ALOHA)		6088-000		LCK0000		34	Locker, 2 Person, Over/Under						Draft (New)	Construction	Owner	Owner	5-Furniture	Unassigned		Unassigned	Estimate	0	0	0	0	0	
VA Leeward Oahu CBOC (ALOHA)		6088-000		LCK0000		30	Locker, 2 Tier						Draft (New)	Project	Owner	Contractor	1-Fixed	Unassigned		Unassigned	Estimate	300	0	0	0	9000	
VA Leeward Oahu CBOC (ALOHA)		6088-000		LCK0000		12	Locker, 2 Tier						Draft (New)	Project	Owner	Contractor	1-Fixed	Unassigned		Unassigned	List	300	0	0	0	3600	
VA Leeward Oahu CBOC (ALOHA)		6746-000		LCK0000		4	Locker, Box, Personal Effects						Draft (New)	Project	Owner	Owner	1-Fixed	Unassigned		Unassigned	Estimate	399	0	0	0	1596	
VA Leeward Oahu CBOC (ALOHA)		6746-000		LCK0000		2	Locker, Box, Personal Effects						Validated	Project	Owner	Owner	1-Fixed	Unassigned		Unassigned	Estimate	399	0	0	0	798	
VA Leeward Oahu CBOC (ALOHA)		6746-000		LCK0000		4	Locker, Box, Personal Effects						Draft (New)	Construction	Owner	Owner	5-Furniture	Unassigned		Unassigned	Estimate	399	0	0	0	1596	
VA Leeward Oahu CBOC (ALOHA)		6746-000		LCK0000		2	Locker, Box, Personal Effects 12x12						Validated	Project	Owner	Owner	1-Fixed	Unassigned		Unassigned	Estimate	399	0	0	0	798	
VA Leeward Oahu CBOC (ALOHA)		6746-000		LCK0000		1	Locker, Box, Personal Effects, (12 x 18 inch)						Validated	Project	Owner	Owner	1-Fixed	Unassigned		Unassigned	Estimate	399	0	0	0	399	
VA Leeward Oahu CBOC (ALOHA)		6808-000		SPC0000		1	Locker, Supply, 6 Drawers, Mobile, 29"W x 20"D						Draft (New)	Construction	Owner	Owner	3-Movable, Non-Elect	Unassigned		Unassigned	Estimate	8324	0	0	0	8324	
VA Leeward Oahu CBOC (ALOHA)		6985-000		CST0000	E0912	2	Locker, Supply, Med Surg, Wall Mtd						Draft (New)	Project	Owner	Contractor	1-Fixed	Unassigned		Unassigned	Estimate	2450	0	0	0	4900	
VA Leeward Oahu CBOC (ALOHA)		6984-000		VND0000		1	Machine, Vending						Draft (New)	Construction	Owner	Owner	2-Movable, Elect	Unassigned		Unassigned	Estimate	0	0	0	0	0	
VA Leeward Oahu CBOC (ALOHA)		6693-000		MAL0000		1	Mail Machine, Postage, Low Volume						Validated	Project	Owner	Owner	2-Movable, Elect	Unassigned		Unassigned	List	1525	0	0	0	1525	
VA Leeward Oahu CBOC (ALOHA)		6693-000		MAL0000		1	Mail Machine, Scale, Low Voltage						Validated	Project	Owner	Owner	2-Movable, Elect	Unassigned		Unassigned	List	1525	0	0	0	1525	
VA Leeward Oahu CBOC (ALOHA)		5800-000		MAT0000		1	Mat, Exercise						Draft (New)	Project	Owner	Owner	3-Movable, Non-Elect	Unassigned		Unassigned	Estimate	0	0	0	0	0	
VA Leeward Oahu CBOC (ALOHA)		5409-000		MAT0000		3	Mat, Floor, Anti-Fatigue						Draft (New)	Project	Owner	Owner	3-Movable, Non-Elect	Unassigned		Unassigned	List	230	0	0	0	690	
VA Leeward Oahu CBOC (ALOHA)		8024-000		BIO0000		1	Meter, Sound Level						Validated	Project	Owner	Owner	4-Instruments	Unassigned		Unassigned	Estimate	0	0	0	0	0	
VA Leeward Oahu CBOC (ALOHA)		7985-000		MIR0000		77	Mirror, Float Glass, With SS Frame						Draft (New)	Construction	Contractor	Contractor	1-Fixed	Unassigned		Unassigned	Estimate	0	0	0	0	0	
VA Leeward Oahu CBOC (ALOHA)		7985-000		MIR0000		7	Mirror, Float Glass, With SS Frame						Draft (New)	Project	Contractor	Contractor	1-Fixed	Unassigned		Unassigned	Estimate	0	0	0	0	0	
VA Leeward Oahu CBOC (ALOHA)		4827-000		MIR0000		7	Mirror, Posture, Wall Mounted						Draft (New)	Construction	Contractor	Contractor	1-Fixed	Unassigned		Unassigned	Estimate	0	0	0	0	0	
VA Leeward Oahu CBOC (ALOHA)		4827-000		MIR0000		9	Mirror, Posture, Wall Mounted						Draft (New)	Project	Contractor	Contractor	1-Fixed	Unassigned		Unassigned	Estimate	0	0	0	0	0	
VA Leeward Oahu CBOC (ALOHA)		4519-000		TTY0000		2	Monitor, 4 Channels, Telemetry, Bedside						Draft (New)	Project	Owner	Owner	2-Movable, Elect	Unassigned		Unassigned	Estimate	29006	0	0	0	58012	
VA Leeward Oahu CBOC (ALOHA)		6286-000		MON0000		1	Monitor, Physiologic, Bedside, Critical Care						Draft (New)	Project	Owner	Vendor	2-Movable, Elect	Unassigned		Unassigned	Estimate	27361	0	0	0	27361	
VA Leeward Oahu CBOC (ALOHA)		5886-000		MON0000		1	Monitor, Physiologic, Cardiac, ECG Trigger						Draft (New)	Project	Owner	Owner	2-Movable, Elect	Unassigned		Unassigned	Estimate	4500	0	0	0	4500	
VA Leeward Oahu CBOC (ALOHA)		4071-000		MON0000		1	Monitor, Physiologic, Vital Signs, w/Stand						Draft (New)	Project	Owner	Owner	2-Movable, Elect	Unassigned		Unassigned	List	4477	0	0	0	4477	

Project Name	Department	Atta ID	Alt ID	CAD ID	Item ID	Qty	Description	Manufacturer	Mfr #	Vendor	Vendor #	Model	Status	Funding Source	Furnished By	Installed By	Arch Code	Custom Code	Cost Center	Budget Name	Price Type	Unit Cost	Item Tax	Options Cost	Options Tax	Ext.Cost	Currency: Dollar (US)
VA Leeward Oahu CBOC (ALOHA)		5952-000		MON0000		1	Monitor, Physiologic, Vital Signs, with Pulse Ox						Draft (New)	Project	Owner	Owner	2-Movable, Elect	Unassigned	Unassigned	Unassigned	Estimate	3363	0	0	0	3363	
VA Leeward Oahu CBOC (ALOHA)		5952-000		MON0000		1	Monitor, Physiologic, Vital Signs, with Pulse Ox						Draft (New)	Project	Owner	Owner	2-Movable, Elect	Unassigned		Unassigned	List	2700	0	0	0	2700	
VA Leeward Oahu CBOC (ALOHA)		5952-000		MON0000		2	Monitor, Physiologic, Vital Signs, with Pulse Ox						Draft (New)	Project	Owner	Owner	2-Movable, Elect	Unassigned	Unassigned	Unassigned	List	2700	0	0	0	5400	
VA Leeward Oahu CBOC (ALOHA)		5251-000		MON0000		11	Monitor, Vital Signs						Draft (New)	Construction	Owner	Owner	2-Movable, Elect	Unassigned		Unassigned	Estimate	4000	0	0	0	44000	
VA Leeward Oahu CBOC (ALOHA)		C-319780		C-319780		10	Monitoring System, Temperature, Allowance	Mesa Laboratories Inc				CheckPoint	Draft (New)	Project	Owner	Owner	6-IT/Computers	Unassigned		Unassigned	Estimate	0	0	0	0	0	
VA Leeward Oahu CBOC (ALOHA)		6426-000		MRI0000		1	MRI Unit, Mobile						Draft (New)	Project	Owner	Vendor	2-Movable, Elect	Unassigned		Unassigned	List	3300000	0	0	0	3300000	
VA Leeward Oahu CBOC (ALOHA)		3915-000		KER0000		5	Ophthalmometer/Keratometer						Draft (New)	Construction	Owner	Owner	2-Movable, Elect	Unassigned		Unassigned	Estimate	8000	0	0	0	40000	
VA Leeward Oahu CBOC (ALOHA)		3915-000		KER0000		1	Ophthalmometer/Keratometer						Draft (New)	Project	Owner	Owner	2-Movable, Elect	Unassigned		Unassigned	Estimate	8000	0	0	0	8000	
VA Leeward Oahu CBOC (ALOHA)		4089-000		OPE0000		5	Ophthalmoscope, Binocular, Indirect						Draft (New)	Project	Owner	Owner	2-Movable, Elect	Unassigned		Unassigned	Estimate	5000	0	0	0	25000	
VA Leeward Oahu CBOC (ALOHA)		4094-000		OSC0000		1	Oscilloscope, With Accessories						Validated	Project	Owner	Owner	2-Movable, Elect	Unassigned		Unassigned	Estimate	1520	0	0	0	1520	
VA Leeward Oahu CBOC (ALOHA)		4091-000		OPH0000		1	Oto/Ophthalmoscope Set, Wall Mount						Draft (New)	Project	Owner	Contractor	1-Fixed	Unassigned		Unassigned	Estimate	746	0	0	0	746	
VA Leeward Oahu CBOC (ALOHA)		4091-000		OPH0000		1	Oto/Ophthalmoscope Set, Wall Mount						Draft (New)	Project	Owner	Contractor	1-Fixed	Unassigned	Unassigned	Unassigned	Estimate	746	0	0	0	746	
VA Leeward Oahu CBOC (ALOHA)		4091-000		OPH0000		14	Otoscope/Ophthalmoscope, Wall Mounted						Draft (New)	Construction	Owner	Owner	1-Fixed	Unassigned		Unassigned	Estimate	1021	0	0	0	14294	
VA Leeward Oahu CBOC (ALOHA)		4091-000		OPH0000		6	Otoscope/Ophthalmoscope, Wall Mounted						Validated	Construction	Owner	Owner	1-Fixed	Unassigned		Unassigned	Estimate	1021	0	0	0	6126	
VA Leeward Oahu CBOC (ALOHA)		4103-000		OVN0000		6	Oven, Microwave, Consumer						Draft (New)	Construction	Owner	Owner	2-Movable, Elect	Unassigned		Unassigned	Estimate	134	0	0	0	804	
VA Leeward Oahu CBOC (ALOHA)		4103-000		OVN0000		1	Oven, Microwave, Consumer						Draft (New)	Project	Owner	Owner	2-Movable, Elect	Unassigned		Unassigned	Estimate	134	0	0	0	134	
VA Leeward Oahu CBOC (ALOHA)		6805-000		LFT0000		1	Pallet Lift, Hydraulic, Manual, 48" Pallet						Validated	Construction	Owner	Owner	3-Movable, Non-Elect	Unassigned		Unassigned	Estimate	977	0	0	0	977	
VA Leeward Oahu CBOC (ALOHA)		8526-000		PNL0000		7	Panel, Privacy, Allowance						Draft (New)	Project	Owner	Owner	0-Unassigned	Unassigned		Unassigned	List	0	0	0	0	0	
VA Leeward Oahu CBOC (ALOHA)		8582-000		SEC0000		20	Panic Button, Hard (non Lynx)						Draft (New)	Project	Owner	Owner	0-Unassigned	Unassigned		Unassigned	List	0	0	0	0	0	
VA Leeward Oahu CBOC (ALOHA)		3402-000		BRS0000		1	Parallel Bars, Physical Therapy						Draft (New)	Construction	Owner	Owner	2-Movable, Elect	Unassigned		Unassigned	Estimate	14000	0	0	0	14000	
VA Leeward Oahu CBOC (ALOHA)		6485-000		RCK0000		1	Pegboard, Glassware, 30x36x6						Draft (New)	Construction	Owner	Contractor	1-Fixed	Unassigned		Unassigned	Estimate	0	0	0	0	0	
VA Leeward Oahu CBOC (ALOHA)		4124-000		PMT0000		1	Perimeter, Automated						Draft (New)	Construction	Owner	Owner	2-Movable, Elect	Unassigned		Unassigned	Estimate	59000	0	0	0	59000	
VA Leeward Oahu CBOC (ALOHA)		9016-000		PTR0000		18	Planter, Outdoor						Draft (New)	Project	Owner	Owner	5-Furniture	Unassigned		Unassigned	List	0	0	0	0	0	
VA Leeward Oahu CBOC (ALOHA)		5919-000		TMT0000		1	Platform, Exercise, w/Mat						Draft (New)	Project	Owner	Owner	3-Movable, Non-Elect	Unassigned		Unassigned	Estimate	3490	0	0	0	3490	
VA Leeward Oahu CBOC (ALOHA)		6593-000		TMT0000		2	Platform, Exercise, w/Mat, Powered						Draft (New)	Construction	Owner	Owner	2-Movable, Elect	Unassigned		Unassigned	Estimate	6082	0	0	0	12164	
VA Leeward Oahu CBOC (ALOHA)		6593-000		TMT0000		1	Platform, Exercise, w/Mat, Powered						Draft (New)	Project	Owner	Owner	2-Movable, Elect	Unassigned		Unassigned	Estimate	6082	0	0	0	6082	
VA Leeward Oahu CBOC (ALOHA)		C-319731		C-319731		1	Pod, Lactation	Mamava				Mamava Suite	Draft (New)	Project	Owner	Vendor	0-Unassigned	Unassigned	Unassigned	Unassigned	Estimate	15000	0	0	0	15000	
VA Leeward Oahu CBOC (ALOHA)		5470-000		POW0000		1	Power Supply, Uninterruptible (UPS)						Draft (New)	Project	Owner	Vendor	2-Movable, Elect	Unassigned		Unassigned	List	1078	0	0	0	1078	
VA Leeward Oahu CBOC (ALOHA)		5470-000		POW0000		1	Power Supply, Uninterruptible (UPS)						Validated	Project	Owner	Vendor	2-Movable, Elect	Unassigned		Unassigned	List	1078	0	0	0	1078	
VA Leeward Oahu CBOC (ALOHA)		5866-000		PRN0000		45	Printer, Computer						Draft (New)	Construction	Owner	Owner	6-IT/Computers	Unassigned		Unassigned	Estimate	120	0	0	0	5400	
VA Leeward Oahu CBOC (ALOHA)		5866-000		PRN0000		8	Printer, Computer						Draft (New)	Project	Owner	Owner	6-IT/Computers	Unassigned		Unassigned	Estimate	120	0	0	0	960	
VA Leeward Oahu CBOC (ALOHA)		5866-000		PRN0000		3	Printer, Computer						Validated	Construction	Owner	Owner	6-IT/Computers	Unassigned		Unassigned	Estimate	120	0	0	0	360	
VA Leeward Oahu CBOC (ALOHA)		7122-000		PRN0000		1	Printer, Label						Draft (New)	Project	Owner	Owner	3-Movable, Non-Elect	Unassigned		Unassigned	Estimate	197	0	0	0	197	
VA Leeward Oahu CBOC (ALOHA)		5866-000		PRN0000		1	Printer, Laser						Draft (New)	Project	Owner	Owner	6-IT/Computers	Unassigned		Unassigned	Estimate	1164	0	0	0	1164	
VA Leeward Oahu CBOC (ALOHA)		5866-000		PRN0000		1	Printer, Laser						Draft (New)	Project	Owner	Owner	6-IT/Computers	Unassigned		Unassigned	List	120	0	0	0	120	
VA Leeward Oahu CBOC (ALOHA)		6374-000		PRN0000		1	Printer, Laser, Color, 3-1						Draft (New)	Project	Owner	Owner	6-IT/Computers	Unassigned		Unassigned	List	1350	0	0	0	1350	
VA Leeward Oahu CBOC (ALOHA)		6822-000		PRN0000		15	Printer/Copier/Fax Combination						Draft (New)	Construction	Owner	Owner	6-IT/Computers	Unassigned		Unassigned	Estimate	0	0	0	0	0	
VA Leeward Oahu CBOC (ALOHA)		6822-000		PRN0000		3	Printer/Copier/Fax Combination						Draft (New)	Project	Owner	Owner	6-IT/Computers	Unassigned		Unassigned	Estimate	200	0	0	0	600	
VA Leeward Oahu CBOC (ALOHA)		6822-000		PRN0000		1	Printer/Copier/Fax Combination	Ricoh Corporation					Validated	Construction	Owner	Owner	6-IT/Computers	Unassigned		Unassigned	Estimate	1000	0	0	0	1000	
VA Leeward Oahu CBOC (ALOHA)		9320-000		PRS0000		1	Processor, Capper/ Decapper						Draft (New)	Project	Owner	Owner	2-Movable, Elect	Unassigned		Unassigned	List	53608	0	0	0	53608	

Project Name	Department	Atta ID	Alt ID	CAD ID	Item ID	Qty	Description	Manufacturer	Mfr #	Vendor	Vendor #	Model	Status	Funding Source	Furnished By	Installed By	Arch Code	Custom Code	Cost Center	Budget Name	Price Type	Unit Cost	Item Tax	Options Cost	Options Tax	Ext.Cost	Currency: Dollar (US)
VA Leeward Oahu CBOC (ALOHA)		4155-000		PRJ0000		2	Projector, Multimedia/Data						Draft (New)	Project	Owner	Owner	2-Movable, Elect	Unassigned		Unassigned	Estimate	1799	0	0	0	3598	
VA Leeward Oahu CBOC (ALOHA)		4279-000		SCE0000		5	Prophylaxis Unit, Ultrasonic						Draft (New)	Construction	Owner	Owner	2-Movable, Elect	Unassigned		Unassigned	Estimate	2625	0	0	0	13125	
VA Leeward Oahu CBOC (ALOHA)		4166-000		PUL0000		1	Pulley System, Dual Column, Triplex, Wall Mount						Draft (New)	Project	Owner	Contractor	1-Fixed	Unassigned		Unassigned	List	1189	0	0	0	1189	
VA Leeward Oahu CBOC (ALOHA)		3374-000		ASP0000		4	Pump, Suction/Aspirator, General, Portable						Draft (New)	Project	Owner	Owner	2-Movable, Elect	Unassigned		Unassigned	List	890	0	0	0	3560	
VA Leeward Oahu CBOC (ALOHA)		7356-000		WTR0000		1	Purification System, Water						Draft (New)	Construction	Owner	Owner	2-Movable, Elect	Unassigned		Unassigned	Estimate	0	0	0	0	0	
VA Leeward Oahu CBOC (ALOHA)		5107-000		RCK0000		1	Rack, Apron & Glove, Wall Mount						Draft (New)	Project	Owner	Contractor	1-Fixed	Unassigned		Unassigned	Estimate	154	0	0	0	154	
VA Leeward Oahu CBOC (ALOHA)		4187-000		RCK0000		1	Rack, Apron, Wall Mount						Draft (New)	Project	Contractor	Contractor	1-Fixed	Unassigned		Unassigned	Estimate	461	0	0	0	461	
VA Leeward Oahu CBOC (ALOHA)		5107-000		RCK0000		1	Rack, Apron/Gloves, Wall Mounted						Draft (New)	Project	Contractor	Contractor	1-Fixed	Unassigned		Unassigned	Estimate	173.5	0	0	0	173.5	
VA Leeward Oahu CBOC (ALOHA)		5107-000		RCK0000		2	Rack, Apron/Gloves, Wall Mounted						Draft (New)	Construction	Owner	Contractor	1-Fixed	Unassigned		Unassigned	Estimate	173.5	0	0	0	347	
VA Leeward Oahu CBOC (ALOHA)		5107-000		RCK0000		1	Rack, Apron/Gloves, Wall Mounted						Draft (New)	Project	Owner	Owner	1-Fixed	Unassigned		Unassigned	Estimate	173.5	0	0	0	173.5	
VA Leeward Oahu CBOC (ALOHA)		8890-000		RCK0000		1	Rack, Cord Management						Draft (New)	Project	Owner	Owner	3-Movable, Non-Elect	Unassigned		Unassigned	Estimate	202	0	0	0	202	
VA Leeward Oahu CBOC (ALOHA)		4194-000		RCK0000		1	Rack, Cylinder, Floor						Draft (New)	Project	Owner	Owner	3-Movable, Non-Elect	Unassigned	Unassigned	Unassigned	List	1248	0	0	0	1248	
VA Leeward Oahu CBOC (ALOHA)		4194-000		RCK0000		1	Rack, Cylinder, Floor (O2 Tanks)						Validated	Project	Owner	Owner	3-Movable, Non-Elect	Unassigned		Unassigned	List	1248	0	0	0	1248	
VA Leeward Oahu CBOC (ALOHA)		6992-000		RCK0000		5	Rack, Equipment, Freestanding						Validated	Project	Owner	Owner	6-IT/Computers	Unassigned		Unassigned	List	1624	0	0	0	8120	
VA Leeward Oahu CBOC (ALOHA)		7031-000		RCK0000		2	Rack, Literature, Wall Mount (brochures up to 30)						Draft (New)	Project	Owner	Owner	1-Fixed	Unassigned		Unassigned	List	389	0	0	0	778	
VA Leeward Oahu CBOC (ALOHA)		6365-000		RCK0000		4	Rack, Magazine, Wall Mounted						Draft (New)	Project	Owner	Owner	1-Fixed	Unassigned		Unassigned	Estimate	386	0	0	0	1544	
VA Leeward Oahu CBOC (ALOHA)		6365-000		RCK0000		4	Rack, Magazine, Wall Mounted						Validated	Project	Owner	Owner	1-Fixed	Unassigned		Unassigned	Estimate	386	0	0	0	1544	
VA Leeward Oahu CBOC (ALOHA)		6365-000		RCK0000		24	Rack, Magazine, Wall Mounted						Draft (New)	Construction	Owner	Owner	5-Furniture	Unassigned		Unassigned	Estimate	386	0	0	0	9264	
VA Leeward Oahu CBOC (ALOHA)		7031-000		RCK0000		6	Rack, Pamphlet, Wall Mounted						Draft (New)	Project	Owner	Owner	1-Fixed	Unassigned		Unassigned	Estimate	389	0	0	0	2334	
VA Leeward Oahu CBOC (ALOHA)		7031-000		RCK0000		3	Rack, Pamphlet, Wall Mounted						Draft (New)	Construction	Owner	Owner	5-Furniture	Unassigned		Unassigned	Estimate	389	0	0	0	1167	
VA Leeward Oahu CBOC (ALOHA)		8225-000		RCK0000		1	Rack, Security System						Draft (New)	Project	Owner	Owner	0-Unassigned	Unassigned		Unassigned	List	0	0	0	0	0	
VA Leeward Oahu CBOC (ALOHA)		8258-000		ANR0000		1	Radiation-Light Field Analyzer						Validated	Project	Owner	Owner	2-Movable, Elect	Unassigned		Unassigned	Estimate	0	0	0	0	0	
VA Leeward Oahu CBOC (ALOHA)		4922-000		XRY0000		1	Radiographic Unit, 80 kW, Non-Tilt Table						Draft (New)	Construction	Owner	Vendor	1-Fixed	Unassigned		Unassigned	Estimate	1000000	0	0	0	1000000	
VA Leeward Oahu CBOC (ALOHA)		6556-000		CTX0000		1	Radiographic Unit, Computerized Tomography (CT)						Draft (New)	Construction	Owner	Vendor	1-Fixed	Unassigned		Unassigned	Estimate	1710977	0	0	0	1710977	
VA Leeward Oahu CBOC (ALOHA)		7446-000		XRD0000		1	Radiographic Unit, Dental, Panoramic & Cephalo.						Draft (New)	Construction	Owner	Vendor	1-Fixed	Unassigned		Unassigned	Estimate	75000	0	0	0	75000	
VA Leeward Oahu CBOC (ALOHA)		5513-000		XRD0000		1	Radiographic Unit, Dental, Wall Mounted, 7 mA						Draft (New)	Project	Owner	Owner	1-Fixed	Unassigned		Unassigned	Estimate	3800	0	0	0	3800	
VA Leeward Oahu CBOC (ALOHA)		3842-000		HDW0000		1	Rail System , Utility, Gas and Electric						Draft (New)	Project	Owner	Owner	1-Fixed	Unassigned		Unassigned	Estimate	10900	0	0	0	10900	
VA Leeward Oahu CBOC (ALOHA)		3842-000		HDW0000		1	Rail System , Utility, Gas and Electric						Validated	Project	Owner	Owner	1-Fixed	Unassigned		Unassigned	Estimate	10900	0	0	0	10900	
VA Leeward Oahu CBOC (ALOHA)		6151-000		RAL0000		3	Rail, Accessory Mounting, Length As Required						Draft (New)	Construction	Contractor	Contractor	1-Fixed	Unassigned		Unassigned	Estimate	85	0	0	0	255	
VA Leeward Oahu CBOC (ALOHA)		6151-000		RAL0000		17	Rail, Accessory Mounting, Length As Required						Draft (New)	Project	Owner	Owner	1-Fixed	Unassigned		Unassigned	Estimate	85	0	0	0	1445	
VA Leeward Oahu CBOC (ALOHA)		8119-000		CWK0000		1	Rail, Apron, 4x30x1						Draft (New)	Project	Contractor	Contractor	1-Fixed	Unassigned		Unassigned	Estimate	0	0	0	0	0	
VA Leeward Oahu CBOC (ALOHA)		8119-000		CWK0000		1	Rail, Apron, 4x36x1						Draft (New)	Construction	Contractor	Contractor	1-Fixed	Unassigned		Unassigned	Estimate	0	0	0	0	0	
VA Leeward Oahu CBOC (ALOHA)		8119-000		CWK0000		3	Rail, Apron, 4x60x1						Draft (New)	Construction	Contractor	Contractor	1-Fixed	Unassigned		Unassigned	Estimate	0	0	0	0	0	
VA Leeward Oahu CBOC (ALOHA)		6217-000		SNN0000		1	Reader, Bar Code, Hand Held, With Interface						Draft (New)	Project	Owner	Owner	6-IT/Computers	Unassigned		Unassigned	Estimate	852.67	0	0	0	852.67	
VA Leeward Oahu CBOC (ALOHA)		6217-000		SNN0000		1	Reader, Bar Code, Hand Held, With Interface						Validated	Project	Owner	Owner	6-IT/Computers	Unassigned		Unassigned	Estimate	852.67	0	0	0	852.67	
VA Leeward Oahu CBOC (ALOHA)		6285-000		REC0000		1	Recorder/ Player, Digital, Video, DVD						Draft (New)	Construction	Owner	Owner	2-Movable, Elect	Unassigned		Unassigned	Estimate	3495	0	0	0	3495	
VA Leeward Oahu CBOC (ALOHA)		6285-000		REC0000		1	Recorder/ Player, Digital, Video, DVD						Draft (New)	Project	Owner	Owner	2-Movable, Elect	Unassigned		Unassigned	Estimate	3495	0	0	0	3495	
VA Leeward Oahu CBOC (ALOHA)		4942-000		REF0000		1	Refrigerator, 14 Cubic Feet						Draft (New)	Construction	Owner	Owner	2-Movable, Elect	Unassigned		Unassigned	Estimate	699	0	0	0	699	
VA Leeward Oahu CBOC (ALOHA)		4942-000		REF0000		3	Refrigerator, 14 Cubic Feet						Draft (New)	Project	Owner	Owner	2-Movable, Elect	Unassigned		Unassigned	Estimate	699	0	0	0	2097	
VA Leeward Oahu CBOC (ALOHA)		4236-000		REF0000		3	Refrigerator, Bio, Radio/Pharm, Approx. 5 CuFt						Draft (New)	Construction	Owner	Owner	2-Movable, Elect	Unassigned		Unassigned	Estimate	4898	0	0	0	14694	
VA Leeward Oahu CBOC (ALOHA)		4942-000		REF0000		3	Refrigerator, Domestic with Freezer						Draft (New)	Project	Owner	Owner	2-Movable, Elect	Unassigned		Unassigned	List	700	0	0	0	2100	
VA Leeward Oahu CBOC (ALOHA)		4903-000		REF0000		1	Refrigerator, Laboratory, 2 door						Draft (New)	Project	Owner	Owner	2-Movable, Elect	Unassigned		Unassigned	List	7292	0	0	0	7292	
VA Leeward Oahu CBOC (ALOHA)		9122-000		REF0000		1	Refrigerator, Pharmaceutical, Undercounter						Draft (New)	Project	Owner	Contractor	2-Movable, Elect	Unassigned		Unassigned	List	1529	0	0	0	1529	
VA Leeward Oahu CBOC (ALOHA)		9122-000		REF0000		1	Refrigerator, Pharmaceutical, Undercounter w/lock						Draft (New)	Project	Owner	Contractor	2-Movable, Elect	Unassigned		Unassigned	List	1529	0	0	0	1529	
VA Leeward Oahu CBOC (ALOHA)		9309-000		REF0000		1	Refrigerator, Prefab, 320 Cubic Feet						Draft (New)	Project	Owner	Contractor	1-Fixed	Unassigned		Unassigned	List	0	0	0	0	0	

Project Name	Department	Atta ID	Alt ID	CAD ID	Item ID	Qty	Description	Manufacturer	Mfr #	Vendor	Vendor #	Model	Status	Funding Source	Furnished By	Installed By	Arch Code	Custom Code	Cost Center	Budget Name	Price Type	Unit Cost	Item Tax	Options Cost	Options Tax	Ext.Cost	Currency: Dollar (US)
VA Leeward Oahu CBOC (ALOHA)		4238-000		REF0000		3	Refrigerator, U/C or F/S, 5 Cu Ft						Draft (New)	Project	Owner	Owner	2-Movable, Elect	Unassigned		Unassigned	Estimate	420	0	0	0	1260	
VA Leeward Oahu CBOC (ALOHA)		4248-000		REG0000		1	Regulator, Suction, Intermittent/Continuous						Draft (New)	Project	Owner	Owner	3-Movable, Non-Elect	Unassigned		Unassigned	Estimate	471	0	0	0	471	
VA Leeward Oahu CBOC (ALOHA)		4248-000		REG0000		10	Regulator, Vacuum						Draft (New)	Construction	Owner	Owner	3-Movable, Non-Elect	Unassigned		Unassigned	Estimate	865	0	0	0	8650	
VA Leeward Oahu CBOC (ALOHA)		3953-000		LCU0000		5	Resin Curing Unit, Visible Light						Draft (New)	Project	Owner	Owner	2-Movable, Elect	Unassigned		Unassigned	Estimate	1150	0	0	0	5750	
VA Leeward Oahu CBOC (ALOHA)		3495-000		DSP0000		11	Respiratory Station w/Masks, Tissue & Hand Sanitizer						Draft (New)	Project	Owner	Owner	1-Fixed	Unassigned		Unassigned	List	180	0	0	0	1980	
VA Leeward Oahu CBOC (ALOHA)		8097-000		CUR0000		4	Rod, Shower Curtain, 1" Diameter, W/Curtain & Hooks						Draft (New)	Construction	Owner	Owner	5-Furniture	Unassigned		Unassigned	Estimate	0	0	0	0	0	
VA Leeward Oahu CBOC (ALOHA)		5442-000		SAF0000		4	Safe, Collection Agent						Draft (New)	Construction	Owner	Owner	3-Movable, Non-Elect	Unassigned		Unassigned	Estimate	0	0	0	0	0	
VA Leeward Oahu CBOC (ALOHA)		5442-000		SAF0000		1	Safe, Collection Agent						Draft (New)	Project	Owner	Owner	3-Movable, Non-Elect	Unassigned		Unassigned	Estimate	4000	0	0	0	4000	
VA Leeward Oahu CBOC (ALOHA)		4256-000		SAF0000		1	Safe, Storage, Radium						Draft (New)	Project	Owner	Owner	3-Movable, Non-Elect	Unassigned		Unassigned	Estimate	7425	0	0	0	7425	
VA Leeward Oahu CBOC (ALOHA)		4266-000		SCL0000		1	Scale, Clinical, Adult, Digital, Floor						Draft (New)	Project	Owner	Owner	2-Movable, Elect	Unassigned	Unassigned	Unassigned	Estimate	599	0	0	0	599	
VA Leeward Oahu CBOC (ALOHA)		4266-000		SCL0000		1	Scale, Clinical, Adult, Digital, Floor w/Height						Draft (New)	Project	Owner	Owner	2-Movable, Elect	Unassigned		Unassigned	List	599	0	0	0	599	
VA Leeward Oahu CBOC (ALOHA)		4268-000		SCL0000		2	Scale, Clinical, Adult, Mechanical Beam w/height bar						Draft (New)	Project	Owner	Owner	3-Movable, Non-Elect	Unassigned	Unassigned	Unassigned	List	332	0	0	0	664	
VA Leeward Oahu CBOC (ALOHA)		4275-000		SCL0000		2	Scale, Clinical, Adult, Wheelchair						Draft (New)	Project	Owner	Owner	2-Movable, Elect	Unassigned	Unassigned	Unassigned	List	3145	0	0	0	6290	
VA Leeward Oahu CBOC (ALOHA)		4267-000		SCL0000		1	Scale, Weighing, 300 Pound Capacity						Draft (New)	Construction	Owner	Owner	3-Movable, Non-Elect	Unassigned		Unassigned	Estimate	371.5	0	0	0	371.5	
VA Leeward Oahu CBOC (ALOHA)		4267-000		SCL0000		1	Scale, Weighing, 300 Pound Capacity						Draft (New)	Project	Owner	Owner	3-Movable, Non-Elect	Unassigned		Unassigned	Estimate	371.5	0	0	0	371.5	
VA Leeward Oahu CBOC (ALOHA)		C-319766		C-319766		1	Scanner, Card, Badge	US Dept of VA				VA Standard Badge Reader	Draft (New)	Project	Owner	Owner	6-IT/Computers	Unassigned		Unassigned	Estimate	339	0	0	0	339	
VA Leeward Oahu CBOC (ALOHA)		C-319766		C-319766		59	Scanner, Card, Badge	US Dept of VA				VA Standard Badge Reader	Draft (New)	Project	Owner	Owner	6-IT/Computers	Unassigned		Unassigned	List	339	0	0	0	20001	
VA Leeward Oahu CBOC (ALOHA)		C-319766		C-319766		7	Scanner, Card, Badge	US Dept of VA				VA Standard Badge Reader	Validated	Project	Owner	Owner	6-IT/Computers	Unassigned		Unassigned	List	339	0	0	0	2373	
VA Leeward Oahu CBOC (ALOHA)		5186-000		SCN0000		1	Scanner, Document						Draft (New)	Project	Owner	Owner	2-Movable, Elect	Unassigned		Unassigned	Estimate	895	0	0	0	895	
VA Leeward Oahu CBOC (ALOHA)		7410-000		GAM0000		1	Scanner, Nuclear, SPECT, Dual Head (Gamma Camera)						Draft (New)	Project	Owner	Owner	2-Movable, Elect	Unassigned		Unassigned	Estimate	701200	0	0	0	701200	
VA Leeward Oahu CBOC (ALOHA)		4808-000		ULT0000		1	Scanner, Ultrasound, Cardiac (Echo)						Draft (New)	Project	Owner	Owner	2-Movable, Elect	Unassigned		Unassigned	Estimate	116622	0	0	0	116622	
VA Leeward Oahu CBOC (ALOHA)		4569-000		ULT0000		1	Scanner, Ultrasound, General Purpose						Draft (New)	Construction	Owner	Owner	2-Movable, Elect	Unassigned		Unassigned	Estimate	0	0	0	0	0	
VA Leeward Oahu CBOC (ALOHA)		4282-000		SCR0000		3	Screen, Projection, 144x144, Remote Control						Draft (New)	Project	Owner	Owner	1-Fixed	Unassigned		Unassigned	Estimate	1431	0	0	0	4293	
VA Leeward Oahu CBOC (ALOHA)		5174-000		SNR0000		2	Screener, OAE/ABR						Validated	Project	Owner	Owner	2-Movable, Elect	Unassigned		Unassigned	List	25135	0	0	0	50270	
VA Leeward Oahu CBOC (ALOHA)		5773-000		FLR0000		6	Scrubber, Floor, Automatic, Rechargeable						Draft (New)	Construction	Owner	Owner	2-Movable, Elect	Unassigned		Unassigned	Estimate	10825	0	0	0	64950	
VA Leeward Oahu CBOC (ALOHA)		5773-000		FLR0000		1	Scrubber, Floor, Automatic, Rechargeable						Draft (New)	Project	Owner	Owner	2-Movable, Elect	Unassigned		Unassigned	Estimate	10825	0	0	0	10825	
VA Leeward Oahu CBOC (ALOHA)		8582-000		SEC0000		1	Security System, Monitoring Station, 3/3 monitor	Stanley Healthcare Solutions					Draft (New)	Project	Owner	Owner	0-Unassigned	Unassigned		Unassigned	List	0	0	0	0	0	
VA Leeward Oahu CBOC (ALOHA)		7056-000		CAM0000		10	Sensor, Dental Imaging System						Draft (New)	Project	Owner	Owner	2-Movable, Elect	Unassigned		Unassigned	Estimate	3750	0	0	0	37500	
VA Leeward Oahu CBOC (ALOHA)		4943-000		SHL0000		1	Shelf Unit, Pharmacy, Wall Mtd, 88"Hx48"Wx9"D						Draft (New)	Project	Owner	Owner	1-Fixed	Unassigned		Unassigned	Estimate	25000	0	0	0	25000	
VA Leeward Oahu CBOC (ALOHA)		4943-000		SHL0000		23	Shelf Unit, Pharmacy, Wall Mtd, 88"Hx48"Wx9"D						Draft (New)	Construction	Owner	Vendor	1-Fixed	Unassigned		Unassigned	Estimate	25000	0	0	0	575000	
VA Leeward Oahu CBOC (ALOHA)		5694-000		SHL0000		2	Shelf, 5" Depth, SS, Surface Mounted						Draft (New)	Construction	Contractor	Contractor	1-Fixed	Unassigned		Unassigned	Estimate	1564	0	0	0	3128	
VA Leeward Oahu CBOC (ALOHA)		4198-000		RCK0000		1	Shelf, Utility W/ Mop/Broom Holders, SS, Surf Mntd						Draft (New)	Construction	Owner	Contractor	1-Fixed	Unassigned		Unassigned	Estimate	37	0	0	0	37	
VA Leeward Oahu CBOC (ALOHA)		4198-000		RCK0000		6	Shelf, Utility W/ Mop/Broom Holders, SS, Surf Mntd						Draft (New)	Project	Owner	Owner	1-Fixed	Unassigned		Unassigned	Estimate	37	0	0	0	222	
VA Leeward Oahu CBOC (ALOHA)		8866-000		SHL0000	E0912	2	Shelving, Solid, Stainless Steel, 60						Draft (New)	Project	Owner	Owner	3-Movable, Non-Elect	Unassigned		Unassigned	Estimate	2978	0	0	0	5956	
VA Leeward Oahu CBOC (ALOHA)		5697-000		SHL0000		3	Shelving, Solid, Steel, 60						Draft (New)	Project	Owner	Owner	3-Movable, Non-Elect	Unassigned	Unassigned	Unassigned	List	341	0	0	0	1023	
VA Leeward Oahu CBOC (ALOHA)		5695-000		SHL0000		22	Shelving, Storage, 77hx36wx18d						Draft (New)	Construction	Owner	Owner	3-Movable, Non-Elect	Unassigned		Unassigned	Estimate	424	0	0	0	9328	
VA Leeward Oahu CBOC (ALOHA)		5695-000		SHL0000		34	Shelving, Storage, 77hx36wx18d						Draft (New)	Project	Owner	Owner	3-Movable, Non-Elect	Unassigned		Unassigned	Estimate	424	0	0	0	14416	
VA Leeward Oahu CBOC (ALOHA)		5695-000		SHL0000		4	Shelving, Storage, 77hx36wx18d						Validated	Construction	Owner	Owner	3-Movable, Non-Elect	Unassigned		Unassigned	Estimate	424	0	0	0	1696	
VA Leeward Oahu CBOC (ALOHA)		5695-000		SHL0000		4	Shelving, Storage, 77hx36wx18d, Open, solid shelves						Draft (New)	Construction	Owner	Owner	3-Movable, Non-Elect	Unassigned		Unassigned	Estimate	424	0	0	0	1696	
VA Leeward Oahu CBOC (ALOHA)		4294-000		SHL0000		1	Shelving, Storage, Warehouse, 60 inch						Validated	Project	Owner	Owner	1-Fixed	Unassigned		Unassigned	Estimate	282	0	0	0	282	
VA Leeward Oahu CBOC (ALOHA)		4298-000		SHL0000		5	Shelving, Storage, Wire, CRS, w/Adjustable Shelves						Draft (New)	Construction	Owner	Owner	3-Movable, Non-Elect	Unassigned		Unassigned	Estimate	0	0	0	0	0	

Project Name	Department	Atta ID	Alt ID	CAD ID	Item ID	Qty	Description	Manufacturer	Mfr #	Vendor	Vendor #	Model	Status	Funding Source	Furnished By	Installed By	Arch Code	Custom Code	Cost Center	Budget Name	Price Type	Unit Cost	Item Tax	Options Cost	Options Tax	Ext.Cost	Currency: Dollar (US)
VA Leeward Oahu CBOC (ALOHA)		4298-000		SHL0000		5	Shelving, Storage, Wire, CRS, w/Adjustable Shelves						Draft (New)	Project	Owner	Owner	3-Movable, Non-Elect	Unassigned		Unassigned	Estimate	700	0	0	0	3500	
VA Leeward Oahu CBOC (ALOHA)		4300-000		SHL0000	E0903	2	Shelving, Wire, Chrome, 60						Draft (New)	Project	Owner	Owner	3-Movable, Non-Elect	Unassigned		Unassigned	Estimate	741	0	0	0	1482	
VA Leeward Oahu CBOC (ALOHA)		4300-000		SHL0000	E0906	1	Shelving, Wire, Chrome, 60						Draft (New)	Construction	Owner	Owner	3-Movable, Non-Elect	Unassigned		Unassigned	Estimate	741	0	0	0	741	
VA Leeward Oahu CBOC (ALOHA)		4300-000		SHL0000	E0906	4	Shelving, Wire, Chrome, 60						Draft (New)	Project	Owner	Owner	3-Movable, Non-Elect	Unassigned		Unassigned	Estimate	741	0	0	0	2964	
VA Leeward Oahu CBOC (ALOHA)		4300-000		SHL0000	E0912	10	Shelving, Wire, Chrome, 60						Draft (New)	Construction	Owner	Owner	3-Movable, Non-Elect	Unassigned		Unassigned	Estimate	741	0	0	0	7410	
VA Leeward Oahu CBOC (ALOHA)		4300-000		SHL0000	E0912	2	Shelving, Wire, Chrome, 60						Draft (New)	Project	Owner	Owner	3-Movable, Non-Elect	Unassigned		Unassigned	Estimate	741	0	0	0	1482	
VA Leeward Oahu CBOC (ALOHA)		4300-000		SHL0000	E0906	3	Shelving, Wire, Chrome, 60 inch						Validated	Project	Owner	Owner	3-Movable, Non-Elect	Unassigned		Unassigned	Estimate	741	0	0	0	2223	
VA Leeward Oahu CBOC (ALOHA)		4311-000		SHD0000		1	Shield, Lead, Mobile						Draft (New)	Project	Owner	Owner	3-Movable, Non-Elect	Unassigned		Unassigned	Estimate	3183	0	0	0	3183	
VA Leeward Oahu CBOC (ALOHA)		4312-000		SHD0000		1	Shield, Thyroid, Lead						Draft (New)	Project	Owner	Owner	3-Movable, Non-Elect	Unassigned		Unassigned	Estimate	55	0	0	0	55	
VA Leeward Oahu CBOC (ALOHA)		9177-000		EWS0000		2	Shower, Safety, Freestanding, With Eye/Face Wash						Draft (New)	Project	Owner	Owner	1-Fixed	Unassigned		Unassigned	Estimate	371	0	0	0	742	
VA Leeward Oahu CBOC (ALOHA)		8596-000		SHW0000		4	Shower, Single, Hand-Held						Draft (New)	Construction	Contractor	Contractor	1-Fixed	Unassigned		Unassigned	Estimate	0	0	0	0	0	
VA Leeward Oahu CBOC (ALOHA)		6070-000		SHR0000		6	Shredder, Paper, Security						Draft (New)	Project	Owner	Owner	2-Movable, Elect	Unassigned		Unassigned	Estimate	200	0	0	0	1200	
VA Leeward Oahu CBOC (ALOHA)		7971-000		SNK0000		1	Sink, Epoxy Resin, 11x18x15 ID						Draft (New)	Construction	Contractor	Contractor	1-Fixed	Unassigned		Unassigned	Estimate	0	0	0	0	0	
VA Leeward Oahu CBOC (ALOHA)		7971-000		SNK0000		1	Sink, Flushing Rim, China						Draft (New)	Construction	Contractor	Contractor	1-Fixed	Unassigned		Unassigned	Estimate	0	0	0	0	0	
VA Leeward Oahu CBOC (ALOHA)		7982-000		SNK0000		1	Sink, Hand, Wall Mount						Draft (New)	Project	Owner	Contractor	1-Fixed	Unassigned		Unassigned	List	547	0	0	0	547	
VA Leeward Oahu CBOC (ALOHA)		8185-000		SNK0000		5	Sink, Mop, Floor Mount						Draft (New)	Project	Owner	Contractor	1-Fixed	Unassigned		Unassigned	Estimate	1823	0	0	0	9115	
VA Leeward Oahu CBOC (ALOHA)		8185-000		SNK0000		1	Sink, Mop, Molded Stone						Draft (New)	Construction	Contractor	Contractor	1-Fixed	Unassigned		Unassigned	Estimate	8155	0	0	0	8155	
VA Leeward Oahu CBOC (ALOHA)		8185-000		SNK0000		6	Sink, Mop, Molded Stone						Draft (New)	Project	Owner	Owner	1-Fixed	Unassigned		Unassigned	Estimate	8155	0	0	0	48930	
VA Leeward Oahu CBOC (ALOHA)		8184-000		SNK0000	CDS230	2	Sink, SS, Double Compartment, 10x14x16 ID						Draft (New)	Construction	Contractor	Contractor	1-Fixed	Unassigned		Unassigned	Estimate	556	0	0	0	1112	
VA Leeward Oahu CBOC (ALOHA)		8184-000		SNK0000		1	Sink, SS, Single Compartment, 10x14x16 ID						Draft (New)	Construction	Contractor	Contractor	1-Fixed	Unassigned		Unassigned	Estimate	556	0	0	0	556	
VA Leeward Oahu CBOC (ALOHA)		8184-000		SNK0000		2	Sink, SS, Single Compartment, 10x14x16 ID						Draft (New)	Project	Owner	Owner	1-Fixed	Unassigned		Unassigned	Estimate	556	0	0	0	1112	
VA Leeward Oahu CBOC (ALOHA)		8184-000		SNK0000		1	Sink, SS, Single Compartment, 10x19x16 ID						Draft (New)	Construction	Contractor	Contractor	1-Fixed	Unassigned		Unassigned	Estimate	556	0	0	0	556	
VA Leeward Oahu CBOC (ALOHA)		8184-000		SNK0000		1	Sink, SS, Single Compartment, 10x19x16 ID						Draft (New)	Project	Owner	Owner	1-Fixed	Unassigned		Unassigned	Estimate	556	0	0	0	556	
VA Leeward Oahu CBOC (ALOHA)		8184-000		SNK0000		1	Sink, SS, Single Compartment, 12x28x16 ID						Draft (New)	Construction	Contractor	Contractor	1-Fixed	Unassigned		Unassigned	Estimate	556	0	0	0	556	
VA Leeward Oahu CBOC (ALOHA)		8184-000		SNK0000		1	Sink, SS, Single Compartment, 12x28x16 ID						Validated	Construction	Contractor	Contractor	1-Fixed	Unassigned		Unassigned	Estimate	556	0	0	0	556	
VA Leeward Oahu CBOC (ALOHA)		8184-000		SNK0000		8	Sink, SS, Single Compartment, 7.5x12x12 ID						Draft (New)	Project	Owner	Owner	1-Fixed	Unassigned		Unassigned	Estimate	556	0	0	0	4448	
VA Leeward Oahu CBOC (ALOHA)		8184-000		SNK0000		1	Sink, SS, Single Compartment, 7.5x19x16 ID						Draft (New)	Construction	Contractor	Contractor	1-Fixed	Unassigned		Unassigned	Estimate	556	0	0	0	556	
VA Leeward Oahu CBOC (ALOHA)		8184-000		SNK0000		9	Sink, SS, Single Compartment, 7.5x19x16 ID						Draft (New)	Project	Owner	Owner	1-Fixed	Unassigned		Unassigned	Estimate	556	0	0	0	5004	
VA Leeward Oahu CBOC (ALOHA)		8184-000		SNK0000		6	Sink, SS, Single Compartment, 7.5x19x16 ID						Validated	Project	Owner	Owner	1-Fixed	Unassigned		Unassigned	Estimate	556	0	0	0	3336	
VA Leeward Oahu CBOC (ALOHA)		5073-000		SOF0000		17	Sofa, Upholstered						Draft (New)	Construction	Owner	Owner	5-Furniture	Unassigned		Unassigned	Estimate	396	0	0	0	6732	
VA Leeward Oahu CBOC (ALOHA)		5073-000		SOF0000		53	Sofa, Upholstered						Draft (New)	Project	Owner	Owner	5-Furniture	Unassigned		Unassigned	Estimate	396	0	0	0	20988	
VA Leeward Oahu CBOC (ALOHA)		7747-000		SFT0000		2	Software, Scheduling, Patient / Resources						Draft (New)	Project	Owner	Vendor	6-IT/Computers	Unassigned		Unassigned	Estimate	0	0	0	0	0	
VA Leeward Oahu CBOC (ALOHA)		4347-000		SPH0000		1	Sphygmomanometer, Aneroid, Mobile						Draft (New)	Project	Owner	Owner	3-Movable, Non-Elect	Unassigned		Unassigned	Estimate	280	0	0	0	280	
VA Leeward Oahu CBOC (ALOHA)		4347-000		SPH0000		1	Sphygmomanometer, Aneroid, Mobile						Draft (New)	Project	Owner	Owner	3-Movable, Non-Elect	Unassigned	Unassigned	Unassigned	Estimate	280	0	0	0	280	
VA Leeward Oahu CBOC (ALOHA)		4346-000		SPH0000		14	Sphygmomanometer, Aneroid, Wall Mounted						Draft (New)	Project	Owner	Owner	1-Fixed	Unassigned		Unassigned	Estimate	45.86	0	0	0	642.04	
VA Leeward Oahu CBOC (ALOHA)		4352-000		SDM0000		4	Stadiometer, Wall Mount (height)						Draft (New)	Project	Owner	Owner	1-Fixed	Unassigned	Unassigned	Unassigned	List	300	0	0	0	1200	
VA Leeward Oahu CBOC (ALOHA)		4790-000		XRY0000		1	Stand, Bucky, Vertical, Tilt, Automatic						Draft (New)	Project	Owner	Owner	1-Fixed	Unassigned		Unassigned	Estimate	0	0	0	0	0	
VA Leeward Oahu CBOC (ALOHA)		5791-000		EQS0000		1	Stand, Instrument, Ophthalmic						Draft (New)	Project	Owner	Owner	3-Movable, Non-Elect	Unassigned		Unassigned	Estimate	990	0	0	0	990	
VA Leeward Oahu CBOC (ALOHA)		4360-000		IVS0000		2	Stand, IV, Adjustable						Draft (New)	Project	Owner	Owner	3-Movable, Non-Elect	Unassigned		Unassigned	Estimate	227	0	0	0	454	
VA Leeward Oahu CBOC (ALOHA)		4360-000		IVS0000		1	Stand, IV, Stainless Steel						Draft (New)	Project	Owner	Owner	3-Movable, Non-Elect	Unassigned		Unassigned	Estimate	310	0	0	0	310	
VA Leeward Oahu CBOC (ALOHA)		6260-000		MAY0000		2	Stand, Mayo						Draft (New)	Construction	Owner	Owner	3-Movable, Non-Elect	Unassigned		Unassigned	Estimate	0	0	0	0	0	
VA Leeward Oahu CBOC (ALOHA)		6262-000		MAY0000		1	Stand, Mayo, Thumb-Operated						Draft (New)	Project	Owner	Owner	3-Movable, Non-Elect	Unassigned		Unassigned	Estimate	551	0	0	0	551	
VA Leeward Oahu CBOC (ALOHA)		8614-000		EQS0000		1	Stand, Test, Radiological Compliance						Validated	Construction	Owner	Owner	0-Unassigned	Unassigned		Unassigned	Estimate	678	0	0	0	678	
VA Leeward Oahu CBOC (ALOHA)		4414-000		STL0000		3	Stool, Exam, Cushion-Seat						Draft (New)	Project	Owner	Owner	3-Movable, Non-Elect	Unassigned		Unassigned	Estimate	256	0	0	0	768	
VA Leeward Oahu CBOC (ALOHA)		4414-000		STL0000		1	Stool, Exam, Cushion-Seat						Draft (New)	Project	Owner	Owner	3-Movable, Non-Elect	Unassigned	Unassigned	Unassigned	Estimate	256	0	0	0	256	

Project Name	Department	Atta ID	Alt ID	CAD ID	Item ID	Qty	Description	Manufacturer	Mfr #	Vendor	Vendor #	Model	Status	Funding Source	Furnished By	Installed By	Arch Code	Custom Code	Cost Center	Budget Name	Price Type	Unit Cost	Item Tax	Options Cost	Options Tax	Ext.Cost	Currency: Dollar (US)
VA Leeward Oahu CBOC (ALOHA)		4422-000		STL0000		3	Stool, High, w/Backrest						Validated	Project	Owner	Owner	3-Movable, Non-Elect	Unassigned		Unassigned	List	796	0	0	0	2388	
VA Leeward Oahu CBOC (ALOHA)		7391-000		STL0000		16	Stool, High, w/o Backrest						Draft (New)	Project	Owner	Owner	5-Furniture	Unassigned		Unassigned	List	503	0	0	0	8048	
VA Leeward Oahu CBOC (ALOHA)		6798-000		STL0000		5	Stool, Operating, Dental, Assistant						Draft (New)	Project	Owner	Owner	3-Movable, Non-Elect	Unassigned		Unassigned	Estimate	999	0	0	0	4995	
VA Leeward Oahu CBOC (ALOHA)		4412-000		STL0000		5	Stool, Operating, Dental, Doctor						Draft (New)	Project	Owner	Owner	3-Movable, Non-Elect	Unassigned		Unassigned	Estimate	789	0	0	0	3945	
VA Leeward Oahu CBOC (ALOHA)		4414-000		STL0000		7	Stool, Self Adjusting						Draft (New)	Construction	Owner	Owner	3-Movable, Non-Elect	Unassigned		Unassigned	Estimate	725	0	0	0	5075	
VA Leeward Oahu CBOC (ALOHA)		4414-000		STL0000		40	Stool, Self Adjusting						Draft (New)	Project	Owner	Owner	3-Movable, Non-Elect	Unassigned		Unassigned	Estimate	725	0	0	0	29000	
VA Leeward Oahu CBOC (ALOHA)		4414-000		STL0000		4	Stool, Self Adjusting						Validated	Project	Owner	Owner	3-Movable, Non-Elect	Unassigned		Unassigned	Estimate	725	0	0	0	2900	
VA Leeward Oahu CBOC (ALOHA)		5002-000		STL0000		1	Stool, Step, Stackable						Draft (New)	Project	Owner	Owner	3-Movable, Non-Elect	Unassigned		Unassigned	Estimate	194	0	0	0	194	
VA Leeward Oahu CBOC (ALOHA)		4424-000		STL0000		1	Stool, Surgeon, Revolving						Draft (New)	Project	Owner	Owner	3-Movable, Non-Elect	Unassigned		Unassigned	Estimate	2853	0	0	0	2853	
VA Leeward Oahu CBOC (ALOHA)		4429-000		STR0000		3	Stretcher, Mobile, CRS, 9 Position						Draft (New)	Project	Owner	Owner	3-Movable, Non-Elect	Unassigned		Unassigned	Estimate	2400	0	0	0	7200	
VA Leeward Oahu CBOC (ALOHA)		4428-000		STR0000		2	Stretcher, Procedure, C-arm						Draft (New)	Project	Owner	Owner	3-Movable, Non-Elect	Unassigned		Unassigned	List	9325	0	0	0	18650	
VA Leeward Oahu CBOC (ALOHA)		4429-000		STR0000		1	Stretcher, Transport						Draft (New)	Project	Owner	Owner	3-Movable, Non-Elect	Unassigned		Unassigned	List	2400	0	0	0	2400	
VA Leeward Oahu CBOC (ALOHA)		4427-000		STS0000		1	System, Stress Exercise, w/Treadmill						Draft (New)	Construction	Owner	Owner	2-Movable, Elect	Unassigned		Unassigned	Estimate	0	0	0	0	0	
VA Leeward Oahu CBOC (ALOHA)		5079-000		TBI0000		2	Table, Coffee						Draft (New)	Project	Owner	Owner	5-Furniture	Unassigned		Unassigned	Estimate	897	0	0	0	1794	
VA Leeward Oahu CBOC (ALOHA)		6127-000		WKN0000		5	Table, Computer, With Print Shelf						Draft (New)	Project	Owner	Owner	6-IT/Computers	Unassigned		Unassigned	Estimate	35000	0	0	0	175000	
VA Leeward Oahu CBOC (ALOHA)		5878-000		TBI0000		4	Table, Conference, Nesting/Folding						Draft (New)	Project	Owner	Owner	5-Furniture	Unassigned		Unassigned	Estimate	1360	0	0	0	5440	
VA Leeward Oahu CBOC (ALOHA)		5878-000		TBI0000		9	Table, Conference, Wood						Draft (New)	Project	Owner	Owner	5-Furniture	Unassigned		Unassigned	Estimate	1360	0	0	0	12240	
VA Leeward Oahu CBOC (ALOHA)		5878-000		TBI0000		2	Table, Conference, Wood, Ceiling Mount/Retractable or Nesting/Folding						Draft (New)	Project	Owner	Owner	5-Furniture	Unassigned		Unassigned	Estimate	1360	0	0	0	2720	
VA Leeward Oahu CBOC (ALOHA)		5989-000		TNF0000		6	Table, Diaper Changing, Wall Mounted						Draft (New)	Construction	Contractor	Contractor	1-Fixed	Unassigned		Unassigned	Estimate	0	0	0	0	0	
VA Leeward Oahu CBOC (ALOHA)		5871-000		TBI0000		3	Table, Dining						Draft (New)	Construction	Owner	Owner	5-Furniture	Unassigned		Unassigned	Estimate	830	0	0	0	2490	
VA Leeward Oahu CBOC (ALOHA)		5871-000		TBI0000		2	Table, Dining						Draft (New)	Project	Owner	Owner	5-Furniture	Unassigned		Unassigned	Estimate	830	0	0	0	1660	
VA Leeward Oahu CBOC (ALOHA)		5871-000		TBI0000		4	Table, Dining						Draft (New)	Project	Owner	Owner	5-Furniture	Unassigned		Unassigned	List	1680	0	0	0	6720	
VA Leeward Oahu CBOC (ALOHA)		5936-000		TBL0000		1	Table, Examination/Treatment, Bariatric w/Cabinet & Elec Outlets						Draft (New)	Project	Owner	Owner	2-Movable, Elect	Unassigned		Unassigned	Estimate	5451	0	0	0	5451	
VA Leeward Oahu CBOC (ALOHA)		5936-000		TBL0000		11	Table, Examination/Treatment, With Cabinet						Draft (New)	Project	Owner	Owner	2-Movable, Elect	Unassigned		Unassigned	Estimate	5451	0	0	0	59961	
VA Leeward Oahu CBOC (ALOHA)		5936-000		TBL0000		3	Table, Examination/Treatment, With Cabinet & Elec Outlet (OB/Wide Surface)						Draft (New)	Project	Owner	Owner	2-Movable, Elect	Unassigned		Unassigned	Estimate	5451	0	0	0	16353	
VA Leeward Oahu CBOC (ALOHA)		5936-000		TBL0000		13	Table, Examination/Treatment, With Cabinet & Elec Outlets						Draft (New)	Project	Owner	Owner	2-Movable, Elect	Unassigned		Unassigned	Estimate	5451	0	0	0	70863	
VA Leeward Oahu CBOC (ALOHA)		5912-000		TIN0000		1	Table, Instrument, 30-36 inch						Draft (New)	Project	Owner	Owner	3-Movable, Non-Elect	Unassigned		Unassigned	Estimate	497	0	0	0	497	
VA Leeward Oahu CBOC (ALOHA)		5983-000		TEQ0000		1	Table, Instrument, Ophthalmic, Adjustable						Draft (New)	Project	Owner	Owner	2-Movable, Elect	Unassigned		Unassigned	Estimate	0	0	0	0	0	
VA Leeward Oahu CBOC (ALOHA)		5912-000		TIN0000		1	Table, Instrument/Dressing, Mobile						Draft (New)	Construction	Owner	Owner	3-Movable, Non-Elect	Unassigned		Unassigned	Estimate	495	0	0	0	495	
VA Leeward Oahu CBOC (ALOHA)		5871-000		TBI0000		2	Table, Interiors, Dining						Draft (New)	Project	Owner	Owner	5-Furniture	Unassigned		Unassigned	List	1680	0	0	0	3360	
VA Leeward Oahu CBOC (ALOHA)		5059-000		TBI0000		3	Table, Interiors, End						Draft (New)	Project	Owner	Owner	5-Furniture	Unassigned		Unassigned	List	828	0	0	0	2484	
VA Leeward Oahu CBOC (ALOHA)		5059-000		TBI0000		1	Table, Interiors, End						Validated	Project	Owner	Owner	5-Furniture	Unassigned		Unassigned	List	828	0	0	0	828	
VA Leeward Oahu CBOC (ALOHA)		9126-000		TWK0000		3	Table, Mobile						Draft (New)	Project	Owner	Owner	3-Movable, Non-Elect	Unassigned		Unassigned	Estimate	1196	0	0	0	3588	
VA Leeward Oahu CBOC (ALOHA)		9126-000		TWK0000		2	Table, Mobile with locking wheels						Validated	Construction	Owner	Owner	3-Movable, Non-Elect	Unassigned		Unassigned	Estimate	1196	0	0	0	2392	
VA Leeward Oahu CBOC (ALOHA)		5983-000		TEQ0000		1	Table, Multiple Instrument, Ophthalmic						Draft (New)	Project	Owner	Owner	2-Movable, Elect	Unassigned		Unassigned	Estimate	0	0	0	0	0	
VA Leeward Oahu CBOC (ALOHA)		5059-000		TBI0000		8	Table, Occasional, Executive, Wood						Draft (New)	Project	Owner	Owner	5-Furniture	Unassigned		Unassigned	Estimate	1460	0	0	0	11680	
VA Leeward Oahu CBOC (ALOHA)		5059-000		TBI0000		20	Table, Occasional, Lamp						Draft (New)	Construction	Owner	Owner	5-Furniture	Unassigned		Unassigned	Estimate	1460	0	0	0	29200	
VA Leeward Oahu CBOC (ALOHA)		5059-000		TBI0000		33	Table, Occasional, Lamp						Draft (New)	Project	Owner	Owner	5-Furniture	Unassigned		Unassigned	Estimate	1460	0	0	0	48180	
VA Leeward Oahu CBOC (ALOHA)		5878-000		TBI0000		3	Table, Office, (size as required)						Draft (New)	Project	Owner	Owner	5-Furniture	Unassigned		Unassigned	Estimate	1360	0	0	0	4080	
VA Leeward Oahu CBOC (ALOHA)		5878-000		TBI0000		8	Table, Office, Round						Draft (New)	Construction	Owner	Owner	5-Furniture	Unassigned		Unassigned	Estimate	1360	0	0	0	10880	
VA Leeward Oahu CBOC (ALOHA)		5960-000		TBL0000		1	Table, Treatment, Hi/Lo						Draft (New)	Construction	Owner	Owner	2-Movable, Elect	Unassigned		Unassigned	Estimate	0	0	0	0	0	
VA Leeward Oahu CBOC (ALOHA)		5960-000		TBL0000		1	Table, Treatment, Hi/Lo						Draft (New)	Project	Owner	Owner	2-Movable, Elect	Unassigned		Unassigned	List	5045	0	0	0	5045	
VA Leeward Oahu CBOC (ALOHA)		5990-000		TBU0000		1	Table, Utility 72" W, MRI Compatible						Draft (New)	Construction	Owner	Owner	3-Movable, Non-Elect	Unassigned		Unassigned	Estimate	522	0	0	0	522	

Project Name	Department	Atta ID	Alt ID	CAD ID	Item ID	Qty	Description	Manufacturer	Mfr #	Vendor	Vendor #	Model	Status	Funding Source	Furnished By	Installed By	Arch Code	Custom Code	Cost Center	Budget Name	Price Type	Unit Cost	Item Tax	Options Cost	Options Tax	Ext.Cost	Currency: Dollar (US)
VA Leeward Oahu CBOC (ALOHA)		5990-000		TBU0000		2	Table, Utility 72" W, MRI Compatible						Draft (New)	Project	Owner	Owner	3-Movable, Non-Elect	Unassigned		Unassigned	Estimate	522	0	0	0	1044	
VA Leeward Oahu CBOC (ALOHA)		7104-000		TWK0000		1	Table, Work, Mail Sorting						Validated	Project	Owner	Owner	3-Movable, Non-Elect	Unassigned		Unassigned	List	509	0	0	0	509	
VA Leeward Oahu CBOC (ALOHA)		9024-000		WPL0000		156	Telecommunication Outlet						Draft (New)	Construction	Contractor	Contractor	1-Fixed	Unassigned		Unassigned	Estimate	0	0	0	0	0	
VA Leeward Oahu CBOC (ALOHA)		9024-000		WPL0000		358	Telecommunication Outlet						Draft (New)	Project	Contractor	Contractor	1-Fixed	Unassigned		Unassigned	Estimate	0	0	0	0	0	
VA Leeward Oahu CBOC (ALOHA)		9024-000		WPL0000		3	Telecommunication Outlet						Draft (New)	Project	Contractor	Contractor	1-Fixed	Unassigned		Unassigned	List	0	0	0	0	0	
VA Leeward Oahu CBOC (ALOHA)		9024-000		WPL0000		6	Telecommunication Outlet						Validated	Construction	Contractor	Contractor	1-Fixed	Unassigned		Unassigned	Estimate	0	0	0	0	0	
VA Leeward Oahu CBOC (ALOHA)		9024-000		WPL0000		32	Telecommunication Outlet						Validated	Project	Contractor	Contractor	1-Fixed	Unassigned		Unassigned	Estimate	0	0	0	0	0	
VA Leeward Oahu CBOC (ALOHA)		6531-000		TEL0000		14	Telephone, Desk, 1 Line						Draft (New)	Construction	Owner	Owner	6-IT/Computers	Unassigned		Unassigned	Estimate	600	0	0	0	8400	
VA Leeward Oahu CBOC (ALOHA)		6531-000		TEL0000		32	Telephone, Desk, 1 Line						Draft (New)	Project	Owner	Owner	6-IT/Computers	Unassigned		Unassigned	Estimate	600	0	0	0	19200	
VA Leeward Oahu CBOC (ALOHA)		6531-000		TEL0000		6	Telephone, Desk, 1 Line						Validated	Project	Owner	Owner	6-IT/Computers	Unassigned		Unassigned	Estimate	600	0	0	0	3600	
VA Leeward Oahu CBOC (ALOHA)		7988-000		TEL0000		67	Telephone, Desk, Multiple Line						Draft (New)	Construction	Owner	Owner	6-IT/Computers	Unassigned		Unassigned	Estimate	600	0	0	0	40200	
VA Leeward Oahu CBOC (ALOHA)		7988-000		TEL0000		125	Telephone, Desk, Multiple Line						Draft (New)	Project	Owner	Owner	6-IT/Computers	Unassigned		Unassigned	Estimate	600	0	0	0	75000	
VA Leeward Oahu CBOC (ALOHA)		7988-000		TEL0000		11	Telephone, Desk, Multiple Line						Validated	Construction	Owner	Owner	6-IT/Computers	Unassigned		Unassigned	Estimate	600	0	0	0	6600	
VA Leeward Oahu CBOC (ALOHA)		7988-000		TEL0000		2	Telephone, Desk, Multiple Line						Validated	Project	Owner	Owner	6-IT/Computers	Unassigned		Unassigned	Estimate	600	0	0	0	1200	
VA Leeward Oahu CBOC (ALOHA)		6531-000		TEL0000		10	Telephone, Desk, With Speaker						Draft (New)	Project	Owner	Owner	6-IT/Computers	Unassigned		Unassigned	Estimate	600	0	0	0	6000	
VA Leeward Oahu CBOC (ALOHA)		6097-000		TEL0000		2	Telephone, Desktop						Draft (New)	Project	Owner	Vendor	6-IT/Computers	Unassigned		Unassigned	Estimate	500	0	0	0	1000	
VA Leeward Oahu CBOC (ALOHA)		6097-000		TEL0000		2	Telephone, Desktop						Draft (New)	Project	Owner	Vendor	6-IT/Computers	Unassigned		Unassigned	List	500	0	0	0	1000	
VA Leeward Oahu CBOC (ALOHA)		6531-000		TEL0000		3	Telephone, Desktop, Digital, Single Line						Draft (New)	Project	Owner	Vendor	6-IT/Computers	Unassigned		Unassigned	List	225	0	0	0	675	
VA Leeward Oahu CBOC (ALOHA)		6529-000		TEL0000		3	Telephone, Wall						Draft (New)	Project	Owner	Vendor	6-IT/Computers	Unassigned		Unassigned	Estimate	46	0	0	0	138	
VA Leeward Oahu CBOC (ALOHA)		6529-000		TEL0000		3	Telephone, Wall						Draft (New)	Project	Owner	Vendor	6-IT/Computers	Unassigned	Unassigned	Unassigned	Estimate	46	0	0	0	138	
VA Leeward Oahu CBOC (ALOHA)		8149-000		TEL0000		36	Telephone, Wall Mounted, 1 Line						Draft (New)	Construction	Owner	Owner	6-IT/Computers	Unassigned		Unassigned	Estimate	600	0	0	0	21600	
VA Leeward Oahu CBOC (ALOHA)		8149-000		TEL0000		14	Telephone, Wall Mounted, 1 Line						Draft (New)	Project	Owner	Owner	6-IT/Computers	Unassigned		Unassigned	Estimate	600	0	0	0	8400	
VA Leeward Oahu CBOC (ALOHA)		8149-000		TEL0000		1	Telephone, Wall Mounted, 1 Line						Validated	Construction	Owner	Owner	6-IT/Computers	Unassigned		Unassigned	Estimate	600	0	0	0	600	
VA Leeward Oahu CBOC (ALOHA)		8149-000		TEL0000		12	Telephone, Wall Mounted, 1 Line, With Speaker						Draft (New)	Construction	Owner	Owner	6-IT/Computers	Unassigned		Unassigned	Estimate	600	0	0	0	7200	
VA Leeward Oahu CBOC (ALOHA)		6522-000		TVS0000		1	Television, 19-20 inch, Flat Panel						Draft (New)	Project	Owner	Owner	2-Movable, Elect	Unassigned		Unassigned	List	960	0	0	0	960	
VA Leeward Oahu CBOC (ALOHA)		6522-000		TVS0000		11	Television, Color, 20" Diagonal						Draft (New)	Construction	Owner	Owner	2-Movable, Elect	Unassigned		Unassigned	Estimate	960	0	0	0	10560	
VA Leeward Oahu CBOC (ALOHA)		7082-000		TVS0000		4	Television, Flat Screen						Draft (New)	Project	Owner	Owner	2-Movable, Elect	Unassigned		Unassigned	Estimate	385	0	0	0	1540	
VA Leeward Oahu CBOC (ALOHA)		6348-000		TVS0000		3	Television, Plasma						Draft (New)	Construction	Owner	Owner	2-Movable, Elect	Unassigned		Unassigned	Estimate	750	0	0	0	2250	
VA Leeward Oahu CBOC (ALOHA)		5485-000		THM0000		1	Thermometer, Digital, Wall Mount						Draft (New)	Project	Owner	Contractor	1-Fixed	Unassigned	Unassigned	Unassigned	Estimate	271	0	0	0	271	
VA Leeward Oahu CBOC (ALOHA)		4539-000		THM0000		2	Thermometer, Tympanic, Digital						Draft (New)	Project	Owner	Owner	3-Movable, Non-Elect	Unassigned		Unassigned	List	255	0	0	0	510	
VA Leeward Oahu CBOC (ALOHA)		4539-000		THM0000		2	Thermometer, Tympanic, Digital						Draft (New)	Project	Owner	Owner	3-Movable, Non-Elect	Unassigned	Unassigned	Unassigned	List	255	0	0	0	510	
VA Leeward Oahu CBOC (ALOHA)		9311-000		TLT0000		45	Toilet, Wall Hung, Siphon Jet						Draft (New)	Construction	Contractor	Contractor	1-Fixed	Unassigned		Unassigned	Estimate	0	0	0	0	0	
VA Leeward Oahu CBOC (ALOHA)		4550-000		TON0000		1	Tonometer, Noncontact						Draft (New)	Construction	Owner	Owner	2-Movable, Elect	Unassigned		Unassigned	Estimate	0	0	0	0	0	
VA Leeward Oahu CBOC (ALOHA)		6094-000		TCK0000		1	Track, Cubicle, Surface Mounted, With Curtain						Draft (New)	Construction	Contractor	Contractor	1-Fixed	Unassigned		Unassigned	Estimate	1500	0	0	0	1500	
VA Leeward Oahu CBOC (ALOHA)		6094-000		TCK0000		1	Track, Cubicle, Surface Mounted, With Curtain						Draft (New)	Project	Contractor	Contractor	1-Fixed	Unassigned		Unassigned	List	86	0	0	0	86	
VA Leeward Oahu CBOC (ALOHA)		6094-000		TCK0000		32	Track, Cubicle, Surface Mounted, With Curtain						Draft (New)	Project	Owner	Owner	1-Fixed	Unassigned		Unassigned	Estimate	1500	0	0	0	48000	
VA Leeward Oahu CBOC (ALOHA)		5222-000		DIC0000		21	Transcription Unit, Standalone						Draft (New)	Construction	Owner	Owner	2-Movable, Elect	Unassigned		Unassigned	Estimate	275	0	0	0	5775	
VA Leeward Oahu CBOC (ALOHA)		3522-000		CAR0000		5	Transporter, Locker, Supply, 27" W x 25"D						Draft (New)	Construction	Owner	Owner	3-Movable, Non-Elect	Unassigned		Unassigned	Estimate	2051	0	0	0	10255	
VA Leeward Oahu CBOC (ALOHA)		3522-000		CAR0000		2	Transporter, Locker, Supply, 27" W x 25"D						Draft (New)	Project	Owner	Owner	3-Movable, Non-Elect	Unassigned		Unassigned	Estimate	2051	0	0	0	4102	
VA Leeward Oahu CBOC (ALOHA)		8022-000		TPZ0000		2	Trapeze, Freestanding						Draft (New)	Project	Owner	Owner	3-Movable, Non-Elect	Unassigned		Unassigned	List	2912	0	0	0	5824	
VA Leeward Oahu CBOC (ALOHA)		4868-000		TRD0000		1	Treadmill, Electric						Draft (New)	Construction	Owner	Owner	2-Movable, Elect	Unassigned		Unassigned	Estimate	11755	0	0	0	11755	

Project Name	Department	Atta ID	Alt ID	CAD ID	Item ID	Qty	Description	Manufacturer	Mfr #	Vendor	Vendor #	Model	Status	Funding Source	Furnished By	Installed By	Arch Code	Custom Code	Cost Center	Budget Name	Price Type	Unit Cost	Item Tax	Options Cost	Options Tax	Ext.Cost	Currency: Dollar (US)
VA Leeward Oahu CBOC (ALOHA)		3584-000		CTK0000		7	Truck, Hand, 2 Wheel						Draft (New)	Project	Owner	Owner	3-Movable, Non-Elect	Unassigned		Unassigned	Estimate	650	0	0	0	4550	
VA Leeward Oahu CBOC (ALOHA)		3584-000		CTK0000		1	Truck, Hand, 2 Wheel						Validated	Project	Owner	Owner	3-Movable, Non-Elect	Unassigned		Unassigned	Estimate	650	0	0	0	650	
VA Leeward Oahu CBOC (ALOHA)		8736-000		VEH0000		1	Truck, Hydraulic Lift, Electric						Draft (New)	Construction	Owner	Owner	3-Movable, Non-Elect	Unassigned		Unassigned	Estimate	0	0	0	0	0	
VA Leeward Oahu CBOC (ALOHA)		8736-000		VEH0000		1	Truck, Hydraulic Lift, Electric						Validated	Project	Owner	Owner	3-Movable, Non-Elect	Unassigned		Unassigned	Estimate	0	0	0	0	0	
VA Leeward Oahu CBOC (ALOHA)		6355-000		TVS0000		6	TV/DVD Combination						Draft (New)	Project	Owner	Owner	2-Movable, Elect	Unassigned		Unassigned	Estimate	500	0	0	0	3000	
VA Leeward Oahu CBOC (ALOHA)		5672-000		ULT0000		2	Ultrasound, Imaging, Bladder						Draft (New)	Project	Owner	Owner	3-Movable, Non-Elect	Unassigned		Unassigned	List	12495	0	0	0	24990	
VA Leeward Oahu CBOC (ALOHA)		5672-000		ULT0000		1	Ultrasound, Imaging, Bladder, Portable						Draft (New)	Project	Owner	Owner	3-Movable, Non-Elect	Unassigned		Unassigned	List	12495	0	0	0	12495	
VA Leeward Oahu CBOC (ALOHA)		7689-000		ULT0000		3	Ultrasound, Imaging, OB/GYN, Portable						Draft (New)	Project	Owner	Owner	2-Movable, Elect	Unassigned		Unassigned	List	34995	0	0	0	104985	
VA Leeward Oahu CBOC (ALOHA)		3606-000		CHA0000		1	Unit, Exam, Eye, w/Motor Chair, Phoropter						Draft (New)	Construction	Owner	Owner	2-Movable, Elect	Unassigned		Unassigned	Estimate	7495	0	0	0	7495	
VA Leeward Oahu CBOC (ALOHA)		3606-000		CHA0000		5	Unit, Exam, Eye, w/Motor Chair, Phoropter						Draft (New)	Project	Owner	Owner	2-Movable, Elect	Unassigned		Unassigned	Estimate	7495	0	0	0	37475	
VA Leeward Oahu CBOC (ALOHA)		9292-000		TLT0000		2	Urinal, Wall Hung						Draft (New)	Construction	Contractor	Contractor	1-Fixed	Unassigned		Unassigned	Estimate	0	0	0	0	0	
VA Leeward Oahu CBOC (ALOHA)		8344-000		DEL0000		5	Utility Center, Dental, Wall or Floor Mounted						Draft (New)	Construction	Contractor	Contractor	1-Fixed	Unassigned		Unassigned	Estimate	0	0	0	0	0	
VA Leeward Oahu CBOC (ALOHA)		8344-000		DEL0000		1	Utility Center, Plumbing Connection						Draft (New)	Construction	Contractor	Contractor	1-Fixed	Unassigned		Unassigned	Estimate	0	0	0	0	0	
VA Leeward Oahu CBOC (ALOHA)		8344-000		DEL0000		3	Utility Center, Plumbing Connection						Draft (New)	Project	Contractor	Contractor	1-Fixed	Unassigned		Unassigned	Estimate	0	0	0	0	0	
VA Leeward Oahu CBOC (ALOHA)		4584-000		VAC0000		6	Vacuum, Wet/Dry, HEPA Filtration						Draft (New)	Construction	Owner	Owner	2-Movable, Elect	Unassigned		Unassigned	Estimate	0	0	0	0	0	
VA Leeward Oahu CBOC (ALOHA)		4584-000		VAC0000		1	Vacuum, Wet/Dry, HEPA Filtration						Draft (New)	Project	Owner	Owner	2-Movable, Elect	Unassigned		Unassigned	Estimate	1200	0	0	0	1200	
VA Leeward Oahu CBOC (ALOHA)		4997-000		MXV0000		1	Valve, Mixing, Thermostatic						Draft (New)	Construction	Contractor	Contractor	1-Fixed	Unassigned		Unassigned	Estimate	1870	0	0	0	1870	
VA Leeward Oahu CBOC (ALOHA)		4997-000		MXV0000		3	Valve, Mixing, Thermostatic						Draft (New)	Project	Owner	Owner	1-Fixed	Unassigned		Unassigned	Estimate	1870	0	0	0	5610	
VA Leeward Oahu CBOC (ALOHA)		6715-000		VSY0000		5	Video Teleconferencing System						Draft (New)	Project	Owner	Owner	2-Movable, Elect	Unassigned		Unassigned	Estimate	60000	0	0	0	300000	
VA Leeward Oahu CBOC (ALOHA)		6715-000		VSY0000		1	Video Teleconferencing System	VTEL Products Corp					Draft (New)	Project	Owner	Owner	2-Movable, Elect	Unassigned		Unassigned	Estimate	60000	0	0	0	60000	
VA Leeward Oahu CBOC (ALOHA)		9164-000		WAL0000		3	Wall System, Modular, Allowance						Draft (New)	Project	Owner	Vendor	1-Fixed	Unassigned		Unassigned	List	0	0	0	0	0	
VA Leeward Oahu CBOC (ALOHA)		9024-000		WPL0000		2	Wallplate, Data						Draft (New)	Project	Owner	Contractor	1-Fixed	Unassigned		Unassigned	List	0	0	0	0	0	
VA Leeward Oahu CBOC (ALOHA)		9048-000		ALL0000		1	Walls, Padded						Draft (New)	Project	Contractor	Contractor	0-Unassigned	Unassigned		Unassigned	List	0	0	0	0	0	
VA Leeward Oahu CBOC (ALOHA)		4661-000		WRM0000		1	Warmer, Bassinet, Mobile, Neonatal						Draft (New)	Project	Owner	Owner	2-Movable, Elect	Unassigned		Unassigned	Estimate	25834	0	0	0	25834	
VA Leeward Oahu CBOC (ALOHA)		5491-000		WST0000		2	Waste Can, 08-19 Gallon						Draft (New)	Project	Owner	Owner	3-Movable, Non-Elect	Unassigned		Unassigned	List	36	0	0	0	72	
VA Leeward Oahu CBOC (ALOHA)		4690-000		WST0000		1	Waste Can, 32-40 Gallon						Draft (New)	Project	Owner	Owner	3-Movable, Non-Elect	Unassigned		Unassigned	List	69	0	0	0	69	
VA Leeward Oahu CBOC (ALOHA)		4687-000		WST0000		1	Waste Can, Bio-Hazardous						Draft (New)	Project	Owner	Owner	3-Movable, Non-Elect	Unassigned		Unassigned	Estimate	147	0	0	0	147	
VA Leeward Oahu CBOC (ALOHA)		4687-000		WST0000		3	Waste Can, Bio-Hazardous						Draft (New)	Project	Owner	Owner	3-Movable, Non-Elect	Unassigned	Unassigned	Unassigned	Estimate	147	0	0	0	441	
VA Leeward Oahu CBOC (ALOHA)		4688-000		WST0000		3	Waste Can, Open Top						Draft (New)	Project	Owner	Owner	3-Movable, Non-Elect	Unassigned		Unassigned	Estimate	41	0	0	0	123	
VA Leeward Oahu CBOC (ALOHA)		4688-000		WST0000		1	Waste Can, Open Top						Validated	Project	Owner	Owner	3-Movable, Non-Elect	Unassigned		Unassigned	List	111	0	0	0	111	
VA Leeward Oahu CBOC (ALOHA)		6135-000		WST0000		9	Waste Can, Outdoor						Draft (New)	Project	Owner	Owner	3-Movable, Non-Elect	Unassigned		Unassigned	List	456	0	0	0	4104	
VA Leeward Oahu CBOC (ALOHA)		4920-000		WST0000		2	Waste Can, Step-On						Draft (New)	Project	Owner	Owner	3-Movable, Non-Elect	Unassigned		Unassigned	Estimate	202	0	0	0	404	
VA Leeward Oahu CBOC (ALOHA)		4920-000		WST0000		3	Waste Can, Step-On						Draft (New)	Project	Owner	Owner	3-Movable, Non-Elect	Unassigned	Unassigned	Unassigned	Estimate	202	0	0	0	606	
VA Leeward Oahu CBOC (ALOHA)		3723-000		DIS0000		1	Waste Disposal Unit, Sharps						Validated	Project	Owner	Owner	1-Fixed	Unassigned		Unassigned	Estimate	120	0	0	0	120	
VA Leeward Oahu CBOC (ALOHA)		4920-000		WST0000		5	Waste Receptacle, 24 GAL						Validated	Project	Owner	Owner	3-Movable, Non-Elect	Unassigned		Unassigned	Estimate	163	0	0	0	815	
VA Leeward Oahu CBOC (ALOHA)		4762-000		BIO0000		1	Wattmeter, Ultrasonic						Validated	Project	Owner	Owner	2-Movable, Elect	Unassigned		Unassigned	Estimate	5935.2	0	0	0	5935.2	
VA Leeward Oahu CBOC (ALOHA)		7133-000		ALL0000		1	Weight Set, Exercise, Dumbbell						Draft (New)	Project	Owner	Owner	3-Movable, Non-Elect	Unassigned		Unassigned	Estimate	1000	0	0	0	1000	
VA Leeward Oahu CBOC (ALOHA)		6292-000		WCR0000		3	Wheelchair, Adult, Bariatric						Draft (New)	Project	Owner	Owner	3-Movable, Non-Elect	Unassigned		Unassigned	List	950	0	0	0	2850	
VA Leeward Oahu CBOC (ALOHA)		4717-000		WCR0000		7	Wheelchair, Adult, Large						Draft (New)	Project	Owner	Owner	3-Movable, Non-Elect	Unassigned		Unassigned	List	700	0	0	0	4900	
VA Leeward Oahu CBOC (ALOHA)		4715-000		WCR0000		1	Wheelchair, Patient Transport, Folding						Draft (New)	Project	Owner	Owner	3-Movable, Non-Elect	Unassigned		Unassigned	Estimate	205	0	0	0	205	
VA Leeward Oahu CBOC (ALOHA)		5873-000		BRD0000		3	Whiteboard, Dry Erase						Draft (New)	Project	Owner	Owner	1-Fixed	Unassigned		Unassigned	Estimate	500	0	0	0	1500	

Project Name	Department	Atta ID	Alt ID	CAD ID	Item ID	Qty	Description	Manufacturer	Mfr #	Vendor	Vendor #	Model	Status	Funding Source	Furnished By	Installed By	Arch Code	Custom Code	Cost Center	Budget Name	Price Type	Unit Cost	Item Tax	Options Cost	Options Tax	Ext.Cost	Currency: Dollar (US)
VA Leeward Oahu CBOC (ALOHA)		5873-000		BRD0000		1	Whiteboard, Dry Erase						Validated	Project	Owner	Owner	1-Fixed	Unassigned		Unassigned	Estimate	500	0	0	0	500	
VA Leeward Oahu CBOC (ALOHA)		5873-000		BRD0000		5	Whiteboard, Dry Erase with magnets						Validated	Project	Owner	Owner	1-Fixed	Unassigned		Unassigned	Estimate	500	0	0	0	2500	
VA Leeward Oahu CBOC (ALOHA)		5873-000		BRD0000		3	Whiteboard, Projection Screen Combination						Draft (New)	Project	Owner	Owner	1-Fixed	Unassigned		Unassigned	Estimate	1500	0	0	0	4500	
VA Leeward Oahu CBOC (ALOHA)		9048-000		ALL0000		2	Window, Observation, One Way						Draft (New)	Construction	Contractor	Contractor	1-Fixed	Unassigned		Unassigned	Estimate	0	0	0	0	0	
VA Leeward Oahu CBOC (ALOHA)		9048-000		ALL0000		2	Window, Observation, One Way						Draft (New)	Project	Contractor	Contractor	1-Fixed	Unassigned		Unassigned	List	0	0	0	0	0	
VA Leeward Oahu CBOC (ALOHA)		3449-000		BRK0000		20	Work Station, Computer, Retractable, Wall Mounted						Draft (New)	Project	Owner	Owner	1-Fixed	Unassigned		Unassigned	Estimate	630	0	0	0	12600	
VA Leeward Oahu CBOC (ALOHA)		3429-000		BCH0000		1	Workbench, Electric, Pedestal Base						Validated	Project	Owner	Owner	3-Movable, Non-Elect	Unassigned		Unassigned	Estimate	746	0	0	0	746	
VA Leeward Oahu CBOC (ALOHA)		7843-000		WKN0000		8	Workcenter, Computer, Free Standing, 48" W						Validated	Project	Owner	Owner	5-Furniture	Unassigned		Unassigned	Estimate	2000	0	0	0	16000	
VA Leeward Oahu CBOC (ALOHA)		9328-000		DSK0000		4	Workcenter, Computer, Free Standing, 48" W (Sit to Stand)						Draft (New)	Project	Owner	Owner	2-Movable, Elect	Unassigned		Unassigned	Estimate	1649	0	0	0	6596	
VA Leeward Oahu CBOC (ALOHA)		7843-000		WKN0000		21	Workcenter, Computer, Free Standing, 60" W, Sit-to-Stand						Draft (New)	Project	Owner	Owner	5-Furniture	Unassigned		Unassigned	Estimate	2000	0	0	0	42000	
VA Leeward Oahu CBOC (ALOHA)		7843-000		WKN0000		1	Workcenter, Computer, Free Standing, 72" W						Draft (New)	Construction	Owner	Vendor	5-Furniture	Unassigned		Unassigned	Estimate	0	0	0	0	0	
VA Leeward Oahu CBOC (ALOHA)		6389-000		DSK0000		10	Workstation, Computer, Enclosed, With Lock						Draft (New)	Project	Owner	Owner	1-Fixed	Unassigned		Unassigned	Estimate	1195	0	0	0	11950	
VA Leeward Oahu CBOC (ALOHA)		3449-000		BRK0000		3	Workstation, Computer, Wall Mounted, Adjustable						Draft (New)	Project	Owner	Owner	1-Fixed	Unassigned		Unassigned	Estimate	630	0	0	0	1890	
VA Leeward Oahu CBOC (ALOHA)		7843-000		WKN0000		1	Workstation, Corner Work Surf, Free Stand, 72x72						Draft (New)	Project	Owner	Owner	5-Furniture	Unassigned		Unassigned	Estimate	2000	0	0	0	2000	
VA Leeward Oahu CBOC (ALOHA)		7843-000		WKN0000		11	Workstation, Corner Work Surf, Free Stand, 72x96						Draft (New)	Project	Owner	Owner	5-Furniture	Unassigned		Unassigned	Estimate	2000	0	0	0	22000	
VA Leeward Oahu CBOC (ALOHA)		7843-000		WKN0000		1	Workstation, Corner Work Surf, Free Stand, 72x96						Draft (New)	Construction	Owner	Vendor	5-Furniture	Unassigned		Unassigned	Estimate	0	0	0	0	0	
VA Leeward Oahu CBOC (ALOHA)		7843-000		WKN0000		2	Workstation, Corner Work Surface, Wall Mtd, 72x48						Draft (New)	Project	Owner	Owner	5-Furniture	Unassigned		Unassigned	Estimate	2000	0	0	0	4000	
VA Leeward Oahu CBOC (ALOHA)		5744-000		WKN0000		1	Workstation, Dental Lab, Tech, Single Station						Validated	Project	Owner	Owner	1-Fixed	Unassigned		Unassigned	Estimate	1425	0	0	0	1425	
VA Leeward Oahu CBOC (ALOHA)		7843-000		WKN0000		28	Workstation, L-Shaped w/Peninsula, Free Std, 78x72						Draft (New)	Project	Owner	Owner	5-Furniture	Unassigned		Unassigned	Estimate	2000	0	0	0	56000	
VA Leeward Oahu CBOC (ALOHA)		7843-000		WKN0000		100	Workstation, L-Shaped, Freestanding, 72x48						Draft (New)	Project	Owner	Owner	5-Furniture	Unassigned		Unassigned	Estimate	2000	0	0	0	200000	
VA Leeward Oahu CBOC (ALOHA)		7843-000		WKN0000		12	Workstation, Straight, Free Standing, 60" W						Draft (New)	Project	Owner	Owner	5-Furniture	Unassigned		Unassigned	Estimate	2000	0	0	0	24000	
VA Leeward Oahu CBOC (ALOHA)		6789-000		WKN0000		3	Workstation, Viewing, PACS (4 Monitor)	Barco Medical Imaging					Draft (New)	Project	Owner	Owner	2-Movable, Elect	Unassigned		Unassigned	List	4179	0	0	0	12537	
VA Leeward Oahu CBOC (ALOHA)		6789-000		WKN0000		1	Workstation, Viewing, PACS, (4 monitor)	Barco Medical Imaging					Draft (New)	Project	Owner	Owner	2-Movable, Elect	Unassigned		Unassigned	List	4179	0	0	0	4179	
VA Leeward Oahu CBOC (ALOHA)		6789-000		WKN0000		1	Workstation, Viewing, PACS/TeleRad, 1-2-1 Monitor set-up						Draft (New)	Project	Owner	Owner	2-Movable, Elect	Unassigned		Unassigned	List	4179	0	0	0	4179	
VA Leeward Oahu CBOC (ALOHA)		7843-000		WKN0000		3	Worksurface, Computer, O/H Cab, Wall Mtd, 48" W						Draft (New)	Project	Owner	Owner	5-Furniture	Unassigned		Unassigned	Estimate	2000	0	0	0	6000	
VA Leeward Oahu CBOC (ALOHA)		7843-000		WKN0000		1	Worksurface, w/Overhead Cab, Standing Height						Draft (New)	Project	Owner	Owner	5-Furniture	Unassigned		Unassigned	Estimate	2000	0	0	0	2000	
VA Leeward Oahu CBOC (ALOHA)		7843-000		WKN0000		19	Worksurface, w/Overhead Cab, Wall Mtd, 48" W						Draft (New)	Project	Owner	Owner	5-Furniture	Unassigned		Unassigned	Estimate	2000	0	0	0	38000	
VA Leeward Oahu CBOC (ALOHA)		7843-000		WKN0000		3	Worksurface, w/Overhead Cab, Wall Mtd, 48" W						Draft (New)	Construction	Owner	Vendor	5-Furniture	Unassigned		Unassigned	Estimate	0	0	0	0	0	
VA Leeward Oahu CBOC (ALOHA)		7843-000		WKN0000		12	Worksurface, w/Overhead Cab, Wall Mtd, 48" W						Validated	Project	Owner	Owner	5-Furniture	Unassigned		Unassigned	Estimate	2000	0	0	0	24000	
VA Leeward Oahu CBOC (ALOHA)		7843-000		WKN0000		3	Worksurface, w/Overhead Cab, Wall Mtd, 48" W						Validated	Construction	Owner	Vendor	5-Furniture	Unassigned		Unassigned	Estimate	0	0	0	0	0	
VA Leeward Oahu CBOC (ALOHA)		4742-000		CRM0000		1	X-Ray Unit, C-Arm, Fluoro, Ceiling Mounted						Draft (New)	Project	Owner	Vendor	1-Fixed	Unassigned		Unassigned	List	0	0	0	0	0	
VA Leeward Oahu CBOC (ALOHA)		4741-000		CRM0000		1	X-Ray Unit, C-Arm, Mobile						Draft (New)	Project	Owner	Vendor	2-Movable, Elect	Unassigned		Unassigned	List	182700	0	0	0	182700	
VA Leeward Oahu CBOC (ALOHA)		4744-000		MAM0000		1	X-Ray Unit, Mammography, Digital						Draft (New)	Project	Owner	Vendor	1-Fixed	Unassigned		Unassigned	Estimate	447495	0	0	0	447495	