

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT				BPA NO.		1. CONTRACT ID CODE		PAGE 1		OF PAGES 1	
2. AMENDMENT/MODIFICATION NUMBER A00004				3. EFFECTIVE DATE 08-21-2017		4. REQUISITION/PURCHASE REQ. NUMBER				5. PROJECT NUMBER (if applicable) 926-NRM17-15	
6. ISSUED BY Department of Veterans Affairs NCA Contracting Service 75 Barrett Heights Rd. Suite 309 Stafford VA 22556				CODE 43C1		7. ADMINISTERED BY (If other than Item 6) Department of Veterans Affairs NCA Contracting Service 75 Barrett Heights Rd. Suite 309 Stafford VA 22556				CODE 43C1	
8. NAME AND ADDRESS OF CONTRACTOR (Number, street, county, State and ZIP Code) To all Offerors/Bidders						(X)	9A. AMENDMENT OF SOLICITATION NUMBER VA786-17-R-0598				
							9B. DATED (SEE ITEM 11) X 08-03-2017				
							10A. MODIFICATION OF CONTRACT/ORDER NUMBER				
							10B. DATED (SEE ITEM 13)				
CODE						FACILITY CODE					
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS											
<input type="checkbox"/> The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers <input type="checkbox"/> is extended, <input type="checkbox"/> is not extended. Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing Items 8 and 15, and returning _____ copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By separate letter or electronic communication which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an offer already submitted, such change may be made by letter or electronic communication, provided each letter or electronic communication makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.											
12. ACCOUNTING AND APPROPRIATION DATA (If required)											
13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS, IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.											
CHECK ONE	A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT ORDER NO. IN ITEM 10A.										
	B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).										
	C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:										
	D. OTHER (Specify type of modification and authority)										
E. IMPORTANT: Contractor <input type="checkbox"/> is not, <input checked="" type="checkbox"/> is required to sign this document and return 0001 copies to the issuing office.											
14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)											
1. The solicitation closing date is extended until 08/24/2017. 2. NOTE: See questions & answers attached.											
Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.											
15A. NAME AND TITLE OF SIGNER (Type or print)						16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print) Eric D. Washington, Sr. Contracting Officer					
15B. CONTRACTOR/OFFEROR _____ (Signature of person authorized to sign)				15C. DATE SIGNED		16B. UNITED STATES OF AMERICA BY _____ (Signature of Contracting Officer)				16C. DATE SIGNED	

Q: We are in the final phases of producing an estimate for the Beverly Maintenance Building Renovation. We know that a new set of drawings were issued as a part of Amendment 1. There were only 3 pages to these drawings as the original drawings had a 4th page. Does this represent a “de-scoping” and we should plan around the original page 4 items (detail 1-6) such as VCT are no longer in the scope? Please advise at your earliest convenience.

A: Yes, this project was de-scoped and the page 4 of the drawings is no longer required. This should have been clear from the revised statement of work which predominantly involves work to the building envelope, as opposed to the interior. This revised statement of work, which has been consistent on this posting, has been re-posted in a recent amendment to fully clarify the work required.