

SUMMARY OF CHANGES

22. What is the plan for outages during the relocation/switchover for building 15?

The plan for outages during the relocation/switchover will be developed and agreed upon with the bid awardee and VA personnel/IPT.

23. Electrical drawing EG101 is a duplicate of sheet ED101; please provide correct EG101 drawing

Attached is sheet #EG101 which includes the Fixture Schedule.

END SUMMARY OF CHANGES