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SECTION 07 11 13
BITUMINOUS DAMPPROOFING

05-01-12

PART 1 - GENERAL

1.1 DESCRIPTION:
This section specifies materials and workmanship for bituminous
dampproofing on concrete and masonry surfaces.

1.2 SUBMITTALS:

A. Submit in accordance with Section 01 33 23, SHOP DRAWINGS, PRODUCT
DATA, AND SAMPLES.

B. Manufacturer®s Literature and Data:

1. Product description.
2. Application instructions.
1.3 APPLICABLE PUBLICATIONS:

A. The publications listed below form a part of this specification to the
extent referenced. The publications are referenced in the text by the
basic designation only.

B. American Society for Testing and Materials (ASTM):

D226-09. .. ... .- Asphalt-Saturated Organic Felt Used in Roofing
and Waterproofing

D449-03(R2008) . .. .. .. ... Asphalt Used in Dampproofing and Waterproofing

D1227-95(R2007) .. .- .. ... Emulsified Asphalt Used as a Protective Coating

for Roofing
PART 2 - PRODUCTS
2.1 ASPHALT SATURATED FELT:
ASTM D226, Type 1, 7 kg (15 pound).
2.2 ASPHALT EMULSION (COLD APPLIED):
ASTM D1227, Type 111 (spray grade)
PART 3 - EXECUTION
3.1 SURFACE PREPARATION:
A. Surfaces to receive dampproofing shall be clean and smooth.
B. Remove foreign matter, loose particles of mortar or other cementitious
droppings.
C. Clean and wash soil or dirt particles from surface.
D. Remove free water; surfaces may remain damp.
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3.2 APPLICATION:

A. Comply with Manufacturer written instructions for methods and rates of
dampproofing application, cleaning and installation of any protection
course.

B. Apply each coat at the rate of not less than 1 L/m2 (2-1/2 gallons per
100 square feet) and allow not less than 24 hours drying time after
application.

3.3 LOCATION:

A. Apply to surfaces where shown.

B.Apply to exterior surface of inner wythe of masonry cavity walls where
shown. Coordinate application with masonry work.

---END- - -
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