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SECTION 01 45 29 
TESTING LABORATORY SERVICES 

07-01-13 

 
PART 1 - GENERAL 

1.1 DESCRIPTION: 

 This section specifies materials testing activities and inspection 

services required during project construction to be provided by a 

Testing Laboratory retained by Department of Veterans. 

1.2 APPLICABLE PUBLICATIONS: 

A. The publications listed below form a part of this specification to the 

extent referenced. The publications are referred to in the text by the 

basic designation only. 

B. American Association of State Highway and Transportation Officials 

(AASHTO): 

T27-11..................Standard Method of Test for Sieve Analysis of 

Fine and Coarse Aggregates 

T96-02 (R2006)..........Standard Method of Test for Resistance to 

Degradation of Small-Size Coarse Aggregate by 

Abrasion and Impact in the Los Angeles Machine 

T99-10..................Standard Method of Test for Moisture-Density 

Relations of Soils Using a 2.5 Kg (5.5 lb.) 

Rammer and a 305 mm (12 in.) Drop 

T104-99 (R2007).........Standard Method of Test for Soundness of 

Aggregate by Use of Sodium Sulfate or Magnesium 

Sulfate 

T180-10.................Standard Method of Test for Moisture-Density 

Relations of Soils using a 4.54 kg (10 lb.) 

Rammer and a 457 mm (18 in.) Drop 

T191-02(R2006)..........Standard Method of Test for Density of Soil In-

Place by the Sand-Cone Method 

C. American Concrete Institute (ACI): 

506.4R-94 (R2004).......Guide for the Evaluation of Shotcrete 

D. American Society for Testing and Materials (ASTM): 

A325-10.................Standard Specification for Structural Bolts, 

Steel, Heat Treated, 120/105 ksi Minimum 

Tensile Strength 

A370-12.................Standard Test Methods and Definitions for 

Mechanical Testing of Steel Products 
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A416/A416M-10...........Standard Specification for Steel Strand, 

Uncoated Seven-Wire for Prestressed Concrete 

A490-12.................Standard Specification for Heat Treated Steel 

Structural Bolts, 150 ksi Minimum Tensile 

Strength 

C31/C31M-10.............Standard Practice for Making and Curing 

Concrete Test Specimens in the Field 

C33/C33M-11a............Standard Specification for Concrete Aggregates 

C39/C39M-12.............Standard Test Method for Compressive Strength 

of Cylindrical Concrete Specimens 

C109/C109M-11b..........Standard Test Method for Compressive Strength 

of Hydraulic Cement Mortars 

C136-06.................Standard Test Method for Sieve Analysis of Fine 

and Coarse Aggregates 

C138/C138M-10b..........Standard Test Method for Density (Unit Weight), 

Yield, and Air Content (Gravimetric) of 

Concrete 

C140-12.................Standard Test Methods for Sampling and Testing 

Concrete Masonry Units and Related Units 

C143/C143M-10a..........Standard Test Method for Slump of Hydraulic 

Cement Concrete 

C172/C172M-10...........Standard Practice for Sampling Freshly Mixed 

Concrete 

C173/C173M-10b..........Standard Test Method for Air Content of freshly 

Mixed Concrete by the Volumetric Method 

C330/C330M-09...........Standard Specification for Lightweight 

Aggregates for Structural Concrete 

C567/C567M-11...........Standard Test Method for Density Structural 

Lightweight Concrete 

C780-11.................Standard Test Method for Pre-construction and 

Construction Evaluation of Mortars for Plain 

and Reinforced Unit Masonry 

C1019-11................Standard Test Method for Sampling and Testing 

Grout 

C1064/C1064M-11.........Standard Test Method for Temperature of Freshly 

Mixed Portland Cement Concrete 
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C1077-11c...............Standard Practice for Agencies Testing Concrete 

and Concrete Aggregates for Use in Construction 

and Criteria for Testing Agency Evaluation 

C1314-11a...............Standard Test Method for Compressive Strength 

of Masonry Prisms 

D422-63(2007)...........Standard Test Method for Particle-Size Analysis 

of Soils 

D698-07e1...............Standard Test Methods for Laboratory Compaction 

Characteristics of Soil Using Standard Effort 

D1140-00(2006)..........Standard Test Methods for Amount of Material in 

Soils Finer than No. 200 Sieve 

D1143/D1143M-07e1.......Standard Test Methods for Deep Foundations 

Under Static Axial Compressive Load 

D1188-07e1..............Standard Test Method for Bulk Specific Gravity 

and Density of Compacted Bituminous Mixtures 

Using Coated Samples 

D1556-07................Standard Test Method for Density and Unit 

Weight of Soil in Place by the Sand-Cone Method 

D1557-09................Standard Test Methods for Laboratory Compaction 

Characteristics of Soil Using Modified Effort 

(56,000ft lbf/ft3 (2,700 KNm/m3)) 

D2166-06................Standard Test Method for Unconfined Compressive 

Strength of Cohesive Soil 

D2167-08)...............Standard Test Method for Density and Unit 

Weight of Soil in Place by the Rubber Balloon 

Method 

D2216-10................Standard Test Methods for Laboratory 

Determination of Water (Moisture) Content of 

Soil and Rock by Mass 

D2974-07a...............Standard Test Methods for Moisture, Ash, and 

Organic Matter of Peat and Other Organic Soils 

D3666-11................Standard Specification for Minimum Requirements 

for Agencies Testing and Inspecting Road and 

Paving Materials 

D3740-11................Standard Practice for Minimum Requirements for 

Agencies Engaged in Testing and/or Inspection 

of Soil and Rock as used in Engineering Design 

and Construction  
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D6938-10................Standard Test Method for In-Place Density and 

Water Content of Soil and Soil-Aggregate by 

Nuclear Methods (Shallow Depth) 

E94-04(2010)............Standard Guide for Radiographic Examination 

E164-08.................Standard Practice for Contact Ultrasonic 

Testing of Weldments 

E329-11c................Standard Specification for Agencies Engaged in 

Construction Inspection, Testing, or Special 

Inspection 

E543-09.................Standard Specification for Agencies Performing 

Non-Destructive Testing 

E605-93(R2011)..........Standard Test Methods for Thickness and Density 

of Sprayed Fire Resistive Material (SFRM) 

Applied to Structural Members 

E709-08.................Standard Guide for Magnetic Particle 

Examination 

E1155-96(R2008).........Determining FF Floor Flatness and FL Floor 

Levelness Numbers 

E. American Welding Society (AWS): 

D1.D1.1M-10.............Structural Welding Code-Steel 

1.3 REQUIREMENTS: 

A. Accreditation Requirements: Construction materials testing laboratories 

must be accredited by a laboratory accreditation authority and will be 

required to submit a copy of the Certificate of Accreditation and Scope 

of Accreditation. The laboratory’s scope of accreditation must include 

the appropriate ASTM standards (i.e.; E329, C1077, D3666, D3740, A880, 

E543) listed in the technical sections of the specifications. 

Laboratories engaged in Hazardous Materials Testing shall meet the 

requirements of OSHA and EPA. The policy applies to the specific 

laboratory performing the actual testing, not just the “Corporate 

Office.” 

B. Inspection and Testing: Testing laboratory shall inspect materials and 

workmanship and perform tests described herein and additional tests 

requested by Contracting Officer’s Representative. When it appears 

materials furnished, or work performed by Contractor fail to meet 

construction contract requirements, Testing Laboratory shall direct 

attention of Contracting Officer’s Representative to such failure. 
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C. Written Reports: Testing laboratory shall submit test reports to 

Contracting Officer’s Representative, Contractor, unless other 

arrangements are agreed to in writing by the Contracting Officer’s 

Representative. Submit reports of tests that fail to meet construction 

contract requirements on colored paper. 

D. Verbal Reports: Give verbal notification to Contracting Officer’s 

Representative immediately of any irregularity. 

PART 2 - PRODUCTS (NOT USED) 

PART 3 - EXECUTION 

3.1 EARTHWORK: 

A. General: The Testing Laboratory shall provide qualified personnel, 

materials, equipment, and transportation as required to perform the 

services identified/required herein, within the agreed to schedule 

and/or time frame. The work to be performed shall be as identified 

herein and shall include but not be limited to the following: 

1. Observe fill and subgrades during proof-rolling to evaluate 

suitability of surface material to receive fill or base course. 

Provide recommendations to the Contracting Officer’s Representative 

regarding suitability or unsuitability of areas where proof-rolling 

was observed. Where unsuitable results are observed, witness 

excavation of unsuitable material and recommend to Contracting 

Officer’s Representative extent of removal and replacement of 

unsuitable materials and observe proof-rolling of replaced areas 

until satisfactory results are obtained. 

2. Provide part time observation of fill placement and compaction and 

field density testing in building areas and provide part time 

observation of fill placement and compaction and field density 

testing in pavement areas to verify that earthwork compaction 

obtained is in accordance with contract documents. 

3. Provide supervised geotechnical technician to inspect excavation, 

subsurface preparation, and backfill for structural fill. 

B. Testing Compaction: 

1. Determine maximum density and optimum moisture content for each type 

of fill, backfill and subgrade material used, in compliance with 

D1557 Method A ASTM D698 and/or ASTM D1557. 

2. Make field density tests in accordance with the primary testing 

method following ASTM D6938 shall be utilized on a case by case 

basis only if there are problems with the validity of the results 
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from the primary method due to specific site field conditions. 

Should the testing laboratory propose these alternative methods, 

they should provide satisfactory explanation to the Contracting 

Officer’s Representative before the tests are conducted. 

a. Building Slab Subgrade: At least one test of subgrade for every 

185 m2 (2000 square feet) of building slab, but in no case fewer 

than three tests. In each compacted fill layer, perform one test 

for every 185 m2 (2000 square feet) of overlaying building slab, 

but in no case fewer than three tests. 

b. Foundation Wall Backfill: One test per 30 m (100 feet) of each 

layer of compacted fill but in no case fewer than two tests. 

c. Pavement Subgrade: One test for each 335 m2 (400 square yards), 

but in no case fewer than two tests. 

d. Curb, Gutter, and Sidewalk: One test for each 90 m (300 feet), 

but in no case fewer than two tests. 

e. Trenches: One test at maximum 30 m (100 foot) intervals per 1200 

mm (4 foot) of vertical lift and at changes in required density, 

but in no case fewer than two tests. 

f. Footing Subgrade: At least one test for each layer of soil on 

which footings will be placed. Subsequent verification and 

approval of each footing subgrade may be based on a visual 

comparison of each subgrade with related tested subgrade when 

acceptable to Contracting Officer’s Representative. In each 

compacted fill layer below wall footings, perform one field 

density test for every 30 m (100 feet) of wall. Verify subgrade 

is level, all loose or disturbed soils have been removed, and 

correlate actual soil conditions observed with those indicated by 

test borings. 

C. Testing for Footing Bearing Capacity: Evaluate if suitable bearing 

capacity material is encountered in footing subgrade. 

D. Testing Materials: Test suitability of on-site and off-site borrow as 

directed by Contracting Officer’s Representative. 

Contracting Officer’s Representative. 

3.2 CONTRACTING OFFICER’S REPRESENTATIVECONTRACTING OFFICER’S 
REPRESENTATIVE3.4 LANDSCAPING: 

A. Test topsoil for organic materials, pH, phosphate, potash content, and 

gradation of particles. 

1. Test for organic material by using ASTM D2974. 
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2. Determine percent of silt, sand, clay, and foreign materials such as 

rock, roots, and vegetation. 

B. Submit laboratory test report of topsoil to Contracting Officer’s 

Representative. 

3.3 SITE WORK CONCRETE: 

 Test site work concrete including materials for concrete as required in 

Article CONCRETE of this section. 

3.4 CONCRETE: 

A. Batch Plant Inspection and Materials Testing: 

1. Perform continuous batch plant inspection until concrete quality is 

established to satisfaction of Contracting Officer’s Representative 

with concurrence of Contracting Officer and perform periodic 

inspections thereafter as determined by Contracting Officer’s 

Representative. 

2. Periodically inspect and test batch proportioning equipment for 

accuracy and report deficiencies to Contracting Officer’s 

Representative. 

3. Sample and test mix ingredients as necessary to insure compliance 

with specifications. 

4. Sample and test aggregates daily and as necessary for moisture 

content. Test the dry rodded weight of the coarse aggregate whenever 

a sieve analysis is made, and when it appears there has been a 

change in the aggregate. 

5. Certify, in duplicate, ingredients and proportions and amounts of 

ingredients in concrete conform to approved trial mixes. When 

concrete is batched or mixed off immediate building site, certify 

(by signing, initialing or stamping thereon) on delivery slips 

(duplicate) that ingredients in truck-load mixes conform to 

proportions of aggregate weight, cement factor, and water-cement 

ratio of approved trial mixes. 

B. Field Inspection and Materials Testing: 

1. Provide a technician at site of placement at all times to perform 

concrete sampling and testing. 

2. Review the delivery tickets of the ready-mix concrete trucks 

arriving on-site. Notify the Contractor if the concrete cannot be 

placed within the specified time limits or if the type of concrete 

delivered is incorrect. Reject any loads that do not comply with the 

Specification requirements. Rejected loads are to be removed from 
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the site at the Contractor’s expense. Any rejected concrete that is 

placed will be subject to removal. 

3. Take concrete samples at point of placement in accordance with ASTM 

C172. Mold and cure compression test cylinders in accordance with 

ASTM C31. Make at least three cylinders for each 40 m3 (50 cubic 

yards) or less of each concrete type, and at least three cylinders 

for any one day's pour for each concrete type. After good concrete 

quality control has been established and maintained as determined by 

Contracting Officer’s Representative make three cylinders for each 

80 m3 (100 cubic yards) or less of each concrete type, and at least 

three cylinders from any one day's pour for each concrete type. 

Label each cylinder with an identification number. Contracting 

Officer’s Representative may require additional cylinders to be 

molded and cured under job conditions. 

4. Perform slump tests in accordance with ASTM C143. Test the first 

truck each day, and every time test cylinders are made. Test pumped 

concrete at the hopper and at the discharge end of the hose at the 

beginning of each day’s pumping operations to determine change in 

slump. 

5. Determine the air content of concrete per ASTM C173. For concrete 

required to be air-entrained, test the first truck and every 20 m3 

(25 cubic yards) thereafter each day. For concrete not required to 

be air-entrained, test every 80 m3 (100 cubic yards) at random. For 

pumped concrete, initially test concrete at both the hopper and the 

discharge end of the hose to determine change in air content. 

6. If slump or air content fall outside specified limits, make another 

test immediately from another portion of same batch. 

7. Perform unit weight tests in compliance with ASTM C138 for normal 

weight concrete and ASTM C567 for lightweight concrete. Test the 

first truck and each time cylinders are made. 

8. Notify laboratory technician at batch plant of mix irregularities 

and request materials and proportioning check. 

9. Verify that specified mixing has been accomplished. 

10. Environmental Conditions: Determine the temperature per ASTM C1064 

for each truckload of concrete during hot weather and cold weather 

concreting operations: 

a. When ambient air temperature falls below 4.4 degrees C (40 

degrees F), record maximum and minimum air temperatures in each 
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24 hour period; record air temperature inside protective 

enclosure; record minimum temperature of surface of hardened 

concrete. 

b. When ambient air temperature rises above 29.4 degrees C (85 

degrees F), record maximum and minimum air temperature in each 24 

hour period; record minimum relative humidity; record maximum 

wind velocity; record maximum temperature of surface of hardened 

concrete. 

11. Inspect the reinforcing steel placement, including bar size, bar 

spacing, top and bottom concrete cover, proper tie into the chairs, 

and grade of steel prior to concrete placement. Submit detailed 

report of observations. 

12. Observe conveying, placement, and consolidation of concrete for 

conformance to specifications. 

13. Observe condition of formed surfaces upon removal of formwork prior 

to repair of surface defects and observe repair of surface defects. 

14. Observe curing procedures for conformance with specifications, 

record dates of concrete placement, start of preliminary curing, 

start of final curing, end of curing period. 

15. Observe preparations for placement of concrete: 

a. Inspect handling, conveying, and placing equipment, inspect 

vibrating and compaction equipment. 

b. Inspect preparation of construction, expansion, and isolation 

joints. 

16. Observe preparations for protection from hot weather, cold weather, 

sun, and rain, and preparations for curing. 

17. Observe concrete mixing: 

a. Monitor and record amount of water added at project site. 

b. Observe minimum and maximum mixing times. 

18. Measure concrete flatwork for levelness and flatness as follows: 

a. Perform Floor Tolerance Measurements FF and FL in accordance with 

ASTM E1155. Calculate the actual overall F- numbers using the 

inferior/superior area method. 

b. Perform all floor tolerance measurements within 48 hours after 

slab installation and prior to removal of shoring and formwork. 

c. Provide the Contractor and the Contracting Officer’s 

Representative with the results of all profile tests, including a 
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running tabulation of the overall FF and FL values for all slabs 

installed to date, within 72 hours after each slab installation. 

19. Other inspections: 

a. Grouting under base plates. 

b. Grouting anchor bolts and reinforcing steel in hardened concrete. 

C. Laboratory Tests of Field Samples: 

1. Test compression test cylinders for strength in accordance with ASTM 

C39. For each test series, test one cylinder at 7 days and one 

cylinder at 28 days. Use remaining cylinder as a spare tested as 

directed by Contracting Officer’s Representative. Compile laboratory 

test reports as follows: Compressive strength test shall be result 

of one cylinder, except when one cylinder shows evidence of improper 

sampling, molding or testing, in which case it shall be discarded 

and strength of spare cylinder shall be used. 

2. Make weight tests of hardened lightweight structural concrete in 

accordance with ASTM C567. 

3. Furnish certified compression test reports (duplicate) to 

Contracting Officer’s Representative. In test report, indicate the 

following information: 

a. Cylinder identification number and date cast. 

b. Specific location at which test samples were taken. 

c. Type of concrete, slump, and percent air. 

d. Compressive strength of concrete in MPa (psi). 

e. Weight of lightweight structural concrete in kg/m3 (pounds per 

cubic feet). 

f. Weather conditions during placing. 

g. Temperature of concrete in each test cylinder when test cylinder 

was molded. 

h. Maximum and minimum ambient temperature during placing. 

i. Ambient temperature when concrete sample in test cylinder was 

taken. 

j. Date delivered to laboratory and date tested. 

3.5 REINFORCEMENT: 

A. Review mill test reports furnished by Contractor.  

B. Make one tensile and one bend test in accordance with ASTM A370 from 

each pair of samples obtained. 

C. Written report shall include, in addition to test results, heat number, 

manufacturer, type and grade of steel, and bar size. 
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D. Perform tension tests of mechanical and welded splices in accordance 

with ASTM A370. 

3.6 SHOTCRETE: 

A. Laboratory Tests of Field Sample Panels: 

1. Compression test core for strength in accordance with ACI 506. For 

each test series of three cores, test one core at 7 days and one 

core at 28 days. Use remaining core as a spare to be tested at 

either 7 or 28 days as required. Compile laboratory test reports as 

follows: Compressive strength test shall be result of one core, 

except when one core shows evidence of improper sampling or testing, 

in which case it shall be discarded and strength of spare core shall 

be used. 

2. Submit certified compression test reports (duplicate) to Contracting 

Officer’s Representative. On test report, indicate following 

information: 

a. Core identification number and date cast. 

b. Specific location at which test samples were taken. 

c. Compressive strength of shotcrete in MPa (psi). 

d. Weather conditions during placing. 

e. Temperature of shotcrete in each test core when test core was 

taken. 

f. Maximum and minimum ambient temperature during placing. 

g. Ambient temperature when shotcrete sample was taken. 

h. Date delivered to laboratory and date tested. 

B. Submit inspection reports certification and instances of noncompliance 

to Contracting Officer’s Representative. 

3.7 ARCHITECTURAL PRECAST CONCRETE: 

A. Inspection at Plant: Forms, placement of reinforcing steel, concrete 

cover, and placement and finishing of concrete. 

B. Concrete Testing: Test concrete including materials for concrete as 

required in Article CONCRETE of this section, except make two test 

cylinders for each day's production of each strength of concrete 

produced. 

C. Inspect members to insure specification requirements for curing and 

finishes have been met. 
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3.8 MASONRY: 

A. Mortar Tests: 

1. Laboratory compressive strength test: 

a. Comply with ASTM C780. 

b. Obtain samples during or immediately after discharge from batch 

mixer. 

c. Furnish molds with 50 mm (2 inch), 3 compartment gang cube. 

d. Test one sample at 7 days and 2 samples at 28 days. 

2. Two tests during first week of operation; one test per week after 

initial test until masonry completion. 

B. Grout Tests: 

1. Laboratory compressive strength test: 

a. Comply with ASTM C1019. 

b. Test one sample at 7 days and 2 samples at 28 days. 

c. Perform test for each 230 m2 (2500 square feet) of masonry. 

C. Masonry Unit Tests: 

1. Laboratory Compressive Strength Test: 

a. Comply with ASTM C140. 

b. Test 3 samples for each 460 m2 (5000 square feet) of wall area. 

D. Prism Tests: For each type of wall construction indicated, test masonry 

prisms per ASTM C1314 for each 460 m2 (5000 square feet) of wall area. 

Prepare one set of prisms for testing at 7 days and one set for testing 

at 28 days. 

3.9 STRUCTURAL STEEL: 

A. General: Provide shop and field inspection and testing services to 

certify structural steel work is done in accordance with contract 

documents. Welding shall conform to AWS D1.1 Structural Welding Code. 

B. Prefabrication Inspection: 

1. Review design and shop detail drawings for size, length, type and 

location of all welds to be made. 

2. Approve welding procedure qualifications either by pre-qualification 

or by witnessing qualifications tests. 

3. Approve welder qualifications by certification or retesting. 

4. Approve procedure for control of distortion and shrinkage stresses. 

5. Approve procedures for welding in accordance with applicable 

sections of AWS D1.1. 
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C. Fabrication and Erection: 

1. Weld Inspection: 

a. Inspect welding equipment for capacity, maintenance and working 

condition. 

b. Verify specified electrodes and handling and storage of 

electrodes in accordance with AWS D1.1. 

c. Inspect preparation and assembly of materials to be welded for 

conformance with AWS D1.1. 

d. Inspect preheating and interpass temperatures for conformance 

with AWS D1.1. 

e. Measure 25 percent of fillet welds. 

f. Welding Magnetic Particle Testing: Test in accordance with ASTM 

E709 for a minimum of: 

1) 20 percent of all shear plate fillet welds at random, final 

pass only. 

2) 20 percent of all continuity plate and bracing gusset plate 

fillet welds, at random, final pass only. 

3) 100 percent of tension member fillet welds (i.e., hanger 

connection plates and other similar connections) for root and 

final passes. 

4) 20 percent of length of built-up column member partial 

penetration and fillet welds at random for root and final 

passes. 

5) 100 percent of length of built-up girder member partial 

penetration and fillet welds for root and final passes. 

g. Welding Ultrasonic Testing: Test in accordance with ASTM E164 and 

AWS D1.1 for 100 percent of all full penetration welds, braced 

and moment frame column splices, and a minimum of 20 percent of 

all other partial penetration column splices, at random. 

h. Welding Radiographic Testing: Test in accordance with ASTM E94, 

and AWS D1.1 for 5 percent of all full penetration welds at 

random. 

i. Verify that correction of rejected welds are made in accordance 

with AWS D1.1. 

j. Testing and inspection do not relieve the Contractor of the 

responsibility for providing materials and fabrication procedures 

in compliance with the specified requirements. 
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2. Bolt Inspection: 

a. Inspect high-strength bolted connections in accordance AISC 

Specifications for Structural Joints Using ASTM A325 or A490 

Bolts. 

b. Slip-Critical Connections: Inspect 10 percent of bolts, but not 

less than 2 bolts, selected at random in each connection in 

accordance with AISC Specifications for Structural Joints Using 

ASTM A325 or A490 Bolts. Inspect all bolts in connection when one 

or more are rejected. 

c. Fully Pre-tensioned Connections: Inspect 10 percent of bolts, but 

not less than 2 bolts, selected at random in 25 percent of 

connections in accordance with AISC Specification for Structural 

Joints Using ASTM A325 or A490 Bolts. Inspect all bolts in 

connection when one or more are rejected. 

d. Bolts installed by turn-of-nut tightening may be inspected with 

calibrated wrench when visual inspection was not performed during 

tightening. 

e. Snug Tight Connections: Inspect 10 percent of connections 

verifying that plies of connected elements have been brought into 

snug contact. 

f. Inspect field erected assemblies; verify locations of structural 

steel for plumbness, level, and alignment. 

D. Submit inspection reports, record of welders and their certification, 

and identification, and instances of noncompliance to Contracting 

Officer’s Representative. 

3.10 STEEL DECKING: 

A. Provide field inspection of welds of metal deck to the supporting 

steel, and testing services to insure steel decking has been installed 

in accordance with contract documents and manufacturer’s requirements. 

B. Qualification of Field Welding: Qualify welding processes and welding 

operators in accordance with “Welder Qualification” procedures of AWS 

D1.1. Refer to the “Plug Weld Qualification Procedure” in Part 3 “Field 

Quality Control.” 

C. Submit inspection reports, certification, and instances of 

noncompliance to Contracting Officer’s Representative. 
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3.11 SHEAR CONNECTOR STUDS: 

A. Provide field inspection and testing services required by AWS D.1 to 

insure shear connector studs have been installed in accordance with 

contract documents. 

B. Tests: Test 20 percent of headed studs for fastening strength in 

accordance with AWS D1.1. 

C. Submit inspection reports, certification, and instances of 

noncompliance to Contracting Officer’s Representative. 

3.12 TYPE OF TEST: 

 Approximate Number of Tests Required 

A. Earthwork: 

 Laboratory Compaction Test, Soils: 

 (ASTM D1557)and/or(ASTM D698)   Field Density, Soils (AASHTO 

T191, T205, or T238)   _____ 

 Penetration Test, Soils        _____ 

B. Landscaping: 

 Topsoil Test         _____ 

C. Aggregate Base: 

 Laboratory Compaction, (ASTM D1557)  _____ 

 Field Density(ASTM D1556)   _____ 

 Aggregate, Base Course Gradation (AASHTO T27)    _____ 

 Wear (AASHTO T96)         _____ 

 Soundness (AASHTO T104)        _____ 

      _____ 

D. Concrete: 

 Making and Curing Concrete Test Cylinders (ASTM C31)   _____ 

 Compressive Strength, Test Cylinders (ASTM C39)    _____ 

 Concrete Slump Test (ASTM C143)      _____ 

 Concrete Air Content Test (ASTM C173)     _____ 

 Unit Weight, Lightweight Concrete (ASTM C567)    _____ 

 Aggregate, Normal Weight: Gradation (ASTM C33)    _____ 

 Deleterious Substances (ASTM C33)      _____ 

 Soundness (ASTM C33)        _____ 

 Abrasion (ASTM C33)        _____ 

 Aggregate, Lightweight Gradation (ASTM C330)    _____ 

 Deleterious Substances (ASTM C330)      _____ 

 Unit Weight (ASTM C330)        _____ 

 Flatness and Levelness Readings (ASTM E1155) (number of days) _____ 
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E. Reinforcing Steel: 

 Tensile Test (ASTM A370)       _____ 

 Bend Test (ASTM A370)        _____ 

 Mechanical Splice (ASTM A370)       _____ 

 Welded Splice Test (ASTM A370)      _____ 

F. Shotcrete: 

 Taking and Curing Test Cores (ACI 506)     _____ 

 Compressive Strength, Test Cores (ACI 506)    _____ 

G. Prestressed Concrete: 

 Testing Strands (ASTM A416)       _____ 

H. Masonry: 

 Making and Curing Test Cubes (ASTM C109)     _____ 

 Compressive Strength, Test Cubes (ASTM C109)    _____ 

 Sampling and Testing Mortar, Comp. Strength (ASTM C780)  _____ 

 Sampling and Testing Grout, Comp. Strength (ASTM C1019)  _____ 

 Masonry Unit, Compressive Strength (ASTM C140)    _____ 

 Prism Tests (ASTM C1314)       _____ 

I. Structural Steel: 

 Ultrasonic Testing of Welds (ASTM E164)     _____ 

 Magnetic Particle Testing of Welds (ASTM E709)    _____ 

 Radiographic Testing of Welds (ASTM E94)     _____ 

J. Sprayed-On Fireproofing: 

 Thickness and Density Tests (ASTM E605)     _____ 

- - - E N D - - - 


