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SECTION 01 00 00
GENERAL REQUIREMENTS

1.1 SAFETY REQUIREMENTS

Refer to section 01 35 26, SAFETY REQUIREMENTS for safety and infection

control requirements.

1.2 GENERAL INTENTION

A

Contractor shall completely prepare the site for construction
operations, including demolition and removal of existing items slated
for removal, and furnish labor and materials and perform work as
required by the accompanying plans and specifications for the repairs

and maintenance items shown related to the Stratton VA’s Tank Vault.

Visits to the site by Bidders may be made only by appointment with the

Contracting Officer.

All employees of general contractor and subcontractors shall comply
with VA security management program and obtain permission of the VA
police, be identified by project and employer, and restricted from
unauthorized access. Contractor identification badges will be obtained
prior to beginning work on any day. The identification badges will

visible at all times.

1.3 STATEMENT OF BID ITEM(S)

A

ITEM I, GENERAL CONSTRUCTION: Work includes general construction,
repairs, alterations, sealing, necessary removal of existing building
components and replacement and/or construction of certain other items.
The specific items requiring attention are shown in better detail on

the accompanying plans.

1.4 SPECIFICATIONS AND DRAWINGS FOR CONTRACTOR

A

Drawings and contract documents may be obtained from the website where
the solicitation is posted. Additional copies will be at Contractor®s

expense.

1.5 CONSTRUCTION SECURITY REQUIREMENTS

A

Security Plan:
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1. The security plan defines both physical and administrative security
procedures that will remain effective for the entire duration of the

project.

2. The General Contractor is responsible for assuring that all sub-
contractors working on the project and their employees also comply
with these regulations.

Security Procedures:

1. General Contractor’s employees shall not enter the project site
without appropriate badge. They may also be subject to inspection
of their personal effects when entering or leaving the project site.

2. Before starting work the General Contractor shall give at least one
week”s notice to the Contracting Officer’s Representative (COR) so
that security arrangements can be provided for the employees and
sub-contractor employees. This notice is separate from any notices
required for utility shutdown described later in this section.

3. No photography of VA premises is allowed without written permission
of the Contracting Officer.

4_ VA reserves the right to close down or shut down the project site
and order General Contractor’s employees off the premises in the
event of a national emergency. The General Contractor may return to
the site only with the written approval of the Contracting Officer.

Document Control:

1. Before starting any work, the General Contractor and Sub-contractors
shall submit an electronic security memorandum describing the
approach to following goals and maintaining confidentiality of

“sensitive information”.

2. The General Contractor is responsible for safekeeping of all
drawings, project manual and other project information. This
information shall be shared only with those with a specific need to
accomplish the project.

3. Certain documents, sketches, videos or photographs and drawings may
be marked “Law Enforcement Sensitive” or “Sensitive Unclassified”.
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Secure such information in separate containers and limit the access
to only those who will need it for the project. Return the

information to the Contracting Officer upon request.

These security documents shall not be removed or transmitted from
the project site without the written approval of Contracting
Officer.

All paper waste or electronic media such as CD”’s and diskettes shall
be shredded and destroyed in a manner acceptable to the VA.

Notify Contracting Officer and Site Security Officer immediately
when there is a loss or compromise of “sensitive information”.

All electronic information shall be stored in specified location
following VA standards and procedures using an Engineering Document
Management Software (EDMS).

a. Security, access and maintenance of all project drawings, both
scanned and electronic shall be performed and tracked through the
EDMS system.

b. “Sensitive information” including drawings and other documents
may be attached to e-mail provided all VA encryption procedures
are followed.

D. Motor Vehicle Restrictions

1.

2.

Vehicle authorization request shall be required for any vehicle
entering the site and such request shall be submitted 24 hours
before the date and time of access. Access shall be restricted to

picking up and dropping off materials and supplies.

A limited number of (2 to 5) permits shall be issued for General
Contractor and its employees for parking in designated areas only.

1.6 OPERATIONS AND STORAGE AREAS

A.

The Contractor shall confine all operations (including storage of

materials) on Government premises to areas authorized or approved by

the COR. The Contractor shall hold and save the Government, its

officers and agents, free and harmless from liability of any nature

occasioned by the Contractor"s performance.
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Temporary buildings (e.g., storage sheds, shops, offices) and utilities
may not be erected by the Contractor for this project.

The Contractor shall, under regulations prescribed by the Contracting
Officer, use only established roadways, or use temporary roadways
constructed by the Contractor when and as authorized by the Contracting
Officer. When materials are transported in prosecuting the work,
vehicles shall not be loaded beyond the loading capacity recommended by
the manufacturer of the vehicle or prescribed by any Federal, State, or
local law or regulation. When it is necessary to cross curbs or
sidewalks, the Contractor shall protect them from damage. The
Contractor shall repair or pay for the repair of any damaged curbs,
sidewalks, or roads.

Working space and space available for storing materials shall be as
shown on the drawings or as determined by the COR.

Workmen are subject to rules of the Medical Center applicable to their
conduct.

Execute work so as to interfere as little as possible with normal
functioning of Medical Center as a whole, including operations of
utility services, fire protection systems and any existing equipment,
and with work being done by others. Use of equipment and tools that
transmit vibrations and noises through the building structure are not
permitted, except as allowed by the COR.

1. Do not store materials and equipment in other than assigned areas.

2. Schedule delivery of materials and equipment to immediate
construction working areas within buildings in use by Department of
Veterans Affairs iIn quantities sufficient for not more than two work
days or as allowed by the COR. Provide unobstructed access to the
Medical Center areas required to remain in operation.

Phasing:

The Medical Center must maintain its operation 24 hours a day 7 days a
week. Therefore, any interruption in any service must be scheduled and
coordinated with the COR to ensure that no lapses in operation occur.
It is not anticipated that any utility shutdowns will be required for
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the work in this contract. However, should it be necessary, it is the
CONTRACTOR™S responsibility to develop a work plan and schedule
detailing, at a minimum, the procedures to be employed, the equipment
and materials to be used, the interim life safety measure to be used
during the work, and a schedule defining the duration of the work with
mi lestone subtasks.

Building Numbers 1 (Main Building) and 5 (Boiler Room) will be occupied
during performance of work. The tank vault room is generally not
occupied except for required maintenance work because it is a non-
permit required confined space. The Contractor shall take all measures
and provide all material necessary for protecting existing equipment
and property in affected areas of construction against incidental
contact, dust and debris, so that equipment and affected areas to be
used in VAMC operations will not be hindered. Contractor shall permit
access to VAMC personnel through construction areas which serve as
routes of access to such affected areas and equipment.

Construction Fence: Before construction operations begin, Contractor
shall notify the COR if the Contractor intends to store materials
and/or equipment in Storage Area #2 as shown on the plans. If the
Contractor opts to install a fenced-in area, the fencing used shall be
chain link construction fence, 2.1m (seven feet) minimum height, around
the construction area indicated on the drawings. Provide gates as
required for access with necessary hardware, including hasps and
padlocks. Fasten fence fabric to terminal posts with tension bands and
to line posts and top and bottom rails with tie wires spaced at maximum
375mm (15 inches). Bottom of fences shall extend to 25mm (one inch)
above grade. Remove the fence when directed by COR.

J. When a building and/or construction site is turned over to Contractor,

Contractor shall accept entire responsibility including upkeep and
maintenance therefore:

1. Contractor shall maintain a minimum temperature of 4 degrees C (40
degrees F) at all times inside the vault.

2. Contractor shall maintain in operating condition existing fire
protection and other alarm equipment. In connection with the alarm
equipment, Contractor shall make arrangements for pre-inspection of
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site with the COR and VA Safety Manager to go over where sensors are
located and what to do if an alarm sounds. |If any alarm sensors or
equipment are damaged during construction, the Contractor will
notify the COR and Safety Manager immediately. The Contractor will
repair and test the repaired alarm system at no cost to the VA.

K. Coordinate the work for this contract as required with other
construction operations as directed by the COR.

1.7 DISPOSAL AND RETENTION

A. Materials and equipment accruing from work removed and from demolition
activities, shall be disposed of in a lawful manner.

1.8 PROTECTION OF EXISTING VEGETATION, STRUCTURES, EQUIPMENT, UTILITIES, AND
IMPROVEMENTS

A. The Contractor shall preserve and protect all structures and vegetation
(such as trees, shrubs, and grass) on or adjacent to the work site,
which are not to be removed and which do not unreasonably interfere
with the work required under this contract. The Contractor shall only
remove trees when specifically authorized to do so, and shall avoid
damaging vegetation that will remain in place. If any limbs or branches
of trees are broken during contract performance, or by the careless
operation of equipment, or by workmen, the Contractor shall trim those
limbs or branches with a clean cut.

B. The Contractor shall protect from damage all existing equipment,
improvements and utilities at or near the work site and on adjacent
property of a third party, the locations of which are made known to or
should be known by the Contractor. The Contractor shall repair any
damage to those items or facilities, including those that are the
property of a third party, resulting from failure to comply with the
requirements of this contract or failure to exercise reasonable care in
performing the work. 1f the Contractor fails or refuses to repair the
damage promptly, the Contracting Officer may have the necessary work
performed and charge the cost to the Contractor.

C. Refer to Section 01 57 19, TEMPORARY ENVIRONMENTAL CONTROLS, for
additional requirements on protecting vegetation, soils and the
environment. Refer to Articles, "Alterations', "Restoration™, and
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"Operations and Storage Areas' for additional instructions concerning
repair of damage to structures and site improvements.

1.9 RESTORATION

A

C.

Remove, cut, alter, replace, patch and repair existing work as
necessary to install new work. Except as otherwise shown or specified,
do not cut, alter or remove any structural work, and do not disturb any
ducts, plumbing, steam, gas, or electric work without approval of the
COR. Existing work to be altered or repaired and that is found to be
defective in any way, shall be reported to the COR before it is
disturbed. Materials and workmanship used in restoring work, shall
conform in type and quality to that of original existing construction,

except as otherwise shown or specified.

Upon completion of contract, deliver work complete and undamaged.
Existing work (walls, ceilings, partitions, floors, mechanical and
electrical work, lawns, paving, roads, walks, etc.) disturbed or
removed as a result of performing required new work, shall be patched,
repaired, reinstalled, or replaced with new work, and refinished and
left in as good condition as existed before commencing work.

At Contractor®™s own expense, Contractor shall immediately restore to
service and repailr any damage caused by Contractor®s workmen to
existing piping and conduits, wires, cables, etc., of utility services
or of Fire protection systems and communications systems (including
telephone) which are not scheduled for discontinuance or abandonment.

Expense of repairs to such utilities and systems not shown on drawings
or locations of which are unknown will be covered by adjustment to
contract time and price in accordance with clause entitled ""CHANGES"
(FAR 52.243-4 and VAAR 852.236-88) and "DIFFERING SITE CONDITIONS"™ (FAR
52.236-2).

1.10 AS-BUILT DRAWINGS

A

The contractor shall maintain two full size sets of as-built drawings
which will be kept current during construction of the project, to
include all contract changes, modifications and clarifications.
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B. All variations shall be shown in the same general detail as used in the
contract drawings. To insure compliance, as-built drawings shall be

made available for the COR to review as often as requested.

C. Contractor shall deliver two approved completed sets of as-built
drawings iIn the electronic version (scanned PDF) to the COR after the
acceptance of the project by the Contracting Officer.

D. Paragraphs A, B, & C shall also apply to all shop drawings.

1.11 USE OF ROADWAYS

A. For hauling, use only established public roads and roads on the Medical
Center property and, when authorized by the COR, such temporary roads
which may be necessary in the performance of contract work. Temporary
roads shall be constructed and restoration performed by the Contractor
at Contractor®s expense. When necessary to cross curbing, sidewalks, or
similar construction, they must be protected by well-constructed
bridges.

1.12 AVAILABILITY AND USE OF UTILITY SERVICES

A_. The Government shall make all reasonably required amounts of utilities
available to the Contractor from existing outlets and supplies, as
specified In the contract. The amount to be paid by the Contractor for
chargeable electrical services shall be the prevailing rates charged to
the Government. The Contractor shall carefully conserve any utilities
furnished without charge.

B. The Contractor, at Contractor"s expense and in a workmanlike manner, in
compliance with code and as satisfactory to the Contracting Officer,
shall install and maintain all necessary temporary connections and
distribution lines, and all meters required to measure the amount of
electricity used for the purpose of determining charges. Before final
acceptance of the work by the Government, the Contractor shall remove
all the temporary connections, distribution lines, meters, and
associated paraphernalia and repair restore the infrastructure as
required.

C. If required by the VA, the Contractor shall install meters at
Contractor®s expense and furnish the Medical Center a monthly record of
the Contractor®"s usage of electricity as hereinafter specified. It is
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not anticipated that the project’s electrical needs will require the
installation of a Contractor-furnished meter.

Heat: Furnish temporary heat necessary to prevent injury to work and
materials through dampness and cold. Use of open salamanders or any
temporary heating devices which may be fire hazards or may smoke and
damage finished work, will not be permitted. Maintain minimum interior
temperatures as specified for curing the various materials used in the

project.

Electricity (for Construction and Testing): Furnish all temporary
electric services. Obtain electricity by connecting to the Medical
Center electrical distribution system. The Contractor shall meter and
pay for electricity required for electric cranes and hoisting devices,
electrical welding devices and any electrical heating devices providing
temporary heat. Electricity for all other uses is available at no cost

to the Contractor.
Water (for Construction and Testing): Furnish temporary water service.

1. Obtain water by connecting to the Medical Center water distribution
system. Provide backflow preventer at each connection as per code.

Water is available at no cost to the Contractor.

2. Maintain connections, pipe, fittings and fixtures and conserve
water-use so none is wasted. Failure to stop leakage or other wastes
will be cause for revocation (at COR’s discretion) of use of water

from Medical Center®s system.

---END- - -
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