
VA248-17-Q-1638  Cleaver Brooks Cleaning 

PRICE/COST SCHEDULE 

ITEM INFORMATION 

ITEM 
NUMBER 

DESCRIPTION OF 
SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 

0001 Contractor shall furnish all 
labor, materials, parts, 
supervisions, services and 
incidentals to perform an 
annual cleaning on Cleaver 
Brooks Boiler #1, Model: 
CB200X-500-200STM, 
Serial: L70041, Location: 
C.W. Bill Young VAMC, 
Bldg. 100, RM1F100, 
Boiler Plant  
 
Contract Period: Base 
POP Begin: 10-01-2017 
POP End: 09-30-2018 
 

1.00 JB ____________ __________________ 

0002 Contractor shall furnish all 
labor, materials, parts, 
supervisions, services and 
incidentals to perform an 
annual cleaning on Cleaver 
Brooks Boiler #2, Model: 
CB200X-500-200STM, 
Serial: L70042, Location: 
C.W. Bill Young VAMC, 
Bldg. 100, RM1F100, 
Boiler Plant  
 
Contract Period: Base 
POP Begin: 10-01-2017 
POP End: 09-30-2018 
 

1.00 JB ____________ __________________ 

0003 Contractor shall furnish all 
labor, materials, parts, 
supervisions, services and 
incidentals to perform an 
annual cleaning on Cleaver 
Brooks Boiler #3, Model: 
CB200X-500-200STM, 
Serial: L70043, Location: 
C.W. Bill Young VAMC, 

1.00 JB ____________ __________________ 
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Bldg. 100, RM1F100, 
Boiler Plant.  
 
Contract Period: Base 
POP Begin: 10-01-2017 
POP End: 09-30-2018 
 

1001 Contractor shall furnish all 
labor, materials, parts, 
supervisions, services and 
incidentals to perform an 
annual cleaning on Cleaver 
Brooks Boiler #1, Model: 
CB200X-500-200STM, 
Serial: L70041, Location: 
C.W. Bill Young VAMC, 
Bldg. 100, RM1F100, 
Boiler Plant  
 
Contract Period: Option 1 
POP Begin: 10-01-2018 
POP End: 09-30-2019 
 

1.00 JB ____________ __________________ 

1002 Contractor shall furnish all 
labor, materials, parts, 
supervisions, services and 
incidentals to perform an 
annual cleaning on Cleaver 
Brooks Boiler #2, Model: 
CB200X-500-200STM, 
Serial: L70042, Location: 
C.W. Bill Young VAMC, 
Bldg. 100, RM1F100, 
Boiler Plant  
 
Contract Period: Option 1 
POP Begin: 10-01-2018 
POP End: 09-30-2019 
 

1.00 JB ____________ __________________ 

1003 Contractor shall furnish all 
labor, materials, parts, 
supervisions, services and 
incidentals to perform an 
annual cleaning on Cleaver 
Brooks Boiler #3, Model: 
CB200X-500-200STM, 
Serial: L70043, Location: 

1.00 JB ____________ __________________ 
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C.W. Bill Young VAMC, 
Bldg. 100, RM1F100, 
Boiler Plant.  
 
Contract Period: Option 1 
POP Begin: 10-01-2018 
POP End: 09-30-2019 
 

2001 Contractor shall furnish all 
labor, materials, parts, 
supervisions, services and 
incidentals to perform an 
annual cleaning on Cleaver 
Brooks Boiler #1, Model: 
CB200X-500-200STM, 
Serial: L70041, Location: 
C.W. Bill Young VAMC, 
Bldg. 100, RM1F100, 
Boiler Plant  
 
Contract Period: Option 2 
POP Begin: 10-01-2019 
POP End: 09-30-2020 
 

1.00 JB ____________ __________________ 

2002 Contractor shall furnish all 
labor, materials, parts, 
supervisions, services and 
incidentals to perform an 
annual cleaning on Cleaver 
Brooks Boiler #2, Model: 
CB200X-500-200STM, 
Serial: L70042, Location: 
C.W. Bill Young VAMC, 
Bldg. 100, RM1F100, 
Boiler Plant  
 
Contract Period: Option 2 
POP Begin: 10-01-2019 
POP End: 09-30-2020 
 

1.00 JB ____________ __________________ 

2003 Contractor shall furnish all 
labor, materials, parts, 
supervisions, services and 
incidentals to perform an 
annual cleaning on Cleaver 
Brooks Boiler #3, Model: 
CB200X-500-200STM, 

1.00 JB ____________ __________________ 
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Serial: L70043, Location: 
C.W. Bill Young VAMC, 
Bldg. 100, RM1F100, 
Boiler Plant.  
 
 
Contract Period: Option 2 
POP Begin: 10-01-2019 
POP End: 09-30-2020 
 

3001 Contractor shall furnish all 
labor, materials, parts, 
supervisions, services and 
incidentals to perform an 
annual cleaning on Cleaver 
Brooks Boiler #1, Model: 
CB200X-500-200STM, 
Serial: L70041, Location: 
C.W. Bill Young VAMC, 
Bldg. 100, RM1F100, 
Boiler Plant  
 
 
Contract Period: Option 3 
POP Begin: 10-01-2020 
POP End: 09-30-2021 
 

1.00 JB ____________ __________________ 

3002 Contractor shall furnish all 
labor, materials, parts, 
supervisions, services and 
incidentals to perform an 
annual cleaning on Cleaver 
Brooks Boiler #2, Model: 
CB200X-500-200STM, 
Serial: L70042, Location: 
C.W. Bill Young VAMC, 
Bldg. 100, RM1F100, 
Boiler Plant  
 
Contract Period: Option 3 
POP Begin: 10-01-2020 
POP End: 09-30-2021 
 
 
 
 
 

1.00 JB ____________ __________________ 
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3003 Contractor shall furnish all 
labor, materials, parts, 
supervisions, services and 
incidentals to perform an 
annual cleaning on Cleaver 
Brooks Boiler #3, Model: 
CB200X-500-200STM, 
Serial: L70043, Location: 
C.W. Bill Young VAMC, 
Bldg. 100, RM1F100, 
Boiler Plant.  
 
Contract Period: Option 3 
POP Begin: 10-01-2020 
POP End: 09-30-2021 
 

1.00 JB ____________ __________________ 

4001 Contractor shall furnish all 
labor, materials, parts, 
supervisions, services and 
incidentals to perform an 
annual cleaning on Cleaver 
Brooks Boiler #1, Model: 
CB200X-500-200STM, 
Serial: L70041, Location: 
C.W. Bill Young VAMC, 
Bldg. 100, RM1F100, 
Boiler Plant  
 
Contract Period: Option 4 
POP Begin: 10-01-2021 
POP End: 09-30-2022 
 

1.00 JB ____________ __________________ 

4002 Contractor shall furnish all 
labor, materials, parts, 
supervisions, services and 
incidentals to perform an 
annual cleaning on Cleaver 
Brooks Boiler #2, Model: 
CB200X-500-200STM, 
Serial: L70042, Location: 
C.W. Bill Young VAMC, 
Bldg. 100, RM1F100, 
Boiler Plant  
 
Contract Period: Option 4 
POP Begin: 10-01-2021 
POP End: 09-30-2022 
 

1.00 JB ____________ __________________ 
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4003 Contractor shall furnish all 
labor, materials, parts, 
supervisions, services and 
incidentals to perform an 
annual cleaning on Cleaver 
Brooks Boiler #3, Model: 
CB200X-500-200STM, 
Serial: L70043, Location: 
C.W. Bill Young VAMC, 
Bldg. 100, RM1F100, 
Boiler Plant.  
 
Contract Period: Option 4 
POP Begin: 10-01-2021 
POP End: 09-30-2022 
 

1.00 JB ____________ __________________ 

    GRAND TOTAL __________________ 

 


