




CONDENSATE SYSTEM SCHEMATIC

FINAL DESIGN  
APPROVED FOR CONSTRUCTION

|   |  |  |  |  |  |   |  |  |  |  |  |  |
|---|--|--|--|--|--|---|--|--|--|--|--|--|
| <b>CONSULTANTS:</b><br><br>Affiliated Engineers SE, Inc.<br>Tioga Town Center<br>12921 SW 1st Road Ste 205<br>Gainesville, Florida 32669<br>Tel 352.376.5500 Fax 352.375.3479<br>CA-6140 |  | <b>ENGINEER-OF-RECORD:</b><br>JACK STEWART NEALE<br>F.L.R.E. NO. 42678 |  | <b>ARCHITECT/ENGINEERS:</b><br><br>3603 NW 98th Street, Suite B<br>Gainesville, FL 32606<br>Phone: (352) 474-6124<br>Fax: (352) 553-4437<br>COA: FL #26693<br>AKEA Project No. 083-14 |  | Drawing Title<br><b>CONDENSATE SYSTEM SCHEMATIC</b> |  | Project Title<br><b>REPLACE BOILERS - FCA D, ENERGY AT THE MALCOM RANDALL VAMC</b> |  | Project Number<br><b>573-14-600</b><br>Building Number |  | Office of<br>Construction<br>and Facilities<br>Management<br> |
| 2 - Addendum #3<br>1 - Addendum #2<br><b>Revisions:</b>   |  | Date<br>09/08/17<br>08/30/17<br>Date                                   |  | Approved: Project Director   |  | Location<br><b>GAINESVILLE, FLORIDA</b>             |  | Drawing Number<br><b>MP702</b>   |  |  |  |  |
|   |  |  |  |  |  | Date<br><b>JULY 8, 2016</b>                         |  | Checked<br><b>JSN</b>  |  | Drawn<br><b>RWD</b>                                    |  |  |