James J. Peters VA Medical Center
Clean and Reseal Building Exterior
VA Project No. 526-14-105

SECTION 02 4100
DEMOLITION

PART 1 GENERAL
1.01 SECTION INCLUDES

A. Selective demolition of building elements for exterior repair, cleaning and resealing purposes.
1.02 RELATED REQUIREMENTS

A. Section 01 1000 - Summary: Limitations on Contractor's use of site and premises.

B. Section 01 00 00 — General Requirements
1.03 REFERENCE STANDARDS

A. 29 CFR 1926 - U.S. Occupational Safety and Health Standards; current edition.

B. NFPA 241 - Standard for Safeguarding Construction, Alteration, and Demolition Operations;
2013.

1.04 SUBMITTALS

A. Site Plan: Showing:
1. Vegetation to be protected.
2. Areas for temporary construction and field offices.
3. Areas for temporary and permanent placement of removed materials.
3. Referto Section 01 33 23 for further requirements.

PART 3 EXECUTION
2.01 GENERAL PROCEDURES AND PROJECT CONDITIONS

A. Comply with applicable codes and regulations for demolition operations and safety of adjacent
structures and the public.

1. Obtain required permits.

2. Take precautions to prevent catastrophic or uncontrolled collapse of structures to be
removed; do not allow worker or public access within range of potential collapse of
unstable structures.

Provide, erect, and maintain temporary barriers and security devices.

Conduct operations to minimize effects on and interference with adjacent structures and

occupants.

5. Do not close or obstruct roadways or sidewalks without permit.

6. Conduct operations to minimize obstruction of public and private entrances and exits; do
not obstruct required exits at any time; protect persons using entrances and exits from
removal operations.

7. Obtain written permission from owners of adjacent properties when demolition equipment
will traverse, infringe upon or limit access to their property.

B. Do not begin removal until receipt of notification to proceed from Owner.

C. Protect existing structures and other elements that are not to be removed.
1. Provide bracing and shoring.
2. Prevent movement or settlement of adjacent structures.
3.  Stop work immediately if adjacent structures appear to be in danger.

2.02 SELECTIVE REMOVALS FOR INDICATED REPAIRS AND ALTERATIONS

A. Drawings showing existing construction and utilities are based on casual field observation and
existing record documents only.
1. Verify that construction areas shown.
2. Report discrepancies to Architect before disturbing existing installation.
3. Beginning of demolition work constitutes acceptance of existing conditions that would be
apparent upon examination prior to starting demolition.

B. Separate areas in which removals are being conducted from other areas that are still occupied.
C. Remove existing work as indicated and as required to accomplish new work.
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1. Remove deteriorared sealants and backers in order to replace with new construction as
specified.

2. Remove damaged stone panels, expansion joint covers and doors as indicated on
drawings in order to replace with new construction as specified.

Services (Including but not limited to Fire Protection, Electrical, and Telecommunications):

Remove existing systems and equipment as indicated.

1. Verify that abandoned services serve only abandoned facilities before removal.

2.  Remove abandoned pipe, ducts, conduits, and equipment; remove back to source of
supply where possible, otherwise cap stub and tag with identification.

Protect existing work to remain.

1. Perform cutting to accomplish removals neatly and as specified for cutting new work.
2. Repair adjacent construction and finishes damaged during removal work.

3. Patch as specified for patching new work.

2.03 DEBRIS AND WASTE REMOVAL

A.

B.
C.
D

Remove debris, junk, and trash from site.

Leave site in clean condition, ready for subsequent work.

Clean up spillage and wind-blown debris from public and private lands.
Refer to Section 01 74 19 for further requirements.

END OF SECTION 02 4100
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