

CLIN	Delivery Location	Period of Performance	FOB	Delivery Requirement
0001-0002	Department of Veterans Affairs Malcom Randall VA Medical Center 1601 S.W. Archer Rd Gainesville, FL 32608	December 12, 2017 thru December 31, 2017	Destination	Quarterly
0001-0002	Department of Veterans Affairs Malcom Randall VA Medical Center 1601 S.W. Archer Rd Gainesville, FL 32608	January 1, 2018 thru March 31, 2018	Destination	Quarterly
0001-0002	Department of Veterans Affairs Malcom Randall VA Medical Center 1601 S.W. Archer Rd Gainesville, FL 32608	April 1, 2018 thru June 30, 2018	Destination	Quarterly
0001-0002	Department of Veterans Affairs Malcom Randall VA Medical Center 1601 S.W. Archer Rd Gainesville, FL 32608	July 1, 2018 thru September 30, 2018	Destination	Quarterly

CLIN	Delivery Location	Period of Performance	FOB	Delivery Requirement
1001-1002	Department of Veterans Affairs Malcom Randall VA Medical Center 1601 S.W. Archer Rd Gainesville, FL 32608	October 1, 2018 thru December 31, 2018	Destination	Quarterly
1001-1002	Department of Veterans Affairs Malcom Randall VA Medical Center 1601 S.W. Archer Rd Gainesville, FL 32608	January 1, 2019 thru March 31, 2019	Destination	Quarterly
1001-1002	Department of Veterans Affairs Malcom Randall VA Medical Center 1601 S.W. Archer Rd	April 1, 2019 thru June 30, 2019	Destination	Quarterly

	Gainesville, FL 32608			
1001-1002	Department of Veterans Affairs Malcom Randall VA Medical Center 1601 S.W. Archer Rd Gainesville, FL 32608	July 1, 2019 thru September 30, 2019	Destination	Quarterly

CLIN	Delivery Location	Period of Performance	FOB	Delivery Requirement
2001-2002	Department of Veterans Affairs Malcom Randall VA Medical Center 1601 S.W. Archer Rd Gainesville, FL 32608	October 1, 2019 thru December 31, 2019	Destination	Quarterly
2001-2002	Department of Veterans Affairs Malcom Randall VA Medical Center 1601 S.W. Archer Rd Gainesville, FL 32608	January 1, 2020 thru March 31, 2020	Destination	Quarterly
2001-2002	Department of Veterans Affairs Malcom Randall VA Medical Center 1601 S.W. Archer Rd Gainesville, FL 32608	April 1, 2020 thru June 30, 2020	Destination	Quarterly
2001-2002	Department of Veterans Affairs Malcom Randall VA Medical Center 1601 S.W. Archer Rd Gainesville, FL 32608	July 1, 2020 thru September 30, 2020	Destination	Quarterly

CLIN	Delivery Location	Period of Performance	FOB	Delivery Requirement
3001-3002	Department of Veterans Affairs Malcom Randall VA Medical Center 1601 S.W. Archer Rd Gainesville, FL 32608	October 1, 2020 thru December 31, 2020	Destination	Quarterly

3001-3002	Department of Veterans Affairs Malcom Randall VA Medical Center 1601 S.W. Archer Rd Gainesville, FL 32608	January 1, 2021 thru March 31, 2021	Destination	Quarterly
3001-3002	Department of Veterans Affairs Malcom Randall VA Medical Center 1601 S.W. Archer Rd Gainesville, FL 32608	April 1, 2021 thru June 30, 2021	Destination	Quarterly
3001-3002	Department of Veterans Affairs Malcom Randall VA Medical Center 1601 S.W. Archer Rd Gainesville, FL 32608	July 1, 2021 thru September 30, 2021	Destination	Quarterly

CLIN	Delivery Location	Period of Performance	FOB	Delivery Requirement
4001-4002	Department of Veterans Affairs Malcom Randall VA Medical Center 1601 S.W. Archer Rd Gainesville, FL 32608	October 1, 2021 thru December 31, 2021	Destination	Quarterly
4001-4002	Department of Veterans Affairs Malcom Randall VA Medical Center 1601 S.W. Archer Rd Gainesville, FL 32608	January 1, 2022 thru March 31, 2022	Destination	Quarterly
4001-4002	Department of Veterans Affairs Malcom Randall VA Medical Center 1601 S.W. Archer Rd Gainesville, FL 32608	April 1, 2022 thru June 30, 2022	Destination	Quarterly
4001-4002	Department of Veterans Affairs Malcom Randall VA Medical Center 1601 S.W. Archer Rd Gainesville, FL 32608	July 1, 2022 thru September 30, 2022	Destination	Quarterly

