

SHIP TO:
 SUPPLY-WHSE B68032
 V.A. Medical Center
 BLDG 220
 5000 SOUTH 5TH AVE
 HINES, IL 60141-5000
 P.O.# 578-B68032

Name	Va Medical Center - Hines
Address	5th Avenue and Roosevelt Rd
City, State	Hines, IL
Zip/Postal Code	60141

#	Qty	Description
IMPAX ENTERPRISE 6X		
1	2	<p>Diagnostic Display HW w/1 - 6MP LED Coronis Color-Premium The display hardware for the IMPAX Diagnostic Workstation 1- 6MP LED Coronis Color display Premium package includes:</p> <ul style="list-style-type: none"> - One (1) Barco Coronis Fusion 6 MP (3280 x 2048) 30" color flat panel display with high-bright LED backlighting (MDCC-6430) - One (1) Barco MXRT 7600 digital graphics controller with 4 GB graphics memory & 4 monitor support - requires PCIe x16 graphics slot - Display driver and digital cabling - Integrated BarcoMed I-Guard® Sensor assures continuous and consistent DICOM-compliant viewing - Landscape orientation - Can be configured as 2 bezel-free 3MP displays (1640 x 2048) or as one widescreen 6MP display - Supports diagnostic color and grayscale displays - Protective front glass - MediCal QAWeb software included for automated QA and calibration <p>Each IMPAX Diagnostic Workstation premuim configuration is equipped with the following:</p> <ul style="list-style-type: none"> - Workstation class platform - mini- tower configuration - Single quad-core Xeon Processor - Microsoft Windows 7 Professional

		64bit Operating System - 16GB SDRAM,(2 x 8GB) - 256GB SATA Internal Solid State Drive Capacity (1 x 256GB) - An integrated PCIx 10/100/1000 Gigabit Ethernet Network Interface - DVD-RW drive - Keyboard, and optical scroll mouse - Dual PCIe x16 graphics slots IMPAX 6.5 requires this configuration, can be used with earlier versions of IMPAX. Hardware - HP
2	2	Client- Barco 2MP Clinical LED Display - 24" Barco 24" clinical 2 MP (1920 x 1200) color monitor with LED backlight is designed for non-diagnostic clinical review and as the third color monitor for diagnostic systems. Features: - Barco Eonis MDRC-2224 BL MKII color clinical review display - Video inputs include VGA, DisplayPort and HDMI - Supports landscape or portrait orientation - Includes Barco QAWeb agent software for monitor QA (via front sensor) Note: No video card is included - uses standard color video card that comes with the workstation.
IMPAX ACCESSORIES		
3	2	72" AFC Industries Dual Tier Workst. Cart - Four Monitors AFC Industries 72" adjustable height ergonomic dual tier workstation cart with one shelf and casters. This item is provided as a 3rd party product, only manufacturers warranty applies and is not returnable.
SPEECH PERIPHERALS		
4	2	Phillips SpeechMike III Pro Premium Push-Button (LFH3500) Phillips SpeechMike III Pro Premium with push-button. Model number LFH3500. For use with Talk 4.0 and 4.1. Hardware - HP
TALKSTATION HARDWARE AND SOFTWARE		
5	1	Dragon Naturally Speaking 9 for TalkStation 4.0 (5-pack)

		<p>Dragon Naturally Speaking 9 for TalkStation 4.0 (5-pack)</p> <p>Dragon Naturally Speaking 9 to be used in conjunction with TalkStation 4.0 Radiology Clients. 5-pack named user license.</p> <p>One license is needed for each named radiologist - attending, resident or fellow. Named licenses may be transferred among personnel due to staffing changes such as a new class of residents replacing an earlier class.</p>

PROFESSIONAL AND TECHNICAL SERVICES

6	2	<p>REMOTE Project Management</p> <p>Remote Project Management: The project manager is the key to a successful upgrade. The remote project managers identify needed resources, and focus on completing the upgrade within the agreed upon timeline with the highest customer satisfaction. The project manager is the single point of contact to create the detailed project plan, coordinate the site survey, customize the upgrade configuration and training needs and communicate with all involved. The project manager records all meeting minutes, action items, and open issues to insure that progress is made. The project manager ensures that service installation and customer transition documents are finalized and the project meets all of the original objectives.</p> <p>Project managers:</p> <ul style="list-style-type: none"> · Insure site readiness prior to the upgrade · Coordinate shipment of data migration temporary server, if required · Coordinate training schedules · Provide comprehensive project plan · Coordinate acceptance testing · Provide and follow up on open issues list
---	---	--