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IMPAX ENTERPRISE 6X 

1 2 Diagnostic Display HW w/1 - 6MP 
LED Coronis Color-Premium 
The display hardware for the IMPAX 
Diagnostic Workstation 1- 6MP LED 
Coronis Color display Premium 
package  includes: 
- One (1) Barco Coronis Fusion 6 
MP (3280 x 2048) 30" color flat 
panel display with high-bright LED 
backlighting (MDCC-6430) 
- One (1) Barco MXRT 7600 digital 
graphics controller with 4 GB 
graphics memory  & 4 monitor 
support - requires PCIe x16 graphics 
slot 
- Display driver and digital cabling 
- Integrated BarcoMed I-Guard® 
Sensor assures continuous and 
consistent DICOM-compliant viewing 
- Landscape orientation 
- Can be configured as 2 bezel-free 
3MP displays (1640 x 2048) or as 
one widescreen 6MP display 
- Supports diagnostic color and 
grayscale displays   
- Protective front glass 
- MediCal QAWeb software included 
for automated QA and calibration  
                                                                              
 
Each IMPAX Diagnostic Workstation 
premuim configuration is equipped 
with the following: 
- Workstation class platform - mini-
tower configuration 
- Single quad-core  Xeon Processor 
- Microsoft Windows 7 Professional 
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64bit Operating System 
- 16GB SDRAM,(2 x 8GB) 
- 256GB SATA Internal Solid State 
Drive Capacity (1 x 256GB) 
- An integrated PCIx 10/100/1000 
Gigabit Ethernet Network Interface 
- DVD-RW drive 
- Keyboard, and optical scroll mouse  
- Dual PCIe x16 graphics slots 
 
IMPAX 6.5 requires this 
configuration, can be used with 
earlier versions of IMPAX. 
 
Hardware - HP    

2 2 Client- Barco 2MP Clinical LED 
Display - 24" 
Barco  24" clinical 2 MP (1920 x 
1200)  color monitor with LED 
backlight is designed for non-
diagnostic clinical review and as the 
third color monitor for diagnostic 
systems.  Features: 
- Barco Eonis MDRC-2224 BL MKII 
color clinical review display 
- Video inputs include VGA, 
DisplayPort and HDMI 
- Supports landscape or portrait 
orientation 
- Includes Barco  QAWeb agent 
software for monitor QA (via front 
sensor) 
 
Note: No video card is included - 
uses standard color video card that 
comes with the workstation. 

  

   

IMPAX ACCESSORIES 

3 2 72" AFC Industries Dual Tier Workst. 
Cart - Four Monitors 
AFC Industries 72" adjustable height 
ergonomic dual tier workstation cart 
with one shelf and casters. This item 
is provided as a 3rd party product, 
only manufacturers warranty applies 
and is not returnable. 

   

    

SPEECH PERIPHERALS 

4 2 Phillips SpeechMike III Pro Premium 
Push-Button (LFH3500) 
Phillips SpeechMike III Pro Premium 
with push-button.  Model number 
LFH3500.   
For use with Talk 4.0 and 4.1. 
Hardware - HP    

   

    

TALKSTATION HARDWARE AND SOFTWARE 

5 1 Dragon Naturally Speaking 9 for 
TalkStation 4.0 (5-pack) 



Dragon Naturally Speaking 9 for 
TalkStation 4.0 (5-pack) 
 
Dragon Naturally Speaking 9 to be 
used in conjunction with TalkStation 
4.0 Radiology Clients.  5-pack 
named user license. 
 
One license is needed for each 
named radiologist - attending, 
resident or fellow.  Named licenses 
may be transferred among personnel 
due to staffing changes such as a 
new class of residents replacing an 
earlier class. 

   
 

    

PROFESSIONAL AND TECHNICAL SERVICES 

6 2 REMOTE Project Management 
Remote Project Management: The 
project manager is the key to a 
successful upgrade.  The remote 
project managers identify needed 
resources, and focus on completing 
the upgrade within the agreed upon 
timeline with the highest customer 
satisfaction.  The project manager is 
the single point of contact to create 
the detailed project plan, coordinate 
the site survey, customize the 
upgrade configuration and training 
needs and communicate with all 
involved. The project manager 
records all meeting minutes, action 
items, and open issues to insure that 
progress is made.  The project 
manager ensures that service 
installation and customer transition 
documents are finalized and the 
project meets all of the original 
objectives. 
 
Project managers: 
· Insure site readiness prior to the 
upgrade 
· Coordinate shipment of data 
migration temporary server, if 
required 
· Coordinate training schedules 
· Provide comprehensive project 
plan 
· Coordinate acceptance testing 
· Provide and follow up on open 
issues list 
 
 


