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IMPAX ENTERPRISE 6X
1 2 Diagnostic Display HW w/1 - 6MP

LED Coronis Color-Premium

The display hardware for the IMPAX
Diagnostic Workstation 1- 6MP LED
Coronis Color display Premium
package includes:

- One (1) Barco Coronis Fusion 6
MP (3280 x 2048) 30" color flat
panel display with high-bright LED
backlighting (MDCC-6430)

- One (1) Barco MXRT 7600 digital
graphics controller with 4 GB
graphics memory & 4 monitor
support - requires PCle x16 graphics
slot

- Display driver and digital cabling

- Integrated BarcoMed I-Guard®
Sensor assures continuous and
consistent DICOM-compliant viewing
- Landscape orientation

- Can be configured as 2 bezel-free
3MP displays (1640 x 2048) or as
one widescreen 6MP display

- Supports diagnostic color and
grayscale displays

- Protective front glass

- MediCal QAWeb software included
for automated QA and calibration

Each IMPAX Diagnostic Workstation
premuim configuration is equipped
with the following:

- Workstation class platform - mini-
tower configuration

- Single quad-core Xeon Processor
- Microsoft Windows 7 Professional




64bit Operating System

- 16GB SDRAM,(2 x 8GB)

- 256GB SATA Internal Solid State
Drive Capacity (1 x 256GB)

- An integrated PCIx 10/100/1000
Gigabit Ethernet Network Interface

- DVD-RW drive

- Keyboard, and optical scroll mouse
- Dual PCle x16 graphics slots

IMPAX 6.5 requires this
configuration, can be used with
earlier versions of IMPAX.

Hardware - HP

Client- Barco 2MP Clinical LED
Display - 24"

Barco 24" clinical 2 MP (1920 x
1200) color monitor with LED
backlight is designed for non-
diagnostic clinical review and as the
third color monitor for diagnostic
systems. Features:

- Barco Eonis MDRC-2224 BL MKII
color clinical review display

- Video inputs include VGA,
DisplayPort and HDMI

- Supports landscape or portrait
orientation

- Includes Barco QAWeb agent
software for monitor QA (via front
sensor)

Note: No video card is included -
uses standard color video card that
comes with the workstation.

| |
IMPAX ACCESSORIES

72" AFC Industries Dual Tier Workst.
Cart - Four Monitors

AFC Industries 72" adjustable height
ergonomic dual tier workstation cart
with one shelf and casters. This item
is provided as a 3rd party product,
only manufacturers warranty applies
and is not returnable.

SPEECH PERIPHERIALS

Phillips SpeechMike Il Pro Premium
Push-Button (LFH3500)

Phillips SpeechMike Il Pro Premium
with push-button. Model number
LFH3500.

For use with Talk 4.0 and 4.1.
Hardware - HP

TALKSTATION HARDWARE AND SOFTWARE

Dragon Naturally Speaking 9 for
TalkStation 4.0 (5-pack)




Dragon Naturally Speaking 9 for
TalkStation 4.0 (5-pack)

Dragon Naturally Speaking 9 to be
used in conjunction with TalkStation
4.0 Radiology Clients. 5-pack
named user license.

One license is needed for each
named radiologist - attending,
resident or fellow. Named licenses
may be transferred among personnel
due to staffing changes such as a
new class of residents replacing an
earlier class.

PROFESSIONAL AND TECHNIéAL SERVICEIS

REMOTE Project Management
Remote Project Management: The
project manager is the key to a
successful upgrade. The remote
project managers identify needed
resources, and focus on completing
the upgrade within the agreed upon
timeline with the highest customer
satisfaction. The project manager is
the single point of contact to create
the detailed project plan, coordinate
the site survey, customize the
upgrade configuration and training
needs and communicate with all
involved. The project manager
records all meeting minutes, action
items, and open issues to insure that
progress is made. The project
manager ensures that service
installation and customer transition
documents are finalized and the
project meets all of the original
objectives.

Project managers:

- Insure site readiness prior to the
upgrade

- Coordinate shipment of data
migration temporary server, if
required

- Coordinate training schedules

- Provide comprehensive project
plan

- Coordinate acceptance testing
- Provide and follow up on open
issues list




