



BUILDING ISOMETRIC

GENERAL NOTES

1. REFER TO DRAWING FP-001 FOR ABBREVIATIONS, SYMBOLS LIST AND TYPICAL DETAILS.
2. REFER TO DRAWING FP-002 FOR EXISTING FIRE PROTECTION DRAWINGS.
3. REFER TO SPECIFICATIONS DIVISION 01 GENERAL REQUIREMENTS.
4. REFER TO DIVISION 21 FIRE SUPPRESSION FOR PROJECT REQUIREMENTS.
5. REFER TO DRAWING G-004 FOR PROJECT CONSTRUCTION PHASING NOTES.
6. REFER TO FIRE PROTECTION ISOMETRIC ON SHEET FP-001 FOR ADDITIONAL INFORMATION.

FIRE PROTECTION NOTES

1. EXTEND FIRE PROTECTION DRY STANDPIPE DOWN TO LEVEL D AND CONNECTION TO EXISTING FIRE PROTECTION RISER PIPE.
2. 4" FP DRY STAND PIPE, 2-1/2" REDUCER, 2-1/2" VALVE AND CAP FOR FIRE HOSE CONNECTION.
3. 4" FP DRY STAND PIPE, DOWN TO LEVEL DD. REFER TO DRAWING FP-104 FOR CONTINUATION.

A three inches = one foot  
 B one and one half inches = one foot  
 C one inch = one foot  
 D three quarters inch = one foot  
 E one half inch = one foot  
 F three eighths inch = one foot  
 G one quarter inch = one foot  
 H one eighth inch = one foot

1 LEVEL E - FIRE PROTECTION PLAN  
3/32"=1'-0"  
PLAN NORTH



<b>CONSULTANTS:</b>  <b>WALKER PARKING CONSULTANTS</b> 225 Ann Arbor, Suite 11 Ann Arbor, MI 48108	<b>MIDWESTERN CONSULTING</b> 3815 Plaza Drive Ann Arbor, Michigan 48108 (734) 995-0200 • www.midwesternconsulting.com Land Development • Land Survey • Institutional • Municipal Wireless Communications • Transportation • Landfill Services	<b>KEYPLAN</b>	<b>ARCHITECT + ENGINEERS:</b>  <b>BANCROFT ARCHITECTS + ENGINEERS</b> 700 Nicholas Blvd., Suite 300 Elk Grove Village, IL 60007 Telephone : 847.952.9342 www.bancroft-ae.com Bancroft-AE Project No. 14-121 <b>VA CONTRACT NO. VA250-17-C-0008</b>	<b>Drawing Title</b> LEVEL E - FIRE PROTECTION PLAN	<b>Project Title</b> CONSTRUCT NORTH PARKING STRUCTURE	<b>Project Number</b> 506-331	<b>Office of Construction and Facilities Management</b> 
				<b>Approved Project Director</b>	<b>Location</b> ANN ARBOR, MICHIGAN	<b>Building Number</b> 29	
<b>100% FINAL BID DOCUMENTS</b> 08-18-2017 <b>100% BID DOCUMENTS-NOT FOR CONSTRUCTION</b> 07-24-2017 <b>95% CONSTRUCTION DOCUMENTS SUBMISSION</b> 06-15-2017 <b>65% DESIGN DEVELOPMENT SUBMISSION</b> 04-19-2017 <b>35% SCHEMATIC DESIGN SUBMISSION</b> 03-06-2017 <b>Revisions</b>	<b>Date</b>	<b>Date</b> 08-18-2017	<b>Checked</b> EM	<b>Drawn</b> AG	<b>Date</b> 08-18-2017	<b>Checked</b> EM	<b>Drawn</b> AG