

AHU SCHEDULE

Table with columns for AHU units (AHU-22 to AHU-2CT) and rows for components like Rain Hood, Inlet Plenum, Cooling Coil, Fan, and Motor. Includes a vertical scale on the left.

CHILLER SCHEDULE

Table with columns for Chiller 1 and Chiller 2, and rows for drawing symbols, location, manufacturer, model, size, and capacity.

CENTRIFUGAL PUMPS SCHEDULE

Table with columns for pump models (P-1R, P-6R, P-9R, P-10R) and rows for drawing symbols, location, system, and capacity.

CHILLER SCHEDULE

Table with columns for Chiller 1R & 2R and Chiller 5R, and rows for drawing symbols, location, manufacturer, model, size, and capacity.

COOLING TOWER SCHEDULE

Table with columns for CT-1R, 2R, 3R, 4R & 5R, and rows for drawing symbols, location, manufacturer, model, size, and capacity.

AIR SEPARATOR SCHEDULE

Table with columns for AS-1R and rows for drawing symbols, location, manufacturer, model, size, and capacity.

EXPANSION TANK SCHEDULE

Table with columns for ET-1R and rows for drawing symbols, location, manufacturer, model, size, and capacity.

AC SYMBOLS

Table of AC symbols including Reheat Coil, Splitter Damper, Canvas Connecting, Supply Air, Spin In Fitting, Door Louver, Return Air Direction, Flexible Ductwork, Supply Air Diffusers, Access Door, Volume Extractor, Return Grilles or Registers, Square Elbow, and Thermostat.

VFD SCHEDULE

Table with columns for VFD-1R to 5R and rows for drawing symbols, location, manufacturer, model, size, and capacity.

CONSULTANTS:



AS-BUILT SET 100% COMPLETED

ARCHITECT/ENGINEERS:

JOSE L. GARCIA 354 Fortaleza Street Old San Juan, Puerto Rico 00901 Tel. (787)724-4545 Fax. (787)725-6155 Email: info@joselgarcia.com



Drawing Title

BLDG 1 EQUIPMENT SCHEDULES

Approved: Project Director

Project Title AS-BUILT DRAWING AND LABEL FOR ALL PLUMBING AND HVAC

Location VACHS, SAN JUAN, PR

Project Number 072-14-108

Building Number

Drawing Number

MH5-101

Dwg. of

Office of Facilities Management

