



Demonstrating Building C & Replace with I at Kinn

SITE PLAN



LOCATION DETAIL



INDEX OF DRAWINGS		
DWG NO.	DRAWING TITLE	SHEET OF #

GI001	GENERAL INDEX	1 OF 3
CD001	DEMOLITION PLAN	2 OF 3
CP001	PAVING PLAN	3 OF 3

INTERIM LIFE SAFETY MEASURES (ILSM)

IF APPLICABLE:

PERMITS MUST BE OBTAINED 24 HOURS PRIOR TO COMMENCEMENT OF WORK. WHENEVER POSSIBLE, ORIGINAL PERMIT TO BE POSTED

WHERE WORK IS BEING PERFORMED; CONTRACTOR MUST RETURN PERMIT TO SAFETY OFFICE WHEN WORK IS COMPLETED.
FIRE WATCH. CONTRACTOR MUST INITIAL, DATE AND TIME EVERY 30 MINUTES AFTER HOT WORK HAS STARTED.

SPRINKLER WORK. CONTRACTOR TO OBTAIN HOT WORK PERMIT PRIOR TO ANY WORK CONSISTING OF CUTTING, WELDING, SOLDERING, BRAZING, ETC IS PERFORMED OR WHEN SPRINKLER SYSTEM IS COMPROMISED FOR MORE THAN FOUR (4) HOURS.

CONTRACTOR TO PROVIDE WARNING SIGNAGE AND DIRECTIONAL SIGNAGE THAT SHALL BE POSTED IN CONSTRUCTION AREA WHILE WORK IS PERFORMED.

PERMIT PRIOR TO ENTRY INTO MECHANICAL CHASE. ENSURE IT IS
APPROVED BY VA SAFETY DEPARTMENT AND COR.

PHASING

ALL WORK WILL BE PHASED AND APPROVED BY COR AND VA PERSONNEL.
WORK TO TAKE PLACE DURING BUSINESS HOURS. IF WORK CAN NOT BE
COMPLETED DURING BUSINESS HOURS WORK WILL BE SCHEDULED AT NIGHT
OR ON WEEKENDS. CONTRACTOR TO COORDINATE EACH TASK AND PHASE
WITH COR AND STAFF TWO (2) WEEKS IN ADVANCE.

VA PROJECT TEAM

OWNER VETERANS AFFAIRS VA ECHS MEDICAL CENTER 1055 CLERMONT STREET DENVER, CO 80220-3808	OWNER'S CONTRACTING OFFICER VSN 19 CONTRACTING OFFICER ROCKY MOUNTAIN CONSOLIDATED CO. 4100 E. MISSISSIPPI AVE, SUITE 900 GLENDALE, CO 80248
--	--

OWNER'S CONTRACTING OFFICER
VISN 19 CONTRACTING OFFICER
ROCKY MOUNTAIN CONSOLIDATED CO.
4100 E. MISSISSIPPI AVE, SUITE 900
GLENDALE, CO 80248

DESIGN INTENT
FMS
MARK BLEHM
PH:303.399.8020 EXT. 3786

[illegible]

CONSULTANT	ARCHITECT/ENGINEER OF RECORD	STAMP
------------	------------------------------	-------

ARCHITECT/ENGINEER OF RECORD	STAMP
------------------------------	-------

STAMP

Office of
Construction
and Facilities
Management



Drawing Title
GENERAL INDEX

Approved: Project Director

Phase	Project Title
DESIGN DEVELOPMENT	Building C Demolish & Replace with Parking

Project Title	Project Number
Building C Demolish & Replace with Parking	554-17-112
	Building Number

		6
Location	1055 Clement St. Denver, CO 80202	Drawing Number

Project Number
554-17-112Building Number
0

C	
Drawing Number	

GI001