VA Medical Center Project 529-11-108
325 New Castle Road Roof Replacement
Butler, PA. 16001 Harris Brown LLC

SECTION 02 41 00
DEMOLITION

PART 1 - GENERAL
1.1 DESCRIPTION:

This section specifies demolition roofing
1.2 RELATED WORK:

A. Safety Requirements: GENERAL CONDITIONS Article, ACCIDENT PREVENTION.

B. Disconnecting utility services prior to demolition: Section 01 00 00,
GENERAL REQUIREMENTS.

C. Reserved items that are to remain the property of the Government:
Section 01 00 00, GENERAL REQUIREMENTS.

D. Environmental Protection: Section 01 57 19, TEMPORARY ENVIRONMENTAL
CONTROLS.

E. Construction Waste Management: Section 017419 CONSTRUCTION WASTE
MANAGEMENT .

H. Infectious Control: Section 01 00 00, GENERAL REQUIREMENTS, Article
1.7, INFECTION PREVENTION MEASURES.

1.3 PROTECTION:

A. Perform demolition in such manner as to eliminate hazards to persons
and property; to minimize interference with use of adjacent areas,
utilities and structures or interruption of use of such utilities; and
to provide free passage to and from such adjacent areas of structures.
Comply with requirements of GENERAL CONDITIONS Article, ACCIDENT
PREVENTION.

B. Provide safeguards, including warning signs, barricades, temporary
fences, warning lights, and other similar items that are required for
protection of all personnel during demolition and removal operations.
Comply with requirements of Section 01 00 00, GENERAL REQUIREMENTS,
Article PROTECTION OF EXISTING VEGETATION, STRUCTURES, EQUIPMENT,
UTILITIES AND IMPROVEMENTS.

C. Maintain fences, barricades, lights, and other similar items around
exposed excavations until such excavations have been completely filled.

D. Provide enclosed dust chutes with control gates from each floor to
carry debris to truck beds and govern flow of material into truck.
Provide overhead bridges of tight board or prefabricated metal
construction at dust chutes to protect persons and property from
falling debris.
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E. Prevent spread of flying particles and dust. Sprinkle rubbish and

debris with water to keep dust to a minimum. Do not use water if it
results in hazardous or objectionable condition such as, but not
limited to; ice, flooding, or pollution. Vacuum and dust the work area
daily.

In addition to previously listed fire and safety rules to be observed

in performance of work, include following:

1. No wall or part of wall shall be permitted to fall outwardly from
structures.

2. Wherever a cutting torch or other equipment that might cause a fire
is used, provide and maintain fire extinguishers nearby ready for
immediate use. Instruct all possible users in use of fire
extinguishers.

3. Keep hydrants clear and accessible at all times. Prohibit debris
from accumulating within a radius of 4500 mm (15 feet) of Ffire
hydrants.

Before beginning any demolition work, the Contractor shall survey the
site and examine the drawings and specifications to determine the
extent of the work. The contractor shall take necessary precautions to
avoid damages to existing items to remain in place, to be reused, or to
remain the property of the Medical Center ;any damaged items shall be
repaired or replaced as approved by the Resident Engineer. The

Contractor shall coordinate the work of this section with all other

work and shall construct and maintain shoring, bracing, and supports as

required. The Contractor shall ensure that structural elements are not
overloaded and shall be responsible for increasing structural supports
or adding new supports as may be required as a result of any cutting,
removal, or demolition work performed under this contract. Do not
overload structural elements. Provide new supports and reinforcement
for existing construction weakened by demolition or removal works.

Repairs, reinforcement, or structural replacement must have Resident

Engineer’s approval.

The work shall comply with the requirements of Section 01 57 19,

TEMPORARY ENVIRONMENTAL CONTROLS.

The work shall comply with the requirements of Section 01 00 00,

GENERAL REQUIREMENTS, Article 1.7 INFECTION PREVENTION MEASURES.
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PART 2 - PRODUCTS (NOT USED)
PART 3 — EXECUTION
3.1 DEMOLITION:

A

Completely demolish and remove buildings and structures, including all
appurtenances related or connected thereto, as noted below:
1. As required for installation of new utility service lines.
2. To full depth within an area defined by hypothetical lines located
1500 mm (5 feet) outside building lines of new structures.
Debris, including brick, concrete, stone, metals and similar materials
shall become property of Contractor and shall be disposed of by him
daily, off the Medical Center to avoid accumulation at the demolition
site. Materials that cannot be removed daily shall be stored in areas
specified by the Resident Engineer. Break up concrete slabs below grade
that do not require removal from present location into pieces not
exceeding 600 mm (24 inches) square to permit drainage. Contractor
shall dispose debris in compliance with applicable federal, state or
local permits, rules and/or regulations.
In removing buildings and structures of more than two stories, demolish
work story by story starting at highest level and progressing down to
third floor level. Demolition of first and second stories may proceed
simultaneously.
Remove and legally dispose of all materials, other than earth to remain
as part of project work, from any trash dumps shown. Materials removed
shall become property of contractor and shall be disposed of in
compliance with applicable federal, state or local permits, rules
and/or regulations. The removal of hazardous material shall be
referred to Hazardous Materials specifications.
Remove existing utilities as indicated or uncovered by work and
terminate in a manner conforming to the nationally recognized code
covering the specific utility and approved by the Resident Engineer.
When Utility lines are encountered that are not indicated on the
drawings, the Resident Engineer shall be notified prior to further work
in that area.

3.2 CLEAN-UP:

On completion of work of this section and after removal of all debris,
leave site in clean condition satisfactory to Resident Engineer.
Clean-up shall include off the Medical Center property disposal of all
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items and materials not required to remain property of the Government
as well as all debris and rubbish resulting from demolition operations.
---END - - -
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