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SECTION 02 41 00 
DEMOLITION 

 
PART 1 - GENERAL  

1.1 DESCRIPTION: 

 This section specifies demolition roofing  

1.2 RELATED WORK: 

A. Safety Requirements: GENERAL CONDITIONS Article, ACCIDENT PREVENTION. 

B. Disconnecting utility services prior to demolition: Section 01 00 00, 

GENERAL REQUIREMENTS. 

C. Reserved items that are to remain the property of the Government: 

Section 01 00 00, GENERAL REQUIREMENTS. 

D. Environmental Protection: Section 01 57 19, TEMPORARY ENVIRONMENTAL 

CONTROLS. 

E. Construction Waste Management: Section 017419 CONSTRUCTION WASTE 

MANAGEMENT. 

H. Infectious Control: Section 01 00 00, GENERAL REQUIREMENTS, Article 

1.7, INFECTION PREVENTION MEASURES. 

1.3 PROTECTION: 

A. Perform demolition in such manner as to eliminate hazards to persons 

and property; to minimize interference with use of adjacent areas, 

utilities and structures or interruption of use of such utilities; and 

to provide free passage to and from such adjacent areas of structures. 

Comply with requirements of GENERAL CONDITIONS Article, ACCIDENT 

PREVENTION. 

B. Provide safeguards, including warning signs, barricades, temporary 

fences, warning lights, and other similar items that are required for 

protection of all personnel during demolition and removal operations. 

Comply with requirements of Section 01 00 00, GENERAL REQUIREMENTS, 

Article PROTECTION OF EXISTING VEGETATION, STRUCTURES, EQUIPMENT, 

UTILITIES AND IMPROVEMENTS.  

C. Maintain fences, barricades, lights, and other similar items around 

exposed excavations until such excavations have been completely filled. 

D. Provide enclosed dust chutes with control gates from each floor to 

carry debris to truck beds and govern flow of material into truck. 

Provide overhead bridges of tight board or prefabricated metal 

construction at dust chutes to protect persons and property from 

falling debris. 
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E. Prevent spread of flying particles and dust. Sprinkle rubbish and 

debris with water to keep dust to a minimum. Do not use water if it 

results in hazardous or objectionable condition such as, but not 

limited to; ice, flooding, or pollution. Vacuum and dust the work area 

daily. 

 
F. In addition to previously listed fire and safety rules to be observed 

in performance of work, include following: 

1. No wall or part of wall shall be permitted to fall outwardly from 

structures. 

2. Wherever a cutting torch or other equipment that might cause a fire 

is used, provide and maintain fire extinguishers nearby ready for 

immediate use. Instruct all possible users in use of fire 

extinguishers. 

3. Keep hydrants clear and accessible at all times. Prohibit debris 

from accumulating within a radius of 4500 mm (15 feet) of fire 

hydrants. 

G. Before beginning any demolition work, the Contractor shall survey the 

site and examine the drawings and specifications to determine the 

extent of the work. The contractor shall take necessary precautions to 

avoid damages to existing items to remain in place, to be reused, or to 

remain the property of the  Medical Center ;any damaged items shall be 

repaired or replaced as approved by the Resident Engineer. The 

Contractor shall coordinate the work of this section with all other 

work and shall construct and maintain shoring, bracing, and supports as 

required. The Contractor shall ensure that structural elements are not 

overloaded and shall be responsible for increasing structural supports 

or adding new supports as may be required as a result of any cutting, 

removal, or demolition work performed under this contract. Do not 

overload structural elements. Provide new supports and reinforcement 

for existing construction weakened by demolition or removal works. 

Repairs, reinforcement, or structural replacement must have Resident 

Engineer’s approval.  

H. The work shall comply with the requirements of Section 01 57 19, 

TEMPORARY ENVIRONMENTAL CONTROLS. 

I. The work shall comply with the requirements of Section 01 00 00, 

GENERAL REQUIREMENTS, Article 1.7 INFECTION PREVENTION MEASURES. 
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PART 2 - PRODUCTS (NOT USED) 

PART 3 – EXECUTION 

3.1 DEMOLITION: 

A. Completely demolish and remove buildings and structures, including all 

appurtenances related or connected thereto, as noted below: 

1. As required for installation of new utility service lines. 

2. To full depth within an area defined by hypothetical lines located 

1500 mm (5 feet) outside building lines of new structures. 

B. Debris, including brick, concrete, stone, metals and similar materials 

shall become property of Contractor and shall be disposed of by him 

daily, off the Medical Center to avoid accumulation at the demolition 

site. Materials that cannot be removed daily shall be stored in areas 

specified by the Resident Engineer. Break up concrete slabs below grade 

that do not require removal from present location into pieces not 

exceeding 600 mm (24 inches) square to permit drainage. Contractor 

shall dispose debris in compliance with applicable federal, state or 

local permits, rules and/or regulations. 

C. In removing buildings and structures of more than two stories, demolish 

work story by story starting at highest level and progressing down to 

third floor level. Demolition of first and second stories may proceed 

simultaneously. 

D. Remove and legally dispose of all materials, other than earth to remain 

as part of project work, from any trash dumps shown. Materials removed 

shall become property of contractor and shall be disposed of in 

compliance with applicable federal, state or local permits, rules 

and/or regulations.  The removal of hazardous material shall be 

referred to Hazardous Materials specifications. 

E. Remove existing utilities as indicated or uncovered by work and 

terminate in a manner conforming to the nationally recognized code 

covering the specific utility and approved by the Resident Engineer. 

When Utility lines are encountered that are not indicated on the 

drawings, the Resident Engineer shall be notified prior to further work 

in that area.  

3.2 CLEAN-UP: 

 On completion of work of this section and after removal of all debris, 

leave site in clean condition satisfactory to Resident Engineer. 

Clean-up shall include off the Medical Center property disposal of all 
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items and materials not required to remain property of the Government 

as well as all debris and rubbish resulting from demolition operations. 

- - - E N D - - - 

 


