

ADDENDUM NUMBER 2

July 24, 2012

Albany Stratton VAMC

Project #528A8-10-814 (HHA #11029) – Repair Hot Water Lines - Phase 2

This addendum contains changes to the requirements of the Contract Documents. Such changes are to be incorporated into the Construction Documents and shall apply to the Work with the same meaning and force as if they had been included in the original documents. Wherever this Amendment modifies a portion of a paragraph in the Specifications or a portion of any Drawing, the remainder of the paragraph or Drawing shall remain in force.

General:

This Addendum modifies the route of the underground chiller and hot water piping and associated tunnel. Site, structural, architectural, and MEP work required as part of this reroute is shown. The scope of connection at the existing chiller building has also been revised.

Drawings:

Drawing Cover Sheet:

- DELETE Cover Sheet dated 3-19-2012,
REPLACE with Cover Sheet dated 7-24-2012

Drawing L1.1:

- DELETE Drawing L1.1 dated 3-19-2012,
REPLACE with Drawing L1.1 dated 7-24-2012

Drawing L1.2:

- DELETE Drawing L1.2 dated 3-19-2012,
REPLACE with Drawing L1.2 dated 7-24-2012

Drawing L1.3:

- DELETE Drawing L1.3 dated 3-19-2012,
REPLACE with Drawing L1.3 dated 7-24-2012

Drawing L1.4:

- DELETE Drawing L1.4 dated 3-19-2012,
REPLACE with Drawing L1.4 dated 7-24-2012

Drawing L1.5:

- DELETE Drawing L1.5 dated 3-19-2012,
REPLACE with Drawing L1.5 dated 7-24-2012

Drawing S1.1:

- DELETE Drawing S1.1 dated 3-19-2012,
REPLACE with Drawing S1.1 dated 7-24-2012

Drawing S1.2:

- DELETE Drawing S1.2 dated 3-19-2012,
REPLACE with Drawing S1.2 dated 7-24-2012

Drawing S3.1:

- DELETE Drawing S3.1 dated 3-19-2012,
REPLACE with Drawing S3.1 dated 7-24-2012

Drawing A0.1:

- DELETE Drawing A0.1 dated 3-19-2012,
REPLACE with Drawing A0.1 dated 7-24-2012

Drawing M1.1

- DELETE Drawing M1.1 dated 3-19-2012,
REPLACE with Drawing M1.1 dated 7-24-2012.

Drawing M2.1

- DELETE Drawing M2.1 dated 3-19-2012,
REPLACE with Drawing M.2 dated 7-24-2012.

Drawing M3.1

- DELETE Drawing M3.1 dated 3-19-2012,
REPLACE with Drawing M3.1 dated 7-24-2012

Drawing E1.1

- DELETE Drawing E1.1 dated 3-19-2012,
REPLACE with Drawing E1.1 dated 7-24-2012

Drawing E2.1

- DELETE Drawing E2.1 dated 3-19-2012,
REPLACE with Drawing E2.1 dated 7-24-2012.

END OF ADDENDUM