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See attached Notice and Statement of Work 
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This Notice is Not a Request for Proposal.  Vendors Should Not Submit Formal Proposals Until the 

Request for Proposal (RFP) is Posted to this Website. 

 

This is a 100% Service-Disabled, Veteran Owned, Small Business (SDVOSB) set-aside.  Prospective 

Contractors are cautioned that proposal submitted in response to this solicitation must meet the criteria 

identified by 38CFR, Part 74. The SDVOSB concern agrees that in the performance of the contract, the 

concern will comply with the limitation on subcontracting requirements in 13 CFR §125.6.  Proposals 

will only be considered from SDVOSB concerns that are verified in Vetbiz at the time of submission of 

proposal and prior to date of award in accordance with Public Law 109-461.  Any person, persons, or 

business entity suspected of misrepresenting itself for the purpose of securing a Government contract may 

be criminally investigated and prosecuted for fraud against the United States of America.  Parties found 

misrepresenting their status also risk debarment from further Government contracts. 

 

For a Service-Disabled Veteran Owned Small Business (SDVOSB) to be considered as a prospective 

contractor, the firm must be verified and registered in the Department of Veteran Affairs (VA) Office of 

Small & Disadvantaged Business Utilization (OSDBU) Vendor Information Pages (VIP), VETBIZ 

(www.vip.vetbiz.gov), and registered in the System for Award Management (SAM) database 

(www.sam.gov) at time of submission of their qualifications. Failure of a prospective SDVOSB to be 

verified by the Center for Veterans Enterprise (CVE) at the time the SF 330 is submitted shall result in 

elimination from consideration. All Joint Ventures must be CVE verified at time of submission and 

submit agreements that comply with 13CFR §125.15 prior to contract award. 

 

PROJECT NO./TITLE:  573A4-18-603, Architect and Engineering (A/E) Services – Correct Patient 

Privacy Deficiencies  

 

The A-E shall provide a complete design package, construction period services, and all necessary 

3rd party reviews, analysis and testing, to address the patient privacy deficiencies on Areas 2 

South, 2 North and 3 North Inpatient, at the Lake City VA Medical Center, Lake City, FL 

 

Work Location:  Department of Veterans Affairs (VA), Lake City VA Medical Center, Lake City, FL 

 

Estimated/Target Completion Period:  237 calendar days after Notice to Proceed (NTP). 

 

SF 330 Date of Receipt/Due Date:  Interested firms having the capabilities to perform this work must 

submit one (1) electronic SF 330 and attachments (if any) no later than (NLT) May 4, 2018 at 

1:00PM_EST.  Email capacity is limited to five (5) to seven (7) megabyte (Megs). 

 

In order to assure compliance with FAR Clauses 52.219-27 Notice of Service-Disabled Veteran-Owned 

Small Business Set-Aside, 52.219-14(b) (1) Limitations on Subcontracting and  VAAR 852.219-10, VA 

Notice of Total Service-Disabled Veteran-Owned Small Business Set-Aside, all firms submitting a SF 

330 for this Sources Sought Notice are required to indicate what percentage of the cost of contract 

performance will be expended on the concerns employees and in which discipline(s) and percentage of 

cost of contract performance to be expended (and in what disciplines) by any other 

consultant/subcontractor or otherwise used small or large business entity(s).  Any 

consultant/subcontractor or otherwise business entity(s) used must be identified by name, office location 
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and size/type of business (i.e. SDVOSB, VOSB, 8(a), small, large, etc.).  Failure to provide this 

information will deem the firm’s SF 330 submittal as nonresponsive and preclude further evaluation. 

 

At the time of proposal submission, contractors must have current registration/certification in System for 

Award Management (SAM) at www.gov and VetBiz at www.vetbiz.gov.  Proposals of Contractors not 

registered/certified in both databases will not be considered for award. 

 

Magnitude of this construction project is greater than $10,000,000.  NAICS:  541330 – Engineering 

Services.  Size Standard is $15.0 Million. 

 

Federal Acquisition Regulation (FAR) Part 36.6 (Brooks Act) selection procedures apply.  The A-E 

Services listed herein is being procured in accordance with the Brooks Act (Public Law 92-582) as 

implemented in Federal Acquisition Regulation (FAR) 36.6 and VAAR 836.6. All submissions will be 

evaluated in accordance with the evaluation criteria identified in para 1 below. Firms deemed to be the 

most highly qualified, after initial source selection, will be chosen for interviews.  Firms will be selected 

based on demonstrated competence and qualifications for the required work as submitted. Firms that 

design or prepare specifications in conjunction with this contract are prohibited from participating on any 

future construction contracts based on those documents.  Pursuant to FAR, the firm responding to this 

requirement must be permitted, by law, to practice the profession of architecture or engineering 

and meet all required qualifications.   State of Florida requires a State license for all firms 

performing design. 

 

Point of Contact:  William Clark, Contracting Officer; PH: (352) 376-1611 ext. 4581; Email:  

William.clark1@va.gov 

 

STATEMENT OF TASKS:  See attached Statement of Work. 

 

Firms responding to this announcement by submitting a qualifying SF 330, before the closing date and 

time, will be considered for initial selection evaluation. Following initial evaluation of the SF330s 

received, firms that are considered the most highly qualified to provide the type of services required will 

be selected for interviews/discussions/negotiations. Selected firms will be notified by telephone or email 

of selection and provided further instructions. Selection and evaluation of firms shall be made based on 

SF 330 submissions and direct responses to the selection criteria identified herein. Failure to address all 

selection criteria will result in a decreased rating.  SF 330s will be evaluated to determine the most highly 

qualified firm based on the criteria responses. Evaluating past performance and experience may include 

information provided by the firm, customer inquiries, Government databases, and Contracting Officer 

knowledge of current project performance. Failure to provide requested data, accessible points of contact 

or valid phone numbers could result in a firm being removed from consideration.  All projects identified 

on the SF330 must be completed by the office/branch/individual team member performing the work under 

this contract. 

 

Selection and Submission Criteria/Requirements:  SF 330s will be evaluated to determine the most highly 

qualified firm based upon responses to the selection criteria identified above. Evaluation of past 

performance and experience may include, but is not limited to, information provided by the firm, 

customer inquiries, Government databases, and publicly available sources. Failure to provide requested 

data, accessible points of contact or valid phone numbers could result in a firm being considered less 

qualified. 

http://www.gov/
http://www.vetbiz.gov/
mailto:William.clark1@va.gov
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a. The SF 330 is limited to 100 single‐ sided pages and five (5) to seven (7) megabyte (Megs).  

 

b. Selection will be based on the following criteria which are numbered in descending order of 

importance: 

 

(1) Professional qualifications necessary for satisfactory performance of required service and 

working together as a team (firm personnel and consultant(s)).  Copy of current A/E 

Florida License.  All firms desiring to perform and/or submit proposals in the State of 

Florida (FL) require a FL A/E license regardless of whether the procurement is with the 

local, state municipality or federal government.  Additionally, if you offer architectural 

services in a branch office then you must have a FL licensed architect in the branch office 

with supervisory control.  Provide your information on the SF 330 clearly marked with a 

copy of the firms FL A/E license. 

 

(2) Specialized experience and technical competence in the type of work required, including, 

where appropriate, experience in energy conservation, pollution prevention, waste 

reduction, and the use of recovered materials.   

 

 

(3) Capacity to accomplish work in the required time. 

 

(4) Past performance similar in nature to the work required for this project on contract with 

Government agencies and private industry in terms of cost control, quality of work, and 

compliance with performance schedules.  A/E shall provide documentation which 

substantiates similar experience on a minimum of two (2) projects and not more than five 

(5).  Experience working in VA medical facilities is preferred, however, previous work 

on other Governmental, as well as private sector projects, will be considered.  

Information provided shall include project name and location, general description of 

work, identification of whether your firm was the lead on the project or the subconsultant, 

the estimated (or awarded) construction project amount as well as the customer phone 

number(s) and email addresses.  All information should be included with the SF 330 

submittal. 

 

(5) Location in general geographical area of the project and knowledge of the locality of the 

project, provided that application of the criterion leaves an appropriate number of 

qualified firms, given the nature and size of the project.  (NOTE:  It is expected that your 

SF 330 submittal will show your knowledge of the locality of the project and that your 

proximity to the general geographical area enables you to respond within 24 hours as 

required by the Contracting Officer). 

 

(6) Reputation and standing of the firm and its principal officials with respect to professional 

performance, general management, and cooperativeness. 

 

(7) Record of significant claims against the firm because of improper or incomplete 

architectural and engineering services. 
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c. Additionally, the submission must include an insert detailing the following information: 

 

(1) Copy of current A/E Florida License 

 

(2) A copy of the firms VetBiz Registry 

 

(3) Cage Code 

 

(4) Dun & Bradstreet Number 

 

(5) Tax ID Number 

 

(6) The E‐ mail address and Phone number of the Primary Point of Contact. 

 

All SF330 submittals and questions must be sent electronically to the attention of William Clark, 

Contracting Officer at William.Clark1@va.gov.  When submitting SF330s, if more than one email is sent, 

please number emails in Subjects as “1 of n”. Submittals received after the date and time identified on 

page one (1) will not be considered. Firms not providing the required information may be negatively 

evaluated. Facsimile submittals will not be accepted. All information must be included in the SF330. 

 

Site Visits:  Site visits will not be arranged during this period.  

 

Additional Information:  It is the offeror’s responsibility to check the Federal Business Opportunities 

(FedBizOpps) website at: www.fbo.gov for any revisions to this announcement before submission of your 

SF 330’s. 

  

mailto:William.Clark1@va.gov
http://www.fbo.gov/


STATEMENT OF WORK 

PROJECT NO. 573A4-18-603 

DESIGN “Correct Patient Privacy Deficiencies” 

AT LAKE CITY VA MEDICAL CENTER 

LAKE CITY, FL 

 

1.1 Scope 

The following Statement of Work is an overview of the Veterans Affairs, North Florida/ South 

Georgia Veterans Health System, Lake City VA Medical Center Project No. 573A4-18-603, 

“Correct Patient Privacy Deficiencies”. 

 

An Architectural Engineering (A/E) contract for the development of a complete set of 

construction documents to bid the renovation of 2 South, 2 North, and 3 North Inpatient areas to 

correct patient privacy, MEP deficiencies as described for Correct Patient Privacy Deficiencies, 

and all necessary support equipment at the Medical Center in Lake City, Florida. The Complete 

Construction Documents will include, but not be limited to Construction Drawings, Technical 

Specifications, Reports, and Independent Government Estimates. In addition, the A/E shall 

provide bidding Assistance and Construction Period Services. The following overview highlights 

the key aspects of the project: 

  

1.1.1 Design a private patient rooms as per VA Design Guide requirements to create a 

welcoming and compliant space for veterans, and their families. 

 

1.1.2 The Construction Drawings will address necessary disciplines including but not limited 

to; Site, Landscaping, Structural, Civil, Architectural, Mechanical, Plumbing, Life Safety, 

Signage, Electrical, Communication, Security, and Demolition. 

 

1.1.3 Due to a portion of the project being the removal of existing material, the Design will 

include Asbestos/ Lead Testing and Reports. The Construction Documents will include a 

Remediation Plan should one be required. The A/E will retain the services of a Certified 

Industrial Hygienist (CIH) to provide expertise in all aspects of identifying, assessing, and 

making recommendations concerning the management of asbestos and/or lead. 

 

1.1.4 A/E will be permitted to research the existing VA drawing files, but shall field verify all 

information gathered from the existing drawings. In addition, A/E will perform adequate utility 

verification to determine the horizontal and vertical location of existing utilities within the 

construction area. 

 

1.1.5 A/E shall provide a Certified Independent Third Party (CITP) Safety Professional or 

Professional Credentialed to provide the necessary design reviews for compliance with national 

and local codes, standards, and federal and state regulations; including Life Safety issues. 

 

1.1.6 Design package will include multiple phasing plans to minimize the impact of the project 

on the regular operation of the medical facility including impacts by utility shut downs, and 

interference with pedestrian, passenger vehicle, and delivery truck circulation. 

 



Correct Patient Privacy Deficiencies 

Statement Of Work 

Project No. 573A4-18-603 

Page 8 of 13 

 

Page 8 of 13 

1.1.7 Submissions shall be in accordance with the A/E Submission Instructions for Project No. 

573-18-602. 

 

1.2 Construction Period Services: 

1.2.1 Review of Submittals:  A/E shall review all material submittals, shop drawings and test 

reports that are required, etc.  A/E shall maintain submittals utilizing an electronic submittal 

service similar to “Submittal Exchange” or “Procore”.  Reviews shall be completed and 

submittals returned to Engineering Service within 5 working days. The A/E shall maintain a 

submittal register as work progresses; design omissions are subject to a 72-hour turnaround from 

omission notification. 

 

1.2.2 Review Analysis of Change Orders and Costs:  A/E shall provide prompt response when 

contacted by the Contracting Officers Representative (COR) to review and provide detailed 

analysis of Change Orders and Costs. Written response will be received by the VA within 5 

working days of the request.  Analysis will include as a minimum a determination if Change 

Order is legitimate and necessary, if any additional costs should be borne by the government and 

independent estimate of the costs. 

 

1.2.3 Site Visits:  A/E shall provide site visits including the pre-bid conference, preconstruction 

conference, and final inspection when requested by Engineering Service.  Include price for 

additional site visits during site investigation process by discipline limited to a maximum of 10 

including all disciplines.  The A/E will also provide conference minutes and make written 

inspection report within two (2) workdays after each meeting and/or site inspection including the 

final inspection punch list. 

 

1.2.4 Construction Administration: A/E shall provide approximately 2080 hours of onsite 

construction administration services which include but not limited to performing surveillance & 

inspection of assigned construction projects; reviewing plans & specifications, shop drawings & 

requests for changes to determine site compatibility, applicability of terrain, soils, feasibility of 

structure to anticipate problems; performing inspections of construction, deviations from 

schedules, substitution of materials and resolution of disputes; monitors contractor’s quality 

control measure and safety practices. 

 

1.2.5 Record Drawing Requirements:  A/E shall provide three (3) complete finished set of AS-

BUILT drawing reflecting all changes incorporated during the actual construction.  These AS-

BUILT are to be drawn and provided in a REVIT and exported and provided in AutoCAD, with 

all changes highlighted.  The complete set will all be dated the same with “RECORD AS-BUILT 

DRAWINGS” on each page’s title block.  The A/E shall include a requirement note for the 

contractor to provide marked up prints directed to the A/E showing actual construction and any 

changes, which occurred during construction; these shall be verified by the A/E.  A/E shall also 

provide a complete updated set of record as-built drawing files as produced on (CAD) system 

compatible with REVIT and AutoCAD on CD-ROM.  A/E shall update drawings such that they 

shall meet the complete approval of the Engineering Service. 

 

1.3 Certified Independent Third- Party Design Reviews (CITP) 

1.3.1 The design Architect/ Engineering (A/E) will hire a Certified Independent Third-Party 

(CITP) Safety Professional or Professional Credential to provide the necessary design reviews 
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for compliance with national and local codes, standards, and federal and state regulations 

included but not limited to: 

► OSHA Standards 

► JCAHO Standards 

► Handicap Accessibility Standards 

► NFPA Codes 

► National and Local Building Codes 

► EPA Regulations 

► Emergency Preparedness infrastructure vulnerabilities 

► Security infrastructure vulnerabilities 

► Others as applicable 

Requirement for acquiring and incorporating a Certified Independent Third-Party (CITP) Safety 

Professional or Professional Credential review of design documents. 

  

1.3.2 VA must comply with national and local codes, standards and regulatory requirements in 

order to comply with Public Law 100-678, Public Buildings Amendment Act of 1988 and Public 

Law 102-522, Federal Fire Safety Act of 1992.  Like other federal agencies with real property 

and construction authority, VA acts as its own building and code enforcing official or as the 

“Authority Having Jurisdiction” (AHJ) for meeting code requirements.  As such, the VA has 

overall responsibility of ensuring compliance with codes. 

 

1.3.3 The design A/E will hire a CITP consultant(s) as necessary for the review of design 

documents for compliance with applicable national and local codes, standards, federal and state 

regulations.  The Design A/E will take into consideration and incorporate all third-party 

consultant comments/recommendations into the design documents prior to advertising for a 

construction contract award. 

 

1.3.4 Certified Independent Third-Party Professional or Professional Credential Review and 

Approval. 

 

1.3.5 Project plans must have a signature block or a letter on third-party Company’s letterhead, 

a third party certified safety professional or professional credentials as applicable to the nature of 

review certifying and verifying the plans and specifications have been reviewed for compliance 

with applicable codes, standards and regulatory requirements.  At the time of review, the CITP 

should identify all corrections necessary for the A/E to bring the design into compliance.  The 

A/E is required to incorporate and make necessary corrections to the design to bring the design 

into compliance prior to the final design documents being issued for a construction contract 

award. 

 

1.4 Certified Industrial Hygienist (CIH) 

1.4.1 The A/E shall retain the services of a Certified Industrial Hygienist (CIH) to provide 

expertise in all aspects of identifying, assessing, and making recommendations concerning the 

management of asbestos and/or lead.  Recommendations will be based on, but not limited to; 

field investigations, sampling, monitoring, laboratory analysis, review of specifications, 

drawings, etc. The CIH shall be a current member of the American Industrial Hygiene 



Correct Patient Privacy Deficiencies 

Statement Of Work 

Project No. 573A4-18-603 

Page 10 of 13 

 

Page 10 of 13 

Association and maintain current certification on comprehensive practice. In addition, the CIH 

shall possess current licensure as asbestos / lead consultant as stipulated in Chapter 469 of 

Florida Statutes.   Results obtained from these findings will be used by the A/E and CIH to 

finalize / complete drawings, phasing schedules and specifications which will specify the 

location and proper procedures for the removal, storage, transportation, disposal, and/or safety 

precautions to be used when working with asbestos / lead substances.  The CIH will coordinate 

his/her work with the A/E.  The CIH’s professional judgment and expertise will provide for a 

complete, thorough and safe construction contract. 

 

1.4.2 This project has the potential to impact asbestos-containing materials (ACM) and/or 

lead.  The area covered by the CIH investigation shall cover the affected area per the project 

description, as defined in section I of this A/E Statement of Tasks. 

 

1.4.3 Furnish all necessary equipment, material and labor to obtain the services of a 

Certified Industrial Hygienist (CIH) to review A/E construction drawings and specifications for 

the subject project, to become familiar with specific work to be accomplished by contractor 

personnel and the locations of the work that may require asbestos / lead removal and disposal, 

etc.  In reviewing these documents, the CIH will look closely at work which involves the 

removal or disturbance of asbestos and/or lead.  Methods of identification of these materials shall 

consist of visual inspections of all areas, verifying all existing drawings and original construction 

specification and taking air and bulk samples of suspected asbestos and lead containing 

materials. 

 

1.4.4 The A/E and CIH shall visit the project site to verify all information shown on plans 

and specifications prepared by the A/E and any other construction planning documents, which 

may form a part of a construction project.  Those requirements indicated in the A/E Submission 

Instructions form a part of the A/E’s and CIH’s responsibilities.  For the purpose of this task, an 

Industrial Hygienist is an individual meeting the requirements of a professional Hygienist as 

defined by the American Industrial Hygienist Association, certified by the AIHA and has 

demonstrated three years of successfully working on monitoring asbestos /lead removal projects 

and writing and/or revising contracts dealing with asbestos /lead abatement.  Also, the CIH 

should be a member of a professional organization, such as the National Asbestos Council, and 

have recently attended a short course in asbestos /lead contract work.  The CIH’s investigation of 

field conditions shall be determined with the aid of existing drawings, if necessary, with follow 

up and verification information with a survey. 

 

1.4.5 The CIH will conduct investigate work to determine if asbestos / lead materials are 

present in the affected areas.  Work shall be coordinated at least 7 days in advance, with the VA 

Industrial Hygienist. 

 

Task 1:  Visually inspect areas impacted by the project in order to identify ACM, PCB and/or 

lead. This will include the sampling of suspected ACM, PCB and/or lead in accordance with 

AHERA protocols for sampling and number of samples. Conduct interviews with station 

personnel and review building records available (Drawings and Specification) to assist in 

identifying of asbestos / lead containing material. 
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Task 2:  Based on the results of Task 1, Develop a sampling strategy to: 

Sample suspect ACM / lead using AHERA sampling protocols (i.e., develop homogeneous 

areas) and analyze for potential ACM by approved identification methods at a laboratory 

participating in the EPA Asbestos Bulk Sample Quality Assurance Program.  Although asbestos 

fibers can be recognized through optical microscopy, precise identification of the type asbestos 

(e.g. –crocidolite, amosite and chrysotile) requires three additional methods of asbestos fiber 

identification, namely: 

▪ Polarized Light Microscopy, as performed by a laboratory of recognized competence. 

▪  X-ray Diffraction, if necessary, as a supplement to the polarized light microscopy. 

▪ Electron Microscopy, if doubt persists following analysis by polarized light microscopy and x-

ray diffraction. 

A complete, written, signed and dated report of the results must be provided by the laboratory.  

The laboratory must report the following information for each sample submitted. 

▪ Facility Identification 

▪ Sample Identification 

▪ Percentage of Asbestos Present 

▪ Type of Asbestos Present 

▪ Methods used to analyze the Sample 

▪ Type of Other Fibrous Materials Present in the Sample 

Analysis of samples will follow the AHERA requirements for analyzing samples of ACM / Lead 

from the same homogeneous area.  

 

Task 3:  After reviewing the sampling test analyses for asbestos / lead determine the most 

appropriate approach (removal, transportation or disposal) for managing ACM / PCB / Lead 

identified.  If available data is not adequate, perform more sampling and testing and then proceed 

as above.  The CIH will be required to provide professional judgment as to the number of 

additional samples required if any and this should be contained in the CIH’s proposal. 

 

Task 4:  Prepare an exposure report reflecting the results of Tasks 1, 2, and 3.  Detail in a report 

which areas are deemed “hazardous” requiring full protective measures during abatement.  For 

each location include information of specific abatement action, cost of abatement and schedule 

for completion.  Submit this document certified, signed and dated with a cover statement that 

reflects your findings and recommendations on the project and is in accordance with VA policy 

and best abatement practice of asbestos abatement is required. 

Concurrently with the completion of Task 4 the A/E shall submit a CIH furnished detailed cost 

proposal to do Tasks 5 through 10 below. 

 

Task 5:  Design and specify appropriate techniques and approaches for the execution of work.  

This submission shall be thorough enough to provide a contractor clear and specific instructions 

for locations, removing, transporting, disposing, phasing of work, work area preparation and 
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insure maximum protection measures for himself/herself, visitors, patients, employees, or other 

personnel in or around the work site during the construction phase. 

Determine for each typical case how the abatement will be accomplished including entry and exit 

facilities if required, toilet facilities and other measures that may be required.  The CIH will 

insure that the Federal Register, OSHA, EPA, State of Florida and VA Standards are complied 

with in the removal, storage, transportation and disposal of asbestos and that the strictest 

requirements take precedence.  The VA will provide the CIH with existing VA Circulars and 

specifications on asbestos removal.  The CIH shall use his/her professional judgment in applying 

that appropriate warnings and the asbestos locations are identified for A/E inclusion drawings 

and develop the necessary specifications and certify both. 

 

Task 6:  Assist VA to evaluate qualifications of asbestos abatement contractor and personnel by 

establishing minimum qualifications requirements for specialized experience, key personnel, 

standard operating procedures, etc. 

 

Task 7:  Based upon professional judgment monitor continuously performance of contractor 

during abatement work to insure adherence to abatement design.  Monitor air quality in and 

around workspace, worker exposure, operating procedures, respiratory protection systems, the 

abatement process and the packing, transportation and disposal of asbestos debris. Secure the 

services of a qualified analytical laboratory, to turn over sample results within 24 hours. 

 

Task 8: At the end of abatement and after final cleaning, inspect the workspace and perform the 

required testing to establish decontamination level achieved. 

 

Task 9: Provide a certificate to the Contracting Officer certifying that the abatement process was 

performed in accordance with the best practice; the maximum feasible protection of people and 

the environment has been achieved during the abatement process; and that the impacted space 

has achieved the VA required decontamination levels.  The CIH shall be responsible for 

coordinating and reviewing all work with the local facility employee union through Engineering 

Service.  Engineering Service will be responsible for arranging the time. 

 

Task 10:  The CIH is responsible for the preparation of all notification requests for the 

Department of Veterans Affairs by preparing same for the VA to submit officially e.g. 40 CFR 

part 61 sections 61.140, 61.141, 61.145, 61.146, 61.147 and 61.152.  In addition, no later than 30 

days prior to the beginning of asbestos / PCB / lead abatement, in the form titled “Notice of 

Asbestos / Lead Renovation or Demolition” shall be completed by the CIH or an agent working 

under his/her direction. The completed form shall be mailed to:   

 

Florida Department of Environmental Protection 

Attn: Asbestos / Lead Contact 

7825 Bay Meadows Way, Suite B-200 
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Jacksonville, FL 32256-7590 

 

The notification form shall be completed and submitted in accordance with the provisions of 

Rule 62-257, Florida Administrative Court. 

 The scope of work for the A/E as related to the Asbestos Abatement work consists of the 

following: 

▪ Review abatement design Certified Industrial Hygienist. 

▪ Prepare contract documents (plans and specifications) in conjunction with the 

Asbestos Abatement work developed by the CIH.  These documents shall be prepared for 

inclusion into the construction contract. 

▪ Ensure that the phasing of this project is coordinated with the CIH for asbestos and 

lead removal.  Any conflicts and modifications from the planned phasing must be 

properly identified. 

The schedule of completion or work for the Certified Industrial Hygienist Consultant is as 

follows: 

Tasks 1, 2, 3, and 4 at the 30% Design Development submittal plus the CIH’s detailed 

cost proposal for Tasks 5 through 10. 

Task 5 at the 95% Construction Documents Submittal plus detailed cost estimates for 

contractor asbestos removal. 

Task 6, 7, 8, and 9 during construction. 

Task 10 before construction. 

 

  

1.5 Schedule (Calendar Days): 

1.5.1 Schematic Design (30%)     60 days 

1.5.2 VA 30% Review      14 days 

1.5.3 Design Development (65%)     60 days 

1.5.4 VA 65% Review      14 days 

1.5.5 Construction Documents (95%)    45 days 

1.5.6 VA 95% Review      14 days 

1.5.7 Bid Documents (FOR CONSTRUCTION)   30 days  

1.5.8 Total Design Time    237 days 
 


