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SECTION 024119 - SELECTIVE STRUCTURE DEMOLITION 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and 

Supplementary Conditions and other Division 01 Specification Sections, 

apply to this Section. 

1.2 SUMMARY 

A. This Section includes the following: 

1. Demolition and removal of selected portions of building or 

structure. 

2. Demolition and removal of selected site elements. 

3. Salvage of existing items to be reused or recycled. 

B. Related Sections include the following: 

1. Division 01 Section "General Requirements" for use of 

premises, and phasing, and Owner-occupancy requirements. 

2. Division 02 Section "Cutting and Patching" for cutting and 

patching procedures. 

3. Division 02 Section "Structure Demolition" for demolition of 

entire buildings, structures, and site improvements. 

4. Division 31 Section "Site Clearing" for site clearing and removal 

of above- and below-grade improvements. 

1.3 DEFINITIONS 

A. Remove:  Detach items from existing construction and legally dispose 

of them off-site, unless indicated to be removed and salvaged or 

removed and reinstalled. 

B. Remove and Salvage:  Detach items from existing construction and 

deliver them to Owner ready for reuse. 

C. Remove and Reinstall:  Detach items from existing construction, 

prepare them for reuse, and reinstall them where indicated. 

D. Existing to Remain:  Existing items of construction that are not to be 

removed and that are not otherwise indicated to be removed, removed 

and salvaged, or removed and reinstalled. 
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1.4 MATERIALS OWNERSHIP 

A. Historic items, relics, and similar objects including, but not limited 

to, cornerstones and their contents, commemorative plaques and 

tablets, antiques, and other items of interest or value to Owner that 

may be encountered during selective demolition remain Owner's 

property.  Carefully remove and salvage each item or object in a 

manner to prevent damage and deliver promptly to Owner. 

1. Coordinate with Resident Engineer who will establish special 

procedures for removal and salvage. 

1.5 SUBMITTALS 

A. Qualification Data:  For demolition firm and refrigerant recovery 

technician. 

B. Schedule of Selective Demolition Activities:  Indicate the following: 

1. Detailed sequence of selective demolition and removal work, with 

starting and ending dates for each activity.  Ensure Cemetery on-

site operations are uninterrupted. 

2. Interruption of utility services.  Indicate how long utility 

services will be interrupted. 

3. Coordination for shutoff, capping, and continuation of utility 

services. 

 

4. Locations of proposed dust- and noise-control temporary 

partitions and means of egress 

5. Means of protection for items to remain and items in path of 

waste removal from building. 

C. Inventory:  After selective demolition is complete, submit a list of 

items that have been removed and salvaged. 

D. Predemolition Photographs: Show existing conditions of adjoining 

construction and site improvements, including finish surfaces, that 

might be misconstrued as damage caused by selective demolition 

operations.  Comply with Division 01 Section "General Requirements".  

Submit before Work begins. 

E. Landfill Records:  Indicate receipt and acceptance of hazardous wastes 

by a landfill facility licensed to accept hazardous wastes. 

1. Comply with submittal requirements in Division 01 Section 

"Construction Waste Management and Disposal." 

1.6 QUALITY ASSURANCE 

A. Demolition Firm Qualifications:  An experienced firm that has 

specialized in demolition work similar in material and extent to that 

indicated for this Project. 
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B. Refrigerant Recovery Technician Qualifications:  Certified by an EPA-

approved certification program. 

C. Regulatory Requirements:  Comply with governing EPA notification 

regulations before beginning selective demolition.  Comply with 

hauling and disposal regulations of authorities having jurisdiction. 

D. Standards:  Comply with ANSI A10.6 and NFPA 241. 

E. Predemolition Conference:  Conduct conference at Project site to 

comply with requirements in Division 01 Section "General 

Requirements." Review methods and procedures related to selective 

demolition including, but not limited to, the following: 

1. Inspect and discuss condition of construction to be selectively 

demolished. 

2. Review structural load limitations of existing structure. 

3. Review and finalize selective demolition schedule and verify 

availability of materials, demolition personnel, equipment, and 

facilities needed to make progress and avoid delays. 

4. Review requirements of work performed by other trades that rely 

on substrates exposed by selective demolition operations. 

5. Review areas where existing construction is to remain and 

requires protection. 

1.7 PROJECT CONDITIONS 

A. Owner staff will occupy temporary accommodations nearby the building 

slated for selective demolition.  Conduct selective demolition so 

Owner's operations will not be disrupted. 

1. Comply with requirements specified in Division 01 Section 

"General Requirements." 

2. Move to temporary trailer the pieces of furniture and equipment 

tagged by Owner. 

3. Before selective demolition, Owner will remove the items that are 

not required at temporary trailer, but that are not to be 

disposed of : 

B. Notify Resident Engineer of discrepancies between existing conditions 

and Drawings before proceeding with selective demolition. 

C. Hazardous Materials:  It is not expected that hazardous materials will 

be encountered in the building slated for selective demolition only. 

D. Storage or sale of removed items or materials on-site is not 

permitted. 

E. Utility Service:  Maintain existing utilities indicated to remain in 

service and protect them against damage during selective demolition 

operations. 
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1. Maintain fire-protection facilities in service during selective 

demolition operations. 

1.8 WARRANTY 

A. Existing Warranties:  Remove, replace, patch, and repair materials and 

surfaces cut or damaged during selective demolition, by methods and 

with materials so as not to void existing warranties. 

PART 2 - PRODUCTS (Not Used) 

PART 3 - EXECUTION 

3.1 EXAMINATION 

A. Verify that utilities have been disconnected and capped. 

B. Survey existing conditions and correlate with requirements indicated 

to determine extent of selective demolition required. 

C. Inventory and record the condition of items to be removed and 

reinstalled and items to be removed and salvaged. 

D. When unanticipated mechanical, electrical, or structural elements that 

conflict with intended function or design are encountered, investigate 

and measure the nature and extent of conflict.  Promptly submit a 

written report to Resident Engineer. 

E. Engage a professional engineer to survey condition of building to 

determine whether removing any element might result in structural 

deficiency or unplanned collapse of any portion of structure or 

adjacent structures during selective demolition operations. 

F. Survey of Existing Conditions:  Record existing conditions by use of 

preconstruction photographs. 

1. Comply with requirements specified in Division 01 Section 

"General Requirements." 

2. Before selective demolition or removal of existing building 

elements that will be reproduced or duplicated in final Work, 

make permanent record of measurements, materials, and 

construction details required to make exact reproduction. 

G. Perform surveys as the Work progresses to detect hazards resulting 

from selective demolition activities. 
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3.2 UTILITY SERVICES AND MECHANICAL/ELECTRICAL SYSTEMS 

A. Existing Services/Systems:  Maintain services/systems indicated to 

remain and protect them against damage during selective demolition 

operations. 

1. Comply with requirements for existing services/systems 

interruptions specified in Division 01 Section "General 

Requirements." 

B. Service/System Requirements:  Locate, identify, disconnect, and seal 

or cap off indicated utility services and mechanical/electrical 

systems serving areas to be selectively demolished. 

1. Resident Engineer will arrange to shut off indicated 

services/systems when requested by Contractor. 

2. Arrange to shut off indicated utilities with utility companies. 

3. If services/systems are required to be removed, relocated, or 

abandoned, before proceeding with selective demolition provide 

temporary services/systems that bypass area of selective 

demolition and that maintain continuity of services/systems to 

other parts of building. 

4. Cut off pipe or conduit in walls or partitions to be removed.  

Cap, valve, or plug and seal remaining portion of pipe or conduit 

after bypassing. 

a. Where entire wall is to be removed, existing services/systems 

may be removed with removal of the wall, unless otherwise 

noted in drawings. 

3.3 PREPARATION 

A. Site Access and Temporary Controls:  Conduct selective demolition and 

debris-removal operations to ensure minimum interference with roads, 

streets, walks, walkways, and other adjacent occupied and used 

facilities. 

1. Comply with requirements for access and protection specified in 

Division 01 Section "General Requirements." 

B. Temporary Facilities:  Provide temporary barricades and other 

protection required to prevent injury to people and damage to adjacent 

buildings and facilities to remain. 

1. Provide protection to ensure safe passage of people around 

selective demolition area and to and from occupied portions of 

building. 

2. Provide temporary weather protection, during interval between 

selective demolition of existing construction on exterior 

surfaces and new construction, to prevent water leakage and 

damage to structure and interior areas. 
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3. Protect walls, ceilings, floors, and other existing finish work 

that are to remain or that are exposed during selective 

demolition operations. 

4. Cover and protect furniture, furnishings, and equipment that have 

not been removed. 

5. Comply with requirements for temporary enclosures, dust control, 

heating, and cooling specified in Division 01 Section "Temporary 

Facilities and Controls." 

C. Temporary Shoring:  Provide and maintain shoring, bracing, and 

structural supports as required to preserve stability and prevent 

movement, settlement, or collapse of construction and finishes to 

remain, and to prevent unexpected or uncontrolled movement or collapse 

of construction being demolished. 

1. Strengthen or add new supports when required during progress of 

selective demolition. 

3.4 SELECTIVE DEMOLITION, GENERAL 

A. General:  Demolish and remove existing construction only to the extent 

required by new construction and as indicated.  Use methods required 

to complete the Work within limitations of governing regulations and 

as follows: 

1. Proceed with selective demolition systematically,.   

2. Neatly cut openings and holes plumb, square, and true to 

dimensions required.  Use cutting methods least likely to damage 

construction to remain or adjoining construction.  Use hand tools 

or small power tools designed for sawing or grinding, not 

hammering and chopping, to minimize disturbance of adjacent 

surfaces.  Temporarily cover openings to remain. 

3. Cut or drill from the exposed or finished side into concealed 

surfaces to avoid marring existing finished surfaces. 

4. Do not use cutting torches until work area is cleared of 

flammable materials.  At concealed spaces, such as duct and pipe 

interiors, verify condition and contents of hidden space before 

starting flame-cutting operations.  Maintain fire watch and 

portable fire-suppression devices during flame-cutting 

operations. 

5. Maintain adequate ventilation when using cutting torches. 

6. Remove decayed, vermin-infested, or otherwise dangerous or 

unsuitable materials and promptly dispose of off-site. 

7. Remove structural framing members and lower to ground by method 

suitable to avoid free fall and to prevent ground impact or dust 

generation. 

8. Locate selective demolition equipment and remove debris and 

materials so as not to impose excessive loads on supporting 

walls, floors, or framing. 

9. Dispose of demolished items and materials promptly. Comply with 

requirements in Division 01 Section "Construction Waste 

Management” 
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B. Do not demolish building elements beyond what is indicated on Drawings 

without Architect's approval. 

C. Removed and Salvaged Items: 

1. Clean salvaged items. 

2. Pack or crate items after cleaning.  Identify contents of 

containers. 

3. Store items in a secure area until delivery to Owner. 

4. Transport items to Owner's storage area designated by Owner. 

5. Protect items from damage during transport and storage. 

D. Removed and Reinstalled Items: 

1. Clean and repair items to functional condition adequate for 

intended reuse.  Paint equipment to match new equipment. 

2. Pack or crate items after cleaning and repairing.  Identify 

contents of containers. 

3. Protect items from damage during transport and storage. 

4. Reinstall items in locations indicated.  Comply with installation 

requirements for new materials and equipment.  Provide 

connections, supports, and miscellaneous materials necessary to 

make item functional for use indicated. 

E. Existing Items to Remain:  Protect construction indicated to remain 

against damage and soiling during selective demolition.  When 

permitted by Resident Engineer, items may be removed to a suitable, 

protected storage location during selective demolition and cleaned and 

reinstalled in their original locations after selective demolition 

operations are complete. 

3.5 SELECTIVE DEMOLITION PROCEDURES FOR SPECIFIC MATERIALS 

A. Concrete:  Demolish in small sections.  Cut concrete to a depth of at 

least 3/4 inch (19 mm) at junctures with construction to remain, using 

power-driven saw.  Dislodge concrete from reinforcement at perimeter 

of areas being demolished, cut reinforcement, and then remove 

remainder of concrete indicated for selective demolition.  Neatly trim 

openings to dimensions indicated. 

B. Concrete:  Demolish in sections.  Cut concrete full depth at junctures 

with construction to remain and at regular intervals, using power-

driven saw, then remove concrete between saw cuts. 

C. Masonry:  Demolish in small sections.  Cut masonry at junctures with 

construction to remain, using power-driven saw, then remove masonry 

between saw cuts. 

D. Concrete Slabs-on-Grade:  Saw-cut perimeter of area to be demolished, 

then break up and remove. 

E. Floor Coverings:  Remove tile floor and setting material  
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. 

F. Roofing:  Remove no more existing roofing than can be covered in one 

day by new roofing and so that building interior remains watertight 

and weathertight.  Refer to Division 07 Section "Modified Bituminous 

Membrane Roofing” for new roofing requirements. 

1. Remove existing roof membrane, flashings, copings, and roof 

accessories. 

2. Remove existing roofing system down to substrate. 

G. Air-Conditioning Equipment:  Remove equipment without releasing 

refrigerants. 

3.6 DISPOSAL OF DEMOLISHED MATERIALS 

A. General:  Except for items or materials indicated to be recycled, 

reused, salvaged, reinstalled, or otherwise indicated to remain 

Owner's property, remove demolished materials from Project site and 

legally dispose of them in an EPA-approved landfill. 

1. Do not allow demolished materials to accumulate on-site. 

2. Remove and transport debris in a manner that will prevent 

spillage on adjacent surfaces and areas. 

3. Remove debris from elevated portions of building by chute, hoist, 

or other device that will convey debris to grade level in a 

controlled descent. 

4. Comply with requirements specified in Division 01 Section 

"Construction Waste Management." 

B. Burning:  Do not burn demolished materials. 

C. Disposal:  Transport demolished materials off Owner's property and 

legally dispose of them. 

3.7 CLEANING 

A. Clean adjacent structures and improvements of dust, dirt, and debris 

caused by selective demolition operations.  Return adjacent areas to 

condition existing before selective demolition operations began. 

3.8 SELECTIVE DEMOLITION SCHEDULE 

A. Existing Items and Construction to be removed:, As indicated on 

Drawings.  

B. Existing Items to Be Removed and Salvaged:  <As indicated on Drawings. 

C. Existing Items to Be Removed and Reinstalled:  As indicated on 

Drawings. 
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D. Existing Items to Remain:  As indicated on Drawings. 

---END---  


