

ADDENDUM A

April 18, 2018

Subject:

Project #: 538-16-103
Project Name: Chillicothe VAMC – HazMat Deficiencies
VA Medical Center
17273 State Route 104
Chillicothe, OH 45601

TO ALL BIDDERS:

Please acknowledge the receipt of this Addendum on the Bid Form. This addendum supplements and amends the original plans and specifications and shall be considered in preparing proposals and shall become a part of the Contract Documents. Any item or provision which is not mentioned in the Addendum A remains as stated in the original contract documents. The modifications have been clouded Addendum A, dated 04/18/2018.

1. Drawing Revisions
 - a. Sheet GI001 – Title Sheet
 - i. Added “Project Phasing” note.
 - b. Sheet GI002 – Asbestos Survey Report
 - i. Deleted plaster and wall stabilization scope of work from Building 4.
 - c. Sheet 04.HA101 – Basement Asbestos Abatement Plan
 - i. Added “Building 4 Remediation Option” Note
 - d. Sheet 04.HA102 – First and Second Floor Asbestos Abatement Plan
 - i. Added “Building 4 Remediation Option” Note
 - ii. Deleted plaster and wall stabilization scope of work from Building 4.
 - e. Sheet 05.HA101 – Basement Asbestos Abatement Plan
 - i. Added “Building 5 Remediation Option” Note
 - f. Sheet 07.HA101 – Basement Asbestos Abatement Plan
 - i. Revised the location of reference for coded note 1.
2. Specification Revisions
 - a. Section 02 82 11 – Asbestos Abatement
 - i. Deleted plaster and wall stabilization scope of work from Building 4.

END OF ADDENDUM A