



## IMPORTANT CONTRACTOR'S NOTE

1. ALL CONTRACTORS ARE RESPONSIBLE FOR REVIEWING ENTIRE SET OF DOCUMENTS TO DETERMINE THEIR FULL SCOPE OF WORK. CONTRACTOR SHALL NOT BE ALLOWED EXTRA COSTS DUE TO FAILURE TO REVIEW ENTIRE SET OF DOCUMENTS.
- 2) ANY USE OF THESE ELECTRONIC DRAWINGS OR SCALING OF THE PRINTED DOCUMENTS ARE DONE SO AT THE CONTRACTORS RISK.

**FARRIS ENGINEERING  
CONSULTING ENGINEERS**  
• OMAHA, NE.  
• COLORADO SPRINGS, CO.  
• LINCOLN, NE.  
• DES MOINES, IA

**COPYRIGHT**  
This document and the information contained  
herein may not be reproduced or excerpted from  
any other source without the express written permission of  
Farris Engineering, Inc. Unauthorized  
reproduction, disclosure or construction use are  
prohibited by the copyright law.

**PM # 0723463**

[illegible]

**Partis Engineering**  
11239 Chicago Circle  
Omaha, Nebraska 68154  
402.330.5800 402.330.5802

**United Engineering**  
20507 Nicholas Circle, Suite 108  
Richton, Nebraska 68022  
402.765.9476 402.765.9627

**3705 North 200th Street**  
**Elkhorn, Nebraska 68022**  
**Phone: 402.281.6941 Fax: 402.281.9193**

Kenneth D. Iathrum & Associates, P.C.  
1000 N. 16th Street  
Omaha, Nebraska 68114  
402.391.5861

**PLUMBING DETAILS AND  
RISER DIAGRAMS**

Construction Documents (100%) S

Approved \_\_\_\_\_  
Approved \_\_\_\_\_  
Approved \_\_\_\_\_

BUILDING SIX RENOVATION/ ADDITION	
VAMC Omaha, NE	
Date	Checked by
FEBRUARY 20, 2009	

Drawing Number: <b>P2.1</b>	Building Number: SIX
Dwg. 30 of 37	Phase 2 and 4 of 636-07-13

**Office of  
Construction  
and Facilities  
Management**

**CLH 2007-3**