LEGEND

ITEM CODE MANUFACTURER STYLE FINISH
PAINT P1 GLIDDEN PAINTS ot oroew 4 e T EGGSHELL
PAINT P CLDDEN PAINTS | mowee — —seom fo FGOSHELL 12 AN
PAINT P3 GLIDDEN PAINTS e oroes s EGGSHELL — ~ I
PAINT P4 GLIDDEN PAINTS Ry o i Rl EGGSHELL | 36 l= ‘
PAINT P5 GLIDDEN PAINTS ST S et s o EGGSHELL 2 ’Llr 3
PAINT P6 SHERWIN WILLIAMS TOMNG A gy T B0 EGGSHELL | | | Q
L
PAINT P7 GLIDDEN PAINTS oot oronr maed EGGSHELL N ”
PAINT P8 SHERWIN WILLIAMS | Pose TAee #SW 6039 EGGSHELL Fé{’l]é,,‘ .«
. -
PAINT P9 MDC IDEA PAINT PROLIGHT BEIGE PO0SOLE DRY ERASE PAINT .
Ol O
M| M
BASE B1 JOHNSONITE NONARCH PROFILE MLLWORK 80—FAWN
RUBBER BASE -
” g
BASE B2 JOHNSONITE B WAL BASE 80—FAWN
BASE B3 JOHNSONITE ATACHE PROFLE ~ _ MLLVORK RUBGER 140—BLACK TRAVEL OFFICE SLIDING GLASS WINDOWS SHALL BE 48°W X 44°H
[UYURY VINYL PLANK N AWTICO TR O | T e e SOLYCARSONATE  GLAZING. SET IN THE FINISHED OPENING. - PROVIDE A
MEANS OF LOCKING THE SLIDING WINDOWS IN A CLOSED POSITION.
LUXURY VINYL PLANK VP2 AMTICO W7o7 TIGERWOOD o SQUARE EDGE | TICK WOOD GRAIN WITH ~ URETHANE FINISH THE BOTTOM OF THE WINDOW SHALL BE 39" A.F.F.
PROVIDE A 14" WIDE CORIAN TRANSACTION COUNTER AT 30" A.F.F.
LUXURY VINYL PLANK vP3 AMTICO O S I e TR | TR ER I SR T DO NOT ENCLOSE THE TRANSACTION COUNTER CONSTRUCT A STEEL STUD
AND DRYWALL KNEE WALL EXTENDING APPROXIMATELY 87 FROM THE FULL
HETEROGENEOUS SHEET SH1 MANNINGTON VNENDI COLLECTION HETEROGENEOUS SHEET | \/|\/() 0.4 SUMA HT. WALLS TO PROVIDE SUPPORT. INSTALL WOOD CLEAT SUPPORTS
FLOORING COMMERICIAL CONTINUOUSLY ALONG THE WALLS AND PROVIDE ADDITIONAL CROSS
BRACING AS REQUIRED FOR STABILITY.
HETEROGENEOUS SHEET SH2 MANNINGTON VVENDL O e hioo e SHEET | V/[V224 SUMA
FLOORING COMMERCIAL SECTION Or TRANSACITION COUNTER
SCALE: 1/2"=1"-0"
FINISH SCHEDULE
ROOM NUMBER FUNCTION FLOOR | BasE | TAD NORTHSOUTH poor FRAME CEILING REMARKS
EAST  WEST
1004 BREAK ROOM SH B2 P J P 3 P 5 P 3 0 ACT
1094 STORAGE SH? B2 P 3 P 5 P 5 P 5 R0 ACT
1095 CONFERENCE VP2 B P P 3 P 5 P 3 20 ACT/DRYWAL
1050 OFFICE VP B2 P 3 P 5 P9 P 5 0 ACT/DRYWAL
1 D D D T P1 ABOVE CHAIR RAIL P2 BELOW
057 CORRIDORS VP 3 P1 /P2 /P2 | P1/P2 | P1/P2 6 ACT /DRYWAL AR RAL
1098 STORAGE SHZ 37 P 3 P 3 P 3 P 5 0 ACT
1059 RECEPTION VP’ 37 e e e e P06 ACT
1060 OFFICE VP 32 ) °5 P 5 P ~0 ACT /DRYWAL
1001 OFFICE VP’ 37 P P 5 P 5 P 3 20 ACT/DRYWAL
1062 OFFICE VP’ 37 P 5 P 5 P 5 P 5 P06 ACT/DRYWAL
1063 OFFICE VP’ 3 03 03 03 03 6 ACT /DRYWAL -
064 OFFICE VP~ 19 D 7 D 3 D 3 P 3 20 ACT /DRYWAL ” Eﬁf j'|
1065 OFFICE VP 37 >3 >3 >3 >3 6 ACT /DRYWAL T B i
10606 CLOSET VP2 37 P 5 P 5 P 5 P 5 0 ACT /DRYWAL L {
1067/ STORAGE SHZ 37 ) e e o PO ACT LD I S~y - S Lo, o
1020]  MEDICAL MEDIA SH2 31 b7 b7 b7 b7 6 ACT KEY Pl AN BUIIDING 5
MAIN - CORRIDOR CORRIDOR VP3 BJ 25 PO e PO K ACT OFFICE SPACE RENOVATION
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