


- NOTES**
1. REMOVE ALL RECEPTACLES PULL WIRES BACK TO PANEL 5D.
 2. REMOVE SURFACE MOUNTED BOXES AND CONDUIT.
 3. REMOVE ALL EQUIPMENT OFF WALL TO PLACE DRYWALL.
 4. REMOVE EXISTING FLUORESCENT LIGHTING AND SALVAGE FOR RE-USE.
 5. DATA TO BE REMOVED OR REWORKED.
- GENERAL CONSTRUCTION NOTES:**
1. COORDINATE ALL DEMOLITION WORK WITH OWNER PRIOR TO BEGINNING WORK.
 2. REMOVE ALL ELECTRICAL IN WALLS AND CEILING BEING DEMOLISHED. THE ELECTRICAL CONTRACTOR SHALL RECONNECT POWER AND FURNISH DOMESTICAL OR IMPORTED WORK WITHOUT STARTING WORK TO REMAIN UNLESS OTHERWISE NOTED OTHERWISE.
 3. TEMPORARY POWER WILL BE PROVIDED WHEREVER NECESSARY AT THE OWNER'S COST TO THE OWNER IN ORDER TO KEEP THE BUILDING IN OPERATION DURING EACH PHASE OF THE RENOVATION.
 4. ALL OUTAGES SHALL BE COORDINATED WITH OWNER AT LEAST 24 HOURS IN ADVANCE. OUTAGES WHICH ARE ANTICIPATED TO LAST LONGER THAN 1 HOUR SHALL BE COORDINATED WITH OWNER AT LEAST 1 WEEK IN ADVANCE.
 5. ELECTRICAL CONTRACTOR SHALL REMOVE ALL ELECTRICAL WORK ASSOCIATED WITH WORK INDICATED TO BE REMOVED ON THE ARCHITECTURAL, PLUMBING, MECHANICAL AND FIRE PROTECTION DRAWINGS.
 6. EXISTING WORK SHALL BE BASED ON LOCAL FIELD INSPECTION AND EXISTING DRAWINGS AND IS PROVIDED TO CHECK THE GENERAL SCOPE OF REMOVAL WORK TO BE ACCOMPLISHED. THE ELECTRICAL CONTRACTOR SHALL VISIT THE SITE AND VERIFY EXISTING CONDITIONS PRIOR TO BEGINNING WORK.

6 ELECTRICAL RENOVATION PLAN
SCALE: 3/16"=1'-0"



KEY PLAN BUILDING 5
OFFICE SPACE RENOVATION

Revision	Date	RECOMMEND APPROVAL				Drawing Title ELECTRICAL RENOVATION PLAN	Project Title RENOVATE B5 OFFICES			Date 18 JULY 2012	Project No. 659-12-241	DRAWING NO. E-101 DWG. 6 OF 12		Department of Veterans Affairs
		REQUESTER	Date	CHIEF OF SERVICE	Date		CHIEF OF STAFF	Date	Building Number 5					
		ASSOC. DIR. PATIENT CARE SVC.	Date	ASSOC. DIR. for OPERATIONS	Date	Approved: Safety Manager/M&O Supervisor	Location	W.G.(Bill) Hefner Medical Center 1601 Brenner Ave. Salisbury NC 28144						
		APPROVAL BY: MEDICAL CENTER DIRECTOR				Date	Approved: Chief of Facilities Management Svr.							