

Estimated Amount of Flooring

Date	3/16/2018
Project	Replace 3A Flooring

#	Room Number	Service	Rm Function	Approximate Room Perimeter (lineal feet)	Seam Direction	Approximate Seam Length (lineal feet)	Seam Qty	Total Seam Length (lineal feet)
1	3A105	Resp Therapy	Break Rm	56	East-West	12.5	2	25
2	3A107	Resp Therapy	Equip. Storage	56.33	East-West	12.5	2	25
3	3A109	Resp Therapy	Equip. Storage	56	East-West	12.5	2	25
4	3A111	Resp Therapy	Clean Supply	56	East-West	12.5	2	25
5	3A114	Dialysis	1 Bed Room	58.5	North-South	13	2	26
6	3A117	Dialysis	1 Bed Room	74.5	North-South	20	2	40
7	3A121	Dialysis	2 Bed Room	68.5	North-South	18.75	2	37.5
8	3A125	Dialysis	1 Bed Room	55.75	East-West	12.25	2	24.5
9	3A129	Dialysis	1 Bed Room	53.5	East-West	11.25	2	22.5
10	3A131	Dialysis	1 Bed Room	71	East-West	20	2	40
Total				606.08				290.5