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SHEET KEYNOTES

SHEET NOTES

1.

2.

3.

NOT ALL REQUIRED OFFSETS
AND / OR ELBOWS ARE SHOWN.

LOCATIONS OF CONNECTIONS
TO EXISTING MAY VARY AND
ARE TO BE FIELD VERIFIED.

FURNISH & INSTALL ISOLATION
VALVES AT EACH BRANCH
RUNOUT TO FIXTURES
WHETHER SHOWN OR NOT.
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