SHEET NOTES

1. DEMOLISH EXISTING PLUMBING FIXTURES, BELOW FLOOR WASTE PIPING, AND ABOVE CEILING VENT PIPING. CAP WASTE PIPING BELOW FLOOR AND VENT PIPING ABOVE CEILING AS REQUIRED DURING CONSTRUCTION.
2. DEMOLISH EXISTING STORM PIPING ABOVE SECOND & THIRD FLOOR CEILINGS FOR INTERMEDIATE CONNECTION THROUGH THIRD FLOOR CHASE.
3. OFFSET SANITARY AND VENT PIPING REQUIRED FOR FOURTH FLOOR TO NEW CHASES.

SHEET KEYNOTES

1. DEMOLISH PIPING THROUGH 3RD FLOOR SLAB, SEAL PENETRATION. SEE PL200 / PL200.1 FOR NEW ROUTES & CONNECTIONS.
2. EXISTING RISER TO REMAIN THROUGH 3RD FLOOR SPACE. REPAIR AS REQUIRED AFTER DEMOLITION OF CONNECTED PIPES.
3. EXISTING 4" SANITARY RISER THROUGH 3RD FLOOR SLAB TO REMAIN. DEMOLISH EXISTING CONNECTIONS BELOW & PREPARE FOR NEW, SEE PL200.



1 3RD FLOOR - EXISTING SANITARY & VENT
1/4" = 1'-0"

N

FINAL DESIGN
APPROVED FOR CONSTRUCTION

Revisions:	Date

CONSULTANTS:

Mark G. Hertz
Digitally signed by Mark G. Hertz
Date: 2018.03.12 17:10:30 -04'00'

ENGINEER - OF - RECORD MARK G. HERTZ FL. P.E. NO. 53279

MARK G. HERTZ LICENSE No. 53279 STATE OF FLORIDA PROFESSIONAL ENGINEER

ARCHITECT/ENGINEERS:

AKEA INC.
3603 NW 98th Street, Suite B
Gainesville, FL 32606
Phone: (352) 474-6124
Fax: (352) 474-6324
COA: FL #26693
AKEA Project No. 094-14

Drawing Title: THIRD FLOOR PLAN - EXISTING & DEMOLITION - SANITARY PIPING

Approved: Project Director

Project Title: RENOVATE WARD 3C FOR CARDIOLOGY EQUIPMENT INSTALLATION

Location: GAINESVILLE, FLORIDA

Date: MARCH 9, 2018 | Checked: MGH | Drawn: JG

Project Number: 573-CSI-102

Building Number: 1

Drawing Number: PL100

31 OF 62

Office of Construction and Facilities Management

Department of Veterans Affairs

VA FORM 08-6231