Final Southern Arizona VA Health Care System Project #678-12-103
Replace Various Roofs August 1, 2012 REVISED

PART 2 - PRODUCTS (NOT USED)
PART 3 - EXECUTION
3.1 DEMOLITION:

A. Completely demolish and remove roofing materials, including all appurtenances related
or connected thereto, as noted below:

1. Asrequired for installation of new roofing and insulation systems.
2. To existing roof structure.

B. Debris, including concrete, stone, metals and similar materials shall become property of
Contractor and shall be disposed of by him daily, off the Medical Center to avoid
accumulation at the demolition site. Materials that cannot be removed daily shall be
stored in areas specified by the COTR. Brick pavers shall be salvaged, palletized,
wrapped in plastic and stored on site as directed by the VA near the water tower.
Contractor shall dispose debris in compliance with applicable federal, state or local
permits, rules and/or regulations.

C. Remove and legally dispose of all materials. Materials removed shall become property of
contractor and shall be disposed of in compliance with applicable federal, state or local
permits, rules and/or regulations. Materials that are discovered to be hazardous, shall be
handled as unforeseen. The removal of hazardous material shall be referred to Hazardous
Materials specifications,

D. Remove existing utilities as indicated or uncovered by work and terminate in a manner
conforming to the nationally recognized code covering the specific utility and approved
by the COTR. When Ultility lines are encountered that are not indicated on the drawings,
the COTR shall be notified prior to further work in that area.

3.2 CLEAN-UP:

A. On completion of work of this section and after removal of all debris, leave site in clean
condition satisfactory to COTR. Clean-up shall include of the medical disposal of all
items and materials not required to remain property of the Government as well as all

debris and rubbish resulting from demolition operations. - - -END - - -
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