

Changes to Solicitation
36C24818Q0631/Gate Repair Lake Baldwin

1. Revise B.3, III. a.
From: Three weeks completion after date of award.
To read: date of award through August 31, 2018.
2. Revise B.3, VI. a.
From: Contractor shall Contractor shall provide project planning that demonstrate project completion within three (3) weeks.
To read: Contractor shall provide project planning that demonstrate project completion no later than August 31, 2018.
3. Revise B.3, Item Number 0001
From: POP BEGIN: Date of award/POP END: Three (3) weeks after receipt of order.
To read: POP BEGIN: Date of award/POP END: August 31, 2018.
4. Revise E.1, 52.212-2, c, ii. b.
From: Provide project plan that demonstrate project completion within three (3) weeks.
To read: Provide project plan that demonstrate project completion no later than August 31, 2018.

END OF CHANGES