

DATE: AUGUST, 7 2012

FROM: PFB ARCHITECTS

SUBJECT: ADDENDUM No. 2 - SUMMARY OF ADDENDUM DOCUMENTS

PROJECT: RELOCATE JOLIET CBOC PHASE I - BID PACKAGE B

TO: OWNER, CONTRACTORS

ALL OF THE BID DRAWINGS ARE DATED 7.16.2012  
 ADDENDUM 1 DATED 8.7.2012

**DRAWINGS INCLUDED:**

For convenience we are issuing the entire construction set. Not every sheet has been modified. See addendum write-up below for sheet specific information.

**SPECIFICATION SECTIONS:**

**Section Added:**

125670  
 262200

**Section Modified:**

000110	220711	230551	232500	238123	265100
090600	221100	230593	233100	238216	271000
210511	221123	230711	233400	260511	271100
211313	221300	230811	233600	260513	271500
220500	221400	230911	233700	260521	274131
220505	223111	230923	235000	260526	275116
220511	223400	231123	235011	260533	275223
220512	224000	232111	235100	260923	281300
220519	230510	232213	235239	262416	282300
220523	230512	232223	238100	262726	283100

**Description:**

**Sheet GI001** – Drawing Index modified. E-500 added to index. F-111B, PD-111B, PL-111B Removed from index & sheets removed from set.

**Sheet GI002** – Bid Alternates removed from sheet.

**Sheet GI003** – Drawing modified to reflect occupancy change from B Business to Institutional I2.

**Sheet GI004** – Drawing modified to show mounting heights for additional equipment included in Addendum 1.

**Sheet CS101** – Drawing modified to show existing underground utilities and new dumpster / compactor pad and associated striping & bollards in plan.

**Sheet CS501** – Drawing modified to include detail 11.

**Sheet AD100B** – Drawing modified to show demolition of all existing millwork in plan in future HBPC Office B0002 and demolition of existing carpet in Reception B001. Demolition General Notes updated.

**Sheet AD101A1** – Drawing modified to include revised partition demolition for new Reception & Coffee Station layout in plan.

**Sheet AD101A2** – Drawing modified to show removal of partition and door in former Exam 2091 in plan. Drawing modified to include revised demolition for new Reception & Coffee Station layout in plan. Demolition General Notes modified.

**Sheet AD201A2** – Drawing modified to include revised ceiling demolition for new Reception & Coffee Station layout in plan. Drawing modified to include demolition of cubicle curtain track in former Exam Room 2091. Demolition General Notes modified.

**Sheet A100A** – Key plan modified for inclusion of new smart board in conference room B023. Construction Keynotes modified.

**Sheet A100B** – Sheet modified to include drawing 3. Drawing 1 modified to include new millwork in HBPC Office B002. Construction Keynotes modified.

**Sheet A101A1** – Drawing modified to include new Reception and Coffee Station layout in plan. Construction Keynotes modified.

**Sheet A101A2** – Drawing modified to include new Reception and Coffee Station layout in plan. New partition and door added to 1064 Exam 11 in plan. Nourishment Alcove 1037 & Equipment Alcove 1036 millwork modified in plan. Construction Keynotes modified.

**Sheet A200A** – Key plan modified for inclusion of new smart board in conference room B023. Keynotes modified.

**Sheet A200B** – Sheet modified to include drawing 3. Exit sign removed from HBPC Office B002 in plan. Keynotes modified.

**Sheet A201A1** – Drawing modified to include new Reception and Coffee Station layout in plan. Keynotes modified.

**Sheet A201A2** – Drawing modified to include new Reception and Coffee Station layout in plan. Drawing modified to include new curtain track in 1064 Exam 11. Keynotes modified.

**Sheet A202** – Drawing modified to include details 7 - 14. Detail 6 modified.

**Sheet A601** – New equipment and artwork added to elevations. Elevation 19 modified per new layout. Elevation 27 added to sheet.

**Sheet A602** – Elevations modified per revised Reception & Coffee Station layouts. New equipment and artwork added to elevations. Elevations 13 - 17 added to sheet.

**Sheet A700A** – Floor finish modified in EMS B038, Biomed B039 & FMS B040 in plan.

**Sheet A700B** – Floor finishes modified in Reception B001 in plan. New millwork reflected in HBPC Office B002 in plan.

**Sheet A701A1** – Modified to reflect new Reception and Coffee Station layout in plan.

**Sheet A701A2** – Modified in plan to reflect new Reception and Coffee Station layout.

**Sheet 702** – Finish schedule modified.

**Sheet 750A** – Key plan modified for inclusion of new smart board in conference room B023.

**Sheet A750B** – Drawing 1 modified to include new artwork throughout basement areas and new undercounter refrigerator in HBPC Office B002 in plan. Sheet modified to include drawing 3.

**Sheet A751A1** – Drawing modified to include artwork and additional equipment in plan. Equipment modified in plan to reflect new Reception and Coffee Station layout.

**Sheet A751A2** – Drawing modified to include artwork and additional equipment in plan. Equipment modified in plan to reflect new Reception and Coffee Station layout.

**Sheet A752** – Equipment Schedule modified to remove any re-used existing equipment. All equipment to be provided as new. Equipment Items 88 - 113 added to Equipment Schedule. Artwork specification added to sheet.

**Sheet A800** – Signage plan modified. Signage General Notes updated.

**Sheet A801** – Signage Plan updated to reflect new Reception and Coffee Station layout. Signage General Notes and Signage Schedules updated. Signage mounting legend updated.

**Sheet A902** – Door 1064-1 added to schedule.

**Sheet A903** – Detail 3 modified. Details 4 & 5 replaced.

**Sheet A910** – Details 5A, 5B, 12 - 50 added to sheet.

**Sheet MH-000** – Added symbols list, duct cleaning scope and controls notes.

**Sheet MD-110A** – Modified sheet notes.

**Sheet MD-110B** – Minor changes to allow for new connection.

**Sheet MD-111A** – Adjust demo to reflect new design.

**Sheet MH-110A** – Minor changes to reflect new sizing.

**Sheet MH-110B** – Minor changes to reflect new sizing.

**Sheet MH-111A** – Adjust for new design.

**Sheet MH-300** – More details added

**Sheet MH-500** – Adjust for new design.

**Sheet MP-000** – Added symbols and information.



Sheet MD-120A – Adjust to reflect more efficient layout.

Sheet MD-120B – Adjust to reflect more efficient layout.

Sheet MD-121A – Adjust for new design.

Sheet MP-110A – Adjust for new design.

Sheet MP-110B – Adjust to reflect more efficient layout.

Sheet MP-111A – Adjust for new design.

Sheet MP-200 – Provide additional coordination information for boiler plant. Added control diagrams

Sheet MP-300 – More details added

Sheet MP-301 – More details added

Sheet MP-400 – Revised valving and added information

Sheet MP-500 – Added more information to schedules.

Sheet MP-600 – More details added

Sheet F-000 – Added notes, reorganized for more clarity.

Sheet F-110A – Added note.

Sheet F-110B – Added note.

Sheet F-111A – Adjust for new design.

Sheet F-300 – More details added.

Sheet P-000 – Sheet number adjusted.

Sheet PD-110A – Adjust for new design.

Sheet PD-110B – Revised demo scope.

Sheet PD-111A – Adjust for new design.

Sheet PL-110A – Adjust for new design.

Sheet PL-110B – Adjusted to remove some phase 2 140 degree water.

Sheet PL-111A – Adjust for new design.

Sheet PL-111B – Add additional information for sizing.

Sheet PL-200 – Provide additional information in toilet rooms and boiler plant.

Sheet PL-300 – More details added.

Sheet PL-301 – More details added.

Sheet PL-400 – Adjust based on information received on water quality.

Sheet PL-500 – Adjust for new design and additional owner changes.

Sheet E-000 – Included for reference, renumbered

Sheet ED-110A – Included for reference, renumbered

Sheet ED-110B – Added notes to clean and re-lamp light fixtures.

Sheet ED-111A – Adjust for new design.

Sheet ES-100 – Adjust for AT&T information.

Sheet EL-110A – Add fixture tags, circuiting.

Sheet EL-110B – Add fixture tags, circuiting.

Sheet EL-111A – Adjust for new design. Add fixture tags, circuiting.

Sheet EP-110A – Add circuiting, coordinate with architectural.

Sheet EP-110B – Add circuiting, coordinate with architectural.

Sheet EP-111A – Adjust for new design, Add circuiting, coordinate with architectural.

Sheet EY-110A – New numbering.

Sheet EY-110B – New numbering.

Sheet EY-111A – Adjust for new design.

Sheet E-200 – Coordinate with mechanical and technology.

Sheet E-300 – More details added.

Sheet E-400 – Added power to boiler plan.

Sheet E-401 – Added power from generator.

Sheet E-500 – Adjust based on new design and add more information regarding lighting.

Sheet E-600 – Add more information.

Sheet T-000 – Added notes to coordinate with modular furniture.

Sheet TD-110A – Modified demolition scope.

**Sheet TD-110B** – Added scope to relocate screen for smart board.

**Sheet TD-111A** – Adjust based on new design.

**Sheet T-110A** – Removed demolition scope.

**Sheet T-110B** – Final architectural coordination and added smart board.

**Sheet T-111A** – Adjust based on new design, final architectural coordination.

**Sheet T-200** – Minor changes to notes.

**Sheet T-300** – Elevation details for the smart board and e-check-in added.

**Sheet T-400** – Additional details were added or moved from T-300 and T-401.

**Sheet T-401** – Schedules were modified based on security changes.

**Sheet T-500** – Items based on design changes.

**Sheet V-100** – Vendor drawing added for reference only.

**Sheet V-101** – Vendor drawing added for reference only.

– END OF ADDENDUM –