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SYMBOL LIST

BRANCH CIRCUIT OR FEEDER CONCEALED IN CONSTRUCTION IN
FINISHED AREAS, EXPOSED IN UNFINISHED AREAS

_~ 7 ™~ LIGHTING CIRCUIT UNDERGROUND

___—==~ HOMERUN TO PANELBOARD H1 CIRCUITS #

L] LIGHTING OR POWER PANEL

— PANELBOARD DESIGNATIONS:
H2 —~————PANEL NUMBER-LOOP 1 OR 2

S~ 480/277V

Ml GROUND — SYSTEM AND/OR EQUIPMENT

N N CIRCUIT BREAKER

[ -1 HAND HOLE

@ PHOTOELECTRIC CELL

TVSS TRANSIENT VOLTAGE SURGE SUPPRESSOR

1 KEY DETAIL

LETTER IDENTIFICATION

\|cm>§zozcz_mmm§._mmm
X DETAIL IS TARGETED

PLAN DETAIL X1 x DRAWING NUMBER WHERE
é DETAL IS LOCATED

ke POLE TOP FIXTURE TO BE REMOVED
— ARM-MOUNTED FIXTURE TO BE REMOVED
® BUILDING NUMBER

BUILDING LEGEND

CLINICAL BUILDING 58 PSYCHIATRIC

REHABILITATION 60  SEWAGE PUMP HOUSE

AMBULATORY CARE 68  BOILER PLANT STACK

AMBULATORY CARE 70 MALE/FEMALE TOILETS

RECREATION 89 CHLORINATOR

CANTEEN / PATIENT CARE / DENTAL 90  TRANSFORMER

GERIATRICS 94  TRANSFORMER

MENTAL HEALTH CLINICS 96  SEWAGE PUMP HOUSE

ACUTE MEDICAL / RESPIRATORY CARE 97 CHLORINE STORAGE

ADMINISTRATION / SOCIAL SERVICE 98 CONTROL HOUSE/SLUDGE DIGESTER
ADMINISTRATION 99 SLUDGE BEDS

FIRE DEPARTMEN 100 SLUDGE BEDS

M&R SHOP WARENHOUSE 114 400,000 GAL. WATER TANK

BOILER PLANT 118 APHITHEATER UTILITY

LINEN DISTRIBUTION 119 APHITHEATER STAGE

ADMINISTRATION / DAY CARE 122 PICNIC SHELTER

APARTMENT QUARTERS 125 GOLF SHELTER

DUPLEX QUARTERS 124 INCINERATOR / PROPANE TANKS
FLAGPOLE 126 PATIO - BUILDING 57

SLUDGE DIGESTER 127 PATIO - BUILDING 58

TRANSPORTATION 129 EMERGENCY GENERATOR — BUILDING 1
WATER TANK 130 EMERGENCY GENERATOR — BUILDING 2, 9
HOUSEKEEPING QUARTERS 131 EMERGENCY GENERATOR - BUILDING 3, 4,
HOUSEKEEPING QUARTERS 132 EMERGENCY GENERATOR - BUILDING 6, 7,
STORAGE BARN 133 EMERGENCY GENERATOR — BUILDING 54
GREENHOUSE 134 EMERGENCY GENERATOR — BUILDING 14
GROUNDS EQUIPMENT SHED 135 NURSING HOME CARE

12 BAY GARAGE 136 CHILLER PLANT

VACANT 139 EMERGENCY GENERATOR — BUILDING 55
DIETETICS 140 EMERGENCY GENERATOR - BUILDING 57, 58
VACANT 141 SEWAGE TREATMENT PLANT

PSYCHIATRIC 142 EMERGENCY GENERATOR — BUILDING 10,
DOMICILIARY 143 PSYCHIATRIC BUILDING

ABBREVIATIONS
A AMP  AMPERE
AlC AMPS INTERRUPTING CURRENT
AC ALTERNATING CURRENT
AF AMPERE FRAME
AFF ABOVE FINISHED FLOOR
AFG ABOVE FINISHED GRADE
APPROX ~ APPROXIMATELY
AT AMPERE TRIP
A/C AMPERE INTERRUPTING CAPACITY
AWG AMERICAN WIRE GAUGE
BKR BREAKER
BLDG BUILDING
C,COT  CONDUIT
OKT BKR  CIRCUIT BREAKER
CKT(S)  CIRCUI(S)
cL CLOSET
COTR CONTRACTING OFFICER
DISC DISCONNECT
DWG(S)  DRAWING(S)
EC EMPTY CONDUIT
ELECT ELECTRIC, ELECTRICAL
EM EMERGENCY
ENT ENTRANCE
EQUIP EQUIPMENT
E, EX, EXIST EXISTING
FOR FEEDER
FIXT FIXTURE
G, GRD  GROUND
GALV GALVANIZED
GFCl GROUND FAULT CIRCUIT INTERRUPTOR
GOVT. GOVERNMENT
J.BOX JUNCTION BOX
KVA KILOVOLT AMPERE
KW KILOWATT
LT6 LIGHTING
MAX MAXIMUM
MCB MAIN CIRCUIT BREAKER
MFR MANUFACTURER
MIN MINIMUM
MH METAL HALIDE
MISC MISCELLANEOUS
MTD MOUNTED
N NEUTRAL
N/C NORMALLY CLOSED
NEC NATIONAL ELECTRIC CODE
N/O NORMALLY OPEN
NTS NOT TO SCALE
PERM PERMANENT
PNL PANEL
PWR POWER
RE REMOVE EXISTING
RECEPT  RECEPTACLE
REQD REQUIRED
RGS RIGID GALVANIZED STEEL
RM ROOM
SPEC SPECIFICATION
SW SWITCH
SYS SYSTEM
TEL TELEPHONE
TEMP TEMPORARY
TVSS TRANSIENT VOLTAGE SURGE SUPPRESSOR
P TYPICAL
UON UNLESS OTHERWISE NOTED
UOR UNLESS OTHERWISE REQUIRED
v voLT
VA VETERANS AFFAIRS
VAC VOLTS ALTERNATING CURRENT
W WATT
Wp WEATHER PROOF
W/ WITH
X EXISTING EQUIPMENT TO REMANN
XR EXISTING EQUIPMENT TO BE RELOCATED
XL NEW LOCATION OF RELOCATED

EXISTING EQUIPMENT

GENERAL NOTES: ,

1.

10.

1.

12.

13.

14.
15.
16.

17.

18.
19.

GENERAL ELECTRICAL NOTES:

WHERE CODES, RULES AND REGULATIONS INDICATED IN THE GENERAL ELECTRICAL NOTES ARE AT VARIANCE WITH THE PLANS AND NOTES, SAID CODES, RULES AND REGULATIONS, \
ETC. SHALL TAKE PRECEDENCE OVER THE PLANS AND NOTES. ALL MATERIALS SHALL BE NEW UNLESS NOTED EXISTING. /

THE CONTRACTOR IS RESPONSIBLE FOR COMPLIANCE WITH ALL APPLICABLE BUILDING CODES AND/OR REGULATIONS AND PAYING FOR AND OBTAINING ALL NECESSARY AND \ - \
REQUIRED INSPECTIONS, APPROVALS AND PERMITS NECESSARY TO PERFORM ALL WORK AND SERVICES HEREIN NOTED OR INDICATED ON THE DRAWINGS. \ /1 Q \

CONTRACTOR SHALL VERIFY ALL DIMENSIONS AND EXISTING CONDITIONS AT THE JOB SITE AND SHALL REPORT ANY DISCREPANCIES TO THE CONTRACTING OFFICER TECHNICAL e
REPRESENTATIVE (COTR) PRIOR TO STARTING CONSTRUCTION. COMMENCEMENT OF THE WORK BY THE CONTRACTOR SHALL IMPLY HIS ACCEPTANCE OF ALL EXISTING CONDITIONS. ] ,,

)
%9,
=N

THE CONTRACTOR SHALL COORDINATE ALL WORK PROCEDURES WITH REQUIREMENTS OF THE COTR.

THE CONTRACTOR SHALL BE RESPONSIBLE FOR THE PROTECTION OF ALL CONDITIONS AND MATERIALS WITHIN THE PROPOSED CONSTRUCTION AREA. THE CONTRACTOR SHALL HAVE
SOLE RESPONSIBILITY FOR ANY DAMAGE OR INJURIES CAUSED BY OR DURING THE EXECUTION OF WORK.
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ALL WORK SHALL BE EXECUTED IN A CAREFUL AND ORDERLY MANNER WITH THE LEAST POSSIBLE DUST, NOISE OR DISTURBANCE TO ADJACENT SITES OR BUILDINGS.

THE CONTRACTOR SHALL PROVIDE PROTECTION FOR THE GENERAL PUBLIC AND CONSTRUCTION WORKERS IN AND AROUND THE CONSTRUCTION SITE. ADEQUATE BARRIERS SHALL BE
PROVIDED TO EXERCISE CONTROL OF SAFE INGRESS AND EGRESS OF PREMISES. FIRE EXITS AT NO TIME SHALL BE BLOCKED.

DETAILS ON THE DRAWINGS ARE SHOWN AT SPECIFIC LOCATIONS AND ARE INTENDED TO SHOW GENERAL REQUIREMENTS THROUGHOUT. DETAILS NOTED "TYP.” IMPLY ALL
CONDITIONS TREATED SIMILARLY.

MINOR DETAILS NOT USUALLY SHOWN OR SPECIFIED BUT NECESSARY FOR PROPER CONSTRUCTION OF ANY PART OF THE WORK SHALL BE AS IF INCLUDED AND INDICATED ON THE
DRAWINGS.

THE CONTRACTOR MUST FULLY FAMILIARIZE HIMSELF OF THE CONDITIONS RELATING TO THE CONSTRUCTION AND LABOR UNDER WHICH THE WORK WILL BE PERFORMED AND \eo
COMPARE THE DRAWINGS AND SPECIFICATIONS WITH THE WORK IN PLACE. FAILURE TO DO SO WILL NOT RELIEVE CONTRACTOR OF HIS OBLIGATION TO FURNISH ALL LABOR AND : s \"
MATERIAL NECESSARY TO CARRY OUT THE PROVISIONS OF THE CONTRACT DOCUMENTS AND TO COMPLETE THE CONTEMPLATED WORK FOR THE CONSIDERATION SET FORTH IN HIS /o 5 \

BID. EACH CONTRACTOR, IN THE CARRYING OUT OF HIS WORK, SHALL EMPLOY SUCH CONSTRUCTION METHODS OR MEANS THAT WILL NOT CAUSE ANY INTERRUPTIONS OR u ~_ /
INTERFERENCE WITHIN THE WORK OF ANY OTHER TRADES. DEMO E2 ) DEMO E3 V.

NEW E5

|

THE CONSTRUCTION AREA SHALL BE THOROUGHLY CLEANED PRIOR, DURING AND AFTER THE CONSTRUCTION AND MAINTAINED NEAT AND TIDY AT ALL TIMES. \

NEW E4

THE APPROVAL OF SUBMITTALS BY THE ARCHITECT/ENGINEER SHALL NOT BE CONSTRUED AS A COMPLETE CHECK, BUT WILL INDICATE ONLY THAT THE GENERAL METHOD OF
CONSTRUCTION, MATERIALS, DETAILING AND OTHER INFORMATION ARE SATISFACTORY. APPROVAL WILL NOT RELIEVE THE CONTRACTOR OF THE RESPONSIBILITY FOR ANY ERROR,
WHICH MAY EXIST, AS THE CONTRACTOR IS RESPONSIBLE FOR THE DIMENSIONS AND DESIGN OF ADEQUATE CONNECTIONS, DETAILS AND SATISFACTORY CONSTRUCTION OF ALL

WORK.

SUBMITTALS SHALL BE IN COMPLIANCE WITH CONTRACT REQUIREMENTS AND ACTUAL FIELD CONDITIONS. INCOMPLETE OR OTHERWISE SUBSTANDARD SUBMITTALS SHALL NOT BE
REVIEWED AND WILL BE RETURNED TO THE CONTRACTOR. ANY DELAYS IN COMPLETION OF WORK ON SUCH ACCOUNT SHALL NOT BE EXCUSED.

FIELD VERIFY CONSTRUCTION AND INSTALLATION REQUIREMENTS.
REPRODUCED CONTRACT DRAWINGS AND GENERAL WEBSITE INFORMATION OF A VENDOR WILL NOT BE ACCEPTED AS SHOP DRAWINGS.

IN CASE OF DISCREPANCIES BETWEEN SPECIFICATIONS AND CONTRACT DRAWINGS, THE SPECIFICATIONS ALONG WITH APPLICABLE CODES AND STANDARDS SHALL OVERRULE THE
DRAWINGS.

DISPOSE OF DEMOLITION MATERIAL AND/OR OTHER REFUSE, SCRAP, DEBRIS AND DIRT OFF SITE BY LEGAL MEANS AS PER LOCAL, FEDERAL REQUIREMENTS UNDER THE DIRECTION
OF THE COTR.

UNLESS STATED OTHERWISE ALL WORK SHOWN IN CONTRACT DOCUMENTS ARE TO BE PERFORMED BY THE CONTRACTOR.
REFER TO LIGHTING FIXTURE SCHEDULE ON DRAWING E-6 FOR LIGHTING FIXTURE SYMBOLS.
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10.

1.

12.

13.
14.

15.

16.

17.
18.
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ALL WORK SHALL BE PERFORMED IN STRICT ACCORDANCE WITH FEDERAL VA STANDARDS AND DESIGN CRITERIA, THE NATIONAL ELECTRICAL CODE, AND ANY APPLICABLE LOCAL
CODES, LAWS AND REGULATIONS.

ALL ELECTRICAL EQUIPMENT SHOWN ON THE DRAWINGS AND /OR REQUIRED FOR THE FULL INTEGRITY OF THE CONTRACT SHALL BE FURNISHED, INSTALLED AND CONNECTED BY
THE CONTRACTOR EXCEPT WHERE EQUIPMENT SHOWN IS IDENTIFIED AS "EXISTING™ OR OTHERWISE NOTED ON THE DRAWINGS.

CONTRACTOR SHALL PROVIDE THE NECESSARY MATERIALS, LABOR AND ATTENDANCE FOR THE OPERATION OF TEMPORARY LIGHT AND CONSTRUCTION POWER AS REQUIRED DURING
WORKING HOURS FOR THE ENTIRE CONSTRUCTION PERIOD.

CONTRACTOR SHALL MAINTAIN CONTINUOUS SERVICE ON SERVICE FEEDERS SERVING THE AREAS AFFECTED DURING ALL THE PERIOD THE AREA IS UNDER CONSTRUCTION. NO : - \
OUTAGES WILL BE PERMITTED IN THESE AREAS DUE TO THE CONSTRUCTION PHASE EXCEPT WITH WRITTEN PERMISSION OF THE COTR. ALL WORK REQUIRING TEMPORARY \

SHUTDOWN SHALL BE PERFORMED AT NO ADDITIONAL COST TO THE GOVERNMENT. ANY APPROVAL FOR SHUTDOWNS SHOULD BE OBTAINED FROM THE COTR IN WRITING 48 (FORTY
EIGHT) HOURS IN ADVANCE. EXISTING LIGHTING FIXTURES AND CIRCUITS SHALL REMAIN THROUGHOUT CONSTRUCTION, AND NOT BE REMOVED UNTIL NEW LIGHTING FIXTURES ARE

ENERGIZED.
ALL CONDUIT RUNS IN THIS CONTRACT ARE DIAGRAMMATIC. LOCATION OF EQUIPMENT AND RUNS MAY VARY DUE TO PHYSICAL CONDITIONS. THE WORK SHALL INCLUDE ALL @__rﬂ_._m _%m< 9
REQUIRED OUTLET & JUNCTION BOXES TO COMPLETE THE CONDUIT INSTALLATION. CONTRACTOR SHALL INSTALL EQUIPMENT AND CONDUITS IN A MANNER TO MINIMIZE ANY NOT TO SCALE E1 1k

INTERFERENCE WITH OTHER CONTRACTS OR TRADES.

UNLESS OTHERWISE NOTED, PULL AND JUNCTION BOXES WHERE INDICATED ON DRAWINGS, SHALL BE CONSIDERED SHOWN AT THEIR APPROXIMATE LOCATION. THE CONTRACTOR
SHALL LOCATE THEM AS FIELD CONDITIONS DICTATE. ADDITIONAL PULL AND JUNCTION BOXES NOT SHOWN ON DRAWINGS SHALL BE PROVIDED WHERE REQUIRED BY APPLICABLE
CODE PROVISIONS OR FIELD CONDITIONS.

CONTRACTOR SHALL INSTALL ALL WIRING AND CONDUIT, JUNCTION/PULL BOXES CONCEALED IN THE WALL OR ABOVE CEILING. SWITCHES SHALL BE RECESSED IN THE WALL.

MINIMUM SIZE OF RACEWAY FOR POWER AND LIGHTING CIRCUITS SHALL BE 3/4" EMT CONDUIT, UNLESS OTHERWISE NOTED. RGS CONDUIT SHALL BE USED FOR OUTSIDE
INSTALLATION. WHERE EXPOSED.

MINIMUM WIRE SIZE FOR EXTERIOR LIGHTING CIRCUITS SHALL BE #10 AWG, COPPER, 600V INSULATION TYPE XLPE (RHW), UNLESS OTHERWISE NOTED. PROVIDED DUAL RATED
CONDUCTORS FOR EXTERIOR LIGHTING CIRCUITS AT LOCATIONS OF BUILDING ENTRY.

CONTRACTOR IS RESPONSIBLE FOR ALL LUG KITS/COPPER BUS DETAILS AS REQUIRED FOR OVER SIZED FEEDERS. LUGS SHALL BE COPPER-PRESSURE PLATE TYPE, UP TO NO.
6 & COMPRESSION TYPE FOR LARGER SIZE CONDUCTOR.

THE EXPOSED NONCURRENT-CARRYING METAL PARTS OF ELECTRICAL EQUIPMENT & RACEWAYS SHALL BE GROUNDED. THE CONTRACTOR SHALL ENSURE CONTINUITY OF THE
GROUNDING CIRCUIT THROUGH THIS GROUNDING CONDUCTOR FROM THE SUPPLYING PANELBOARD GROUNDING BUS TO THE LOAD GROUND TERMINAL. THE ELECTRICAL SYSTEM
SHALL BE GROUNDED IN ACCORDANCE WITH ARTICLE 250 OF THE NATIONAL ELECTRICAL CODE.

CONTRACTOR SHALL COORDINATE ALL NEW WORK WITH EXISTING EQUIPMENT IN THE FIELD.

MAINTAIN EXISTING FIRE ALARM, DETECTION AND COMMUNICATION SYSTEMS OPERATIONAL AND IN SERVICE.

PROVIDE COMPLETE PANELBOARD DIRECTORY IN' NEW PANELBOARDS. UPDATE EXISTING PANELBOARD DIRECTORIES TO REFLECT NEW CIRCUITING IN EXISTING PANELBOARDS AFFECTED
BY THIS ALTERATION.

ABANDONED OUTLETS SHALL BE REMOVED COMPLETE WITH ALL WIRING AND CONDUITS. SAME SHALL BE DISCONNECTED, CUT AND DEAD-ENDED IN AN APPROVED MANNER.

UPON COMPLETION OF ALL ELECTRICAL WORK, ADJUST AND TEST ELECTRICAL EQUIPMENT, ALL CIRCUITS, OUTLETS, SWITCHES, DISCONNECTS, LIGHTING CONTROL SYSTEMS, AND ANY
OTHER ELECTRICAL TEMS INSTALLED. ANY DEFECTIVE ITEMS SHALL BE IMMEDIATLY REPAIRED OR REPLACED WITH NEW AND THAT PORTION OF THE SYSTEM SHALL BE RE-TESTED.
ALL SUCH REMEDIAL WORK SHALL BE PROVIDED AT NO ADDITIONAL COST TO THE GOVERNMENT.

SUBMIT ALL SHOP DRAWINGS FOR APPROVAL PRIOR TO ORDERING OF ANY EQUIPMENT.

AFTER COMPLETION OF WORK, CLEAN UP ALL RESULTANT DEBRIS AND REMOVE FROM THE SITE.
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