



<div><div></div><div><div><div></div><div>Bergmann</div><div>associates</div></div></div><div><div>www.bergmannpc.com</div><div>28 East Main Street</div><div>200 First Federal Plaza</div><div>Rochester, New York 14614</div><div>585.232.5135 / 585.232.4652 fax</div><div>Engineers / Architects / Planners / Surveyors</div></div></div>		<div>WORK TO BE IN ACCORDANCE WITH N.E.P.A., NATIONAL, STATE AND CITY CODES & O.S.H.A.</div>	<div>Approved: A.F.O.L.</div> <div></div> <div>Date</div>	<div>Approved: Fire Chief</div> <div></div> <div>Date</div>	<div>Approved: Energy Engineer</div> <div></div> <div>Date</div>	<div>Drawing Title</div> <div>BASEMENT-SOUTH WING ELECTRICAL PLAN</div>	<div>Project Title</div> <div>ENERGY CONSERVATION MEASURES AT THE BATH VAMC</div>	<div>Date</div> <div>08/15/2012</div>	
		<div>Approved: Logistics Manager</div> <div></div> <div>Date</div>	<div>Approved: Interior Designer</div> <div></div> <div>Date</div>	<div>Approved: Safety Officer</div> <div></div> <div>Date</div>	<div>Approved: M&R Foreman</div> <div></div> <div>Date</div>		<div>Project No.</div> <div>528A6-12-629</div>		
		<div>Approved: Infection Control Mgr.</div> <div></div> <div>Date</div>	<div>Approved: Info. Sys.</div> <div></div> <div>Date</div>	<div>Approved: Industrial Hygienist</div> <div></div> <div>Date</div>		<div>Approved: Eng. Project Supervisor</div> <div></div> <div>Date</div>	<div>Building No.</div> <div>76</div>	<div>Checked</div> <div>JJD</div>	<div>Drawn</div> <div>TLS</div>
	<div>Revisions</div> <div></div>	<div>Date</div>	<div>Approved: Chief Security</div> <div></div> <div>Date</div>	<div>Approved: Women's Health Rep</div> <div></div> <div>Date</div>	<div>Approved: Space Owner</div> <div></div> <div>Date</div>	<div>Approved: Medical Center Director</div> <div></div> <div>Date</div>	<div>Location</div> <div>BATH, NEW YORK</div>	<div>VAMC No.</div> <div>528A6-12-629</div>	<div>Drawing No.</div> <div>76-E-102</div>
							<div>Dws</div> <div>102 of 124</div>		