



KEYED NOTES:

1. LOCKED.

GENERAL NOTES:

A. DISCONNECT MECHANICAL EQUIPMENT AND MAKE SAFE FOR REMOVAL. PROTECT EXISTING WIRING AND CONDUIT DURING CONSTRUCTION FOR REUSE. RECONNECT TO NEW MECHANICAL EQUIPMENT IN SAME LOCATION. TOTAL OF 11 MOTORS BEING REPLACED THROUGHOUT BUILDING. LOCATION TO BE VERIFIED.



<div>Revisions</div>	<div>Date</div>	<div><div><div><div><div></div><div>Bergmann</div><div>associates</div></div><div><div>www.bergmannpc.com</div><div>28 East Main Street</div><div>200 First Federal Plaza</div><div>Rochester, New York 14614</div><div>585.232.5135 / 585.232.4652 fax</div><div>Engineers / Architects / Planners/ Surveyors</div></div></div></div></div>	<div>ALL WORK TO BE IN ACCORDANCE WITH N.F.P.A., NATIONAL, STATE AND CITY CODES & O.S.H.A.</div>	<div>Approved: A.P.G.E. _____ Date _____</div>	<div>Approved: Fire Chief _____ Date _____</div>	<div>Approved: Energy Engineer _____ Date _____</div>	<div>Drawing Title</div> <div>FIRST FLOOR ELECTRICAL PLAN</div>	<div>Project Title</div> <div>ENERGY CONSERVATION MEASURES AT THE BATH VAMC</div>	<div>Date</div> <div>08/15/2012</div>	<div>Project No.</div> <div>528A6-12-629</div>	<div>V.A.M.C.</div>
			<div>Approved: Logistics Manager _____ Date _____</div>	<div>Approved: Interior Designer _____ Date _____</div>	<div>Approved: Safety Officer _____ Date _____</div>	<div>Approved: M&R Foreman _____ Date _____</div>					
			<div>Approved: Infection Control Mgr. _____ Date _____</div>	<div>Approved: Info. Sys. _____ Date _____</div>	<div>Approved: Industrial Hygienist _____ Date _____</div>	<div>_____ Date _____</div>					
			<div>Approved: Chief Security _____ Date _____</div>	<div>Approved: Women's Health Rep _____ Date _____</div>	<div>Approved: Space Owner _____ Date _____</div>	<div>_____ Date _____</div>					
						<div>Approved: Eng. Project Supervisor _____ Date _____</div>					
			<div>Approved: Medical Center Director _____ Date _____</div>				<div>Location</div> <div>BATH, NEW YORK</div>				