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SPECIAL INSPECTION SCHEDULE

DCS Author12/9/2011

656-321 / 133959EXPAND PRIMARY AND SPECIALTY
CARE/RECONFIGURE SUPPORT

SPACE

VOLUME I - 100% CONSTRUCTION DOCUMENTS

NKB

INSPECTION ITEM REQUIRED FREQUENCY

CONTINUOUS PERIODIC

SPECIFICATION
SECTION

REMARKSCODE REFERENCE

SCHEDULE OF SPECIAL INSPECTION SERVICES

CONCRETE MASONRY

VERIFY APPROVED MORTAR AND
GROUT PROPORTIONS ARE USED
ON SITE.

CONFIRM PROPER CONSTRUCTION
OF MORTAR JOINTS.

INSPECT PROPER SIZE, LOCATION
AND GRADE OF REINFORCEMENT
AND CONNECTORS.

INSPECT TYPE, SIZE, AND LOCATION OF
ANCHORS, INCLUDING ANCHORAGE OF
MASONRY TO CONCRETE MEMBERS,
FRAMES OR OTHER CONSTRUCTION.

VERIFY PROPER PROTECTION OF
MASONRY DURING COLD
WEATHER (BELOW 40°F) OR HOT
WEATHER (ABOVE 90°F)

INSPECTION OF GROUT SPACE AND
OBSERVATION GROUT PLACEMENT.

SAMPLE AND TEST CONCRETE
MASONRY UNITS AND GROUT

SEC. 04 05 13 IBC 1704.5

INSPECTION ITEM REQUIRED FREQUENCY

CONTINUOUS PERIODIC

SPECIFICATION
SECTION

REMARKSCODE REFERENCE

SCHEDULE OF SPECIAL INSPECTION SERVICES

OBSERVE PROOF ROLLING OF
SUBGRADE PRIOR TO FILL
PLACEMENT

EARTHWORK

TESTING AND EVALUATION OF IN-
PLACE DENSITY OF COMPACTED
FILL AS WORK PROGRESSES

INSPECTION ITEM REQUIRED FREQUENCY

CONTINUOUS PERIODIC

SPECIFICATION
SECTION

REMARKSCODE REFERENCE

SCHEDULE OF SPECIAL INSPECTION SERVICES

STRUCTURAL STEEL & METAL DECK

VISIT FABRICATION SHOP TO OBSERVE
FABRICATION PROCEDURES

VERIFY CORRECT STRUCTURAL STEEL
MATERIAL DELIVERED TO JOB SITE.

VERIFY CORRECT FILLER MATERIAL USED
IN WELDS

VERIFY CORRECT MATERIAL USED HIGH
STRENGTH  BOLTS, NUTS, AND WASHERS

OBSERVE & CHECK TIGHTNESS OF ALL
BOLTS IN BEARING CONNECTIONS

SEC. 05 12 00

SEC. 05 12 00 IBC 1708.4

AISC, LFRD
A3.5

AISC, LRFD
A3.3

IBC 1704.3.3;
AISC LFRD
M2.5

ONLY ONE INSPECTION IS
REQUIRED UNLESS ON-SITE
EVENTS INDICATE FURTHER
INSPECTIONS ARE NECESSARY

VERIFY EXCAVATIONS ARE
EXTENDED TO PROPER DEPTH AND
HAVE REACHED PROPER MATERIAL

PERFORM CLASSIFICATION AND
TESTING OF CONTROLLED FILL
MATERIAL

OBSERVE DRILLING OPERATIONS AND
MAINTAIN COMPLETE AND ACCURATE
RECORDS FOR EACH PIER AND PILE

VERIFY PLACEMENT LOCATIONS AND
PLUMBNESS, CONFIRM DIAMETERS, BELL
DIAMETERS (IF APPLICABLE), AND
ADEQUATE END BEARING STRATA
CAPACITY

INSPECTION ITEM REQUIRED FREQUENCY

CONTINUOUS PERIODIC

SPECIFICATION
SECTION

REMARKSCODE REFERENCE

SCHEDULE OF SPECIAL INSPECTION SERVICES

CONCRETE & REINFORCING STEEL

OBSERVE PLACEMENT OF REINFORCING
STEEL PRIOR TO CLOSING OF THE
FORMS AND ARRIVAL OF CONCRETE TO
THE JOBSITE

OBSERVE WELDING OF STEEL
REINFORCEMENT

VERIFY CORRECT MATERIAL USED,
INCLUDING THE USE OF A706 IN WELDED
SPLICES, IF ANY

OBSERVE & VERIFY PLACEMENT OF
EMBEDDED BOLTS & RODS PRIOR TO
CONCRETE PLACEMENT

VERIFY USE OF CORRECT CONCRETE
MIX DESIGN AND REVIEW DELIVERY
TICKETS

SAMPLE FRESH CONCRETE AND
MEASURE SLUMP, AIR CONTENT, AND
TEMPERATURE DURING CONCRETE
DELIVERY

SAMPLE CONCRETE SPECIMENS FOR
STRENGTH TESTS TO BE PERFORMED
IN LAB.  A MINIMUM OF FOUR (4)
CYLINDERS SHALL BE MADE.  TEST ONE
AT 7 DAYS AND TWO AT 28 DAYS.  THE
4TH CYLINDER SHALL HELD IN RESERVE

PERFORM CONCRETE STRENGTH TESTING

MAINTAIN A SPREADSHEET SHOWING
DATE, SEQUENTIAL ORDER OF STRENGTH
TEST RESULTS, AND INDICATE RUNNING
AVERAGE

OBSERVE CONCRETE PLACEMENT

OBSERVE PROPER CURING TEMPERATURE
AND TECHNIQUES

MEASURE FLOOR FLATNESS AND
LEVELNESS AS DIRECTED

SEC. 01 45 29

SEC. 03 30 30

AWS D1.4;ACI
318 3.5.2; &
IBC 1903.5.2

IBC 1911.5

ASTM C172
ASTM C31
ASI 318 5.6, 5.8

ACI 318 PAR.
6.2

ACI 318 PAR.
5.9 & 5.10
IBC 1913.3,
1913.7, 1913.8

ACI 318 PAR. 5.11,
5.12, & 5.13 IBC
1913.9

ADDITIONAL CYLINDERS SHALL
BE MADE AS NEEDED FOR
EARLY FORM REMOVAL.

NOTE:
TWO 28 DAY 6X12 OR THREE
4X8 CYLINDERS ARE REQUIRED
FOR AN ACCEPTABLE TEST.

IBC 1904.2.2, 1913.2,
1913.3,1913.10

IBC 1913.4
ACI 318 3.5,
7.1-7.7

ACI 318 CH.4, 5.2-5.4

INCLUDE UNIT PRICE IN BID
PROPOSAL FORM

INSPECT CONCRETE FORMWORK FOR
SHAPE, LOCATION, AND DIMENSIONS OF
THE CONCRETE MEMBER BEING
FORMED

ACI 318 6.2

INSPECT PRESTRESS AND POST-
TENSIONED CONCRETE TENDON
PLACEMENT

ACI 318
3.5, 7.1-7.7

VERIFY PLANT IS PCI
CERTIFIED

VERIFY FABRICATION/ QUALITY CONTROL
PROCEDURES FOR PRECAST CONCRETE
MANUFACTURER

ACI 318 CH. 16ERECTION OF PRECAST MEMBERS AND
INSPECTION OF MEMBERS CONNECTIONS

VISUALLY INSPECT ALL FLOOR DECK AND
ROOF DECK WELDS, SCREWS, OR OTHER
FASTENERS FOR COMPLIANCE WITH
CONTRACTOR DOCUMENTS

ASTM C-140
ASTM C-1019

RANDOMLY SAMPLE AND TEST
PRIOR TO CONSTRUCTION AND
ONCE FOR EACH 5000 SF OF
MASONRY WALL CONSTRUCTED

GENERAL

CONDUCT WEEKLY VISUAL OBSERVATIONS
OF THE STRUCTURAL SYSTEMS FOR
GENERAL CONFORMANCE TO THE
CONSTRUCTION DOCUMENTS AND
PREPARE WEEKLY REPORTS OF
OBSERVATIONS DESCRIBING WORK
PROGRESS AND NON-CONFORMING ITEMS

SEC. 31 20 00

ALL FOOTING EXCAVATIONS SHALL
BE OBSERVED AND APPROVED
PRIOR TO CONCRETE PLACEMENT

TEST EACH SOURCE

ONE DENSITY TEST FOR EACH LIFT,
DAYS OPERATION, OR 5000 SQ. FT.
OF FILL AREA

INSPECT VAPOR RETARDER FOR
CONFORMANCE WITH MANUFACTURES
WRITTEN INSTALLATION INSTRUCTIONS

SEC. 03 30 30

HELICAL SCREW FOUNDATION PILES

SEC. 31 62 17

AWS D1.4
ACI 318 3.5.2

VISUAL
INSPECTION
OF ALL BOLTS

VISUALLY INSPECT ALL WELDS
PROVIDE CONTINUOUS INSPECTION ON ALL
FULL OR PARTIAL PENETRATION WELDS
AND FILLET WELDS GREATER THAN 5/16"

MICHAEL KUHSE

DECEMBER 9, 2011 26235
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