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GENERAL

INSPECTION ITEM REQUIRED

FREQUENCY

CONTINUOUS | PERIODIC

SPECIFICATION
SECTION

CODE REFERENCE

REMARKS

CONDUCT WEEKLY VISUAL OBSERVATIONS
OF THE STRUCTURAL SYSTEMS FOR
GENERAL CONFORMANCE TO THE
CONSTRUCTION DOCUMENTS AND
PREPARE WEEKLY REPORTS OF
OBSERVATIONS DESCRIBING WORK
PROGRESS AND NON-CONFORMING ITEMS

CONCRETE MASONRY

VERIFY APPROVED MORTAR AND
GROUT PROPORTIONS ARE USED
ON SITE.

SEC. 040513

IBC 1704.5

EARTHWORK

CONFIRM PROPER CONSTRUCTION
OF MORTAR JOINTS.

VERIFY EXCAVATIONS ARE
EXTENDED TO PROPER DEPTH AND
HAVE REACHED PROPER MATERIAL

ALL FOOTING EXCAVATIONS SHALL
BE OBSERVED AND APPROVED

SEC. 312000 PRIOR TO CONCRETE PLACEMENT

INSPECT PROPER SIZE, LOCATION
AND GRADE OF REINFORCEMENT
AND CONNECTORS.

OBSERVE PROOF ROLLING OF
SUBGRADE PRIOR TO FILL
PLACEMENT

PERFORM CLASSIFICATION AND
TESTING OF CONTROLLED FILL
MATERIAL

TEST EACH SOURCE

INSPECT TYPE, SIZE, AND LOCATION OF
ANCHORS, INCLUDING ANCHORAGE OF
MASONRY TO CONCRETE MEMBERS,
FRAMES OR OTHER CONSTRUCTION.

TESTING AND EVALUATION OF IN-
PLACE DENSITY OF COMPACTED
FILL AS WORK PROGRESSES

ONE DENSITY TEST FOR EACH LIFT,
DAYS OPERATION, OR 5000 SQ. FT.
OF FILL AREA

VERIFY PROPER PROTECTION OF
MASONRY DURING COLD
WEATHER (BELOW 40°F) OR HOT
WEATHER (ABOVE 90°F)

INSPECT VAPOR RETARDER FOR
CONFORMANCE WITH MANUFACTURES
WRITTEN INSTALLATION INSTRUCTIONS

SEC. 03 30 30

INSPECTION OF GROUT SPACE AND
OBSERVATION GROUT PLACEMENT.

HELICAL SCREW FOUNDATION PILES

OBSERVE DRILLING OPERATIONS AND
MAINTAIN COMPLETE AND ACCURATE
RECORDS FOR EACH PIER AND PILE

SEC.316217

SAMPLE AND TEST CONCRETE
MASONRY UNITS AND GROUT

ASTM C-140
ASTM C-1019

RANDOMLY SAMPLE AND TEST
PRIOR TO CONSTRUCTION AND
ONCE FOR EACH 5000 SF OF
MASONRY WALL CONSTRUCTED

VERIFY PLACEMENT LOCATIONS AND
PLUMBNESS, CONFIRM DIAMETERS, BELL
DIAMETERS (IF APPLICABLE), AND
ADEQUATE END BEARING STRATA
CAPACITY
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FREQUENCY SPECIFICATION
INSPECTION ITEM REQUIRED SECTION CODE REFERENCE REMARKS INSPECTION ITEM REQUIRED FREQUENCY SPECIFICATION  |cODE REFERENCE REMARKS
CONTINUOUS | PERIODIC I I — SECTION
CONCRETE & REINFORCING STEEL STRUCTURAL STEEL & METAL DECK
INSPECT CONCRETE FORMWORK FOR VISIT FABRICATION SHOP TO OBSERVE
SHAPE, LOCATION, AND DIMENSIONS OF ® ACI31862 FABRICATION PROCEDURES ® ONLY ONE INSPECTION IS
THE CONCRETE MEMBER BEING REQUIRED UNLESS ON-SITE
FORMED EVENTS INDICATE FURTHER
INSPECTIONS ARE NECESSARY
OBSERVE PLACEMENT OF REINFORCING o SEC. 033030 IBC 1913.4
STEEL PRIOR TO CLOSING OF THE ACI 31835, VERIFY CORRECT STRUCTURAL STEEL PY SEC. 0512 00 IBC 1708.4
FORMS AND ARRIVAL OF CONCRETE TO 7.1-7.7 MATERIAL DELIVERED TO JOB SITE.
THE JOBSITE
INSPECT PRESTRESS AND POST- o ACI 318 VERIFY CORRECT FILLER MATERIAL USED o SEC. 051200 AISC, LFRD
TENSIONED CONCRETE TENDON 35,7177 IN WELDS A35
PLACEMENT
VISUALLY INSPECT ALL WELDS
OBSERVE WELDING OF STEEL o AWS D14 PROVIDE CONTINUOUS INSPECTION ON ALL
REINFORCEMENT ACI 318 3.5.2 FULL OR PARTIAL PENETRATION WELDS
VERIFY CORRECT MATERIAL USED AND FILLET WELDS GREATER THAN 5/16"
! AWS D1.4,ACI
INCLUDING THE USE OF A706 IN WELDED o 318352 &
SPLICES, IF ANY IBC 1903.5.2
VERIFY CORRECT MATERIAL USED HIGH o AISC, LRFD
OBSERVE & VERIFY PLACEMENT OF o VISUAL IBC 1911.5 STRENGTH BOLTS, NUTS, AND WASHERS A3.3
EMBEDDED BOLTS & RODS PRIOR TO INSPECTION
CONCRETE PLACEMENT OF ALL BOLTS
OBSERVE & CHECK TIGHTNESS OF ALL IBC 1704.3.3;
VERIFY USE OF CORRECT CONCRETE ® ACI 318 CH4, 5.2-5.4 BOLTS IN BEARING CORNEGTIONS ® AISC LFRD
MIX DESIGN AND REVIEW DELIVERY IBC 1904.22, 19132, M2.5
1913.3,1913.10
TICKETS
VISUALLY INSPECT ALL FLOOR DECK AND
SAMPLE FRESH CONCRETE AND P ASTM C172 ADDITIONAL CYLINDERS SHALL ROOF DECK WELDS, SCREWS, OR OTHER o
MEASURE SLUMP, AIR CONTENT, AND ASTM C31 BE MADE AS NEEDED FOR FASTENERS FOR COMPLIANCE WITH
TEMPERATURE DURING CONCRETE AS| 3185.6,5.8 EARLY FORM REMOVAL. CONTRACTOR DOCUMENTS
DELIVERY
NOTE:
SAMPLE CONCRETE SPECIMENS FOR o TWO 28 DAY 6X12 OR THREE
STRENGTH TESTS TO BE PERFORMED 4X8 CYLINDERS ARE REQUIRED
IN LAB. A MINIMUM OF FOUR (4) FOR AN ACCEPTABLE TEST.
CYLINDERS SHALL BE MADE. TEST ONE
AT 7 DAYS AND TWO AT 28 DAYS. THE
4TH CYLINDER SHALL HELD IN RESERVE
PERFORM CONCRETE STRENGTH TESTING o SEC. 014529
MAINTAIN A SPREADSHEET SHOWING o ACI 318 PAR.
DATE, SEQUENTIAL ORDER OF STRENGTH 6.2
TEST RESULTS, AND INDICATE RUNNING
AVERAGE
OBSERVE CONCRETE PLACEMENT () ACI 318 PAR.
5.9&5.10
IBC 1913.3,
1913.7,1913.8
OBSERVE PROPER CURING TEMPERATURE o ACI 318 PAR.5.11,
AND TECHNIQUES 5.12,&5.131BC
1913.9
VERIFY FABRICATION/ QUALITY CONTROL P VERIFY PLANT IS PCI
PROCEDURES FOR PRECAST CONCRETE CERTIFIED
MANUFACTURER
ERECTION OF PRECAST MEMBERS AND P ACI 318 CH. 16
INSPECTION OF MEMBERS CONNECTIONS
MEASURE FLOOR FLATNESS AND [ ) INCLUDE UNIT PRICE IN BID
LEVELNESS AS DIRECTED PROPOSAL FORM
2
%
<
0
©
)
<
o
|_
z
|
@)
<
Q
S
—
- -
aoo
VOLUME | - 100% CONSTRUCTION DOCUMENTS
L ©
S
[ o =
2 8 —
O ¥ I a
P R O,J E CT T E A M Drawing Title Project Title Project Number .
ARCHITECTS/ENGINEERS SPECIAL INSPECTION SCHEDULE EXPAND PRIMARY AND SPECIALTY || 656-321/133959 Office of
ARCHITECTURAL: MECHANICAL/ELECTRICAL  STRUCTURAL: CIVIL/ SURVEYOR: FIRE PROTECTION: COMMISSIONING AGENCY:  ENVIRONMENTAL SERVICES: ~ FOOD SERVICE DESIGN & CONSULTING: | HEREBY CERTIFY THAT THIS PLAN, SPECIFICATION, OR CARE/RECONFIGURE SUPPORT Bulding Number CO nStru Ctl on
HDR Architecture, Inc. ~ PLUMBING: HDR Architecture Inc. ~ Anderson Engineering of N Summit Fire Consulting  Engineering Design Initiative ~ EMR Incorporated Robert Rippe Associates, Inc REPORT WAS PREPARED BY MY OR UNDER MY DIRECT N K B o
UBS Plaza HDR Architecture, Inc. 8404 Indian Hills Drive 13605 - st Avenue North 575 Minnehaha Ave W. 1112 North 5th Street 5301 E. River Road 6117 Blue Circle Drive SUPERVISION AND THAT | AM A DULY LICENSED ENGINEER /' S PAC E an d F aCI | Itl e S
444 Cedar St 23 Second Street SW Omaha, NE 68114-4098  Suite 100 St. Paul, MN 55103 Minneapolis, MN 55411 Suite 114 Suite 100 UNDER THE LAWS OF THE STATE OF MINNESOTA. . _
Suite 1900 Odd Fellows Building Suite 201 www.hdrinc.com Plymouth, MN 55441 www.SummitFire.com  www.edilimited.com Minneapolis, MN 55421 Minneapolis, MN 55343-9108 PRINT NAME: MICHAEL KUHSE Approved : Project Director Location Drawing number 't
St. Paul, MN 55101 Rochester, MN 55902-3017 402-399-1000 http:/fwww.ae-mn.com 651-251-1855 612-343-5965 Www.emr-inc.com WWW.Tippe.com ) ol 7 AL . M g
s hdrine.com s heinc.corm 763-412-4000 763-277-5000 057-933-0313 SIGNATURE: AR 4801 Veterans Drive, St. Cloud, MN 56303 anagemen
612-524-6000 507-535-8200 DATE:._DECEMBER 9, 2011  [|cENSE#_ 26235 S S _O 2
Date Checked by Drawn
Department of
12/9/2011 D Author i
REVISIONS DATE 19/20 CS utho Veterans Affairs




