
1. CONTRACTOR SHALL INSTALL MEDIA SUPPORT PIERS PER

MANUFACTURERS RECOMMENDATION.

2.  CONTRACTOR SHALL CONFIRM NUMBER OF PIERS AND SPACING

OF PIERS WITH MANUFACTURERS RECOMMENDATIONS

3. ALL FASTENERS SHAL BE STAINLESS STEEL

4. ALL PVC SHALL BE CLEANED/PRIMED WITH AN APPROVED PVC

PRIMER PRIOR TO APPLYING PVC CEMENT.
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Office of
Construction
and Facilities
Management

VA Hudson Valley Helathcare System
at Castle Point, New York
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