separated from trash and can be transported to respective recycling facility for
processing.

Contractor shall be responsible for transporting and disposing of materials that cannot
be delivered to a source-separated or mixed materials recycling facility to a transfer
station or disposal facility that can accept the materials in accordance with state law.

Building or demolition materials with no practical use or that cannot be recycled shall be
disposed of at a landfill or incinerator.

With each application for progress payment, the contractor shall submit a summary of
construction and demolition debris diversion and disposal, quantifying all materials
generated at the work site and disposed of or diverted from disposal through recycling
to the VA COTR who will forward to the GEMS Coordinator.

All environmental incidents must be reported immediately to the VA COTR who will
notify the GEMS Coordinator,

" Questions regarding environmental issues are to be directed to the VA COTR. The
GEMS Coordinator will make periodic unannounced compliance rounds.

All contractors are encouraged to read the EPA Myer's Guide prior to start of

construction. This guide can be found at;
hitp:/fwww.epa.govicompliancelresources/publications/assistance/sectorsiconstructmyer/myerguide. pdf

Emergency Management

Depending on the situation, staff will receive naotification of an emergency through
activation of the facility siren, overhead announcement on the public address (PA)
system, through internal communications when police “silent response” is required or a
combination thereof, If you have questions, contact Emergency Management at x6390.

The following are the various plans that may be activated while you are working in and
around the medical center. Follow instructions provided by law enforcement, fire
department, or other VA COTR.

PLAN EVENT PLAN EVENT

Bravo Bomb Threat Papa Pandemic Influenza

Delta Civil Disorder Sierra Missing Patient/Employee
Echo External Community Disaster Tango Tornado

Elmer Evacuation Tempest Weather Alert

Helen Hostage Contingency Tommie Terrorist Act

India Station Emergency Uniform Utility Interruption
November Nuclear Disaster Vista Computer Down

Chillicothe VA Medical Center, 17273 SR 140, Chillicothe, Ohic 45601 January 2011




SUMMARY PAGE OR EMERGENCY CONTACT

COTR:

Cell#

After hours cali 6172

CONTRACTING OFFICER:

FOR CHILLICOTHE VAMC

NAMES AND NUMBERS

VA POLICE DEPARTMENT:

VA FIRE DEPARTMENT

INFECTION CONTROL

SAFETY/INDUSTRIAL HYGIENE

ASSISTANT CHIEF ENGINEER

CHIEF, FACILITIES MANGEMENT

EMERGENCY MANAGEMENT

Chillicothe VA Medical Center, 17273 SR 140, Chillicothe, Ohio 45601

January 2011




NOTES:
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EXHIBIT 26

Engineering Section VA Medical Center
Standard Operating Procedure Chillicothe, OH
Number 32 April 27, 2015

DIG PERMITS

1. PURPOSE: Most medical center utilities/telecommunications distribution systems
are underground. Any trenching, excavation, or digging operation in an area with buried
pipes, cables, or other utilities poses a potential hazard to safety and property. The
purpose of this procedure is to minimize any such hazards.

2. POLICY: Itis the policy of Engineering Section that Appendix A, Dig Permit, is
obtained anytime the ground is penetrated, irrespective of the breadth or depth of the
penetration. “Dig” refers to any form of ground penetration. This dig permit policy is in
addition to the requirements of Ohio Utilities Protection Service and does not preclude
or replace any of their requirements. This policy does not include surface preparation of
fields for row crops.

3. DEFINITIONS:

a. Trenching Operation: The removal of earth to a predetermined depth, width and
length in order that a continuous conductor, such as piping, electrical conductors or
other channels, be emplaced and covered by the removed earth.

b. Excavation Operation: The removal of earth to a predetermined depth, width, and
length.

c. Digging Operation: The moving of earth for any reason. This would include
driving sign and other posts into the ground.

d. Drilling Operation: Boring a vertical in the earth regardless of whether the drill
must first pass through concrete or asphalt, or other man-made material.

e. Horizontal Drilling: Any drilling operation where the borehole is not perpendicular
to the surface from where the drilling commenced.

f. Duty Hours: The time of day work under this permit process is authorized. For
the purposes of this program 7:30 a.m. to 4 p.m. will be considered normal duty hours.

4. RESPONSIBILITIES: The person, contractor, agency or organization that is
performing the trenching, excavation, drilling or digging activity is referred to as the
applicant. The applicant is responsible for requesting and obtaining permission to
perform such activity from Facilities Management Service, Engineering Section in
Building 21. This dig permit does not replace the requirement for the contractor to hire
utility location services. The utility location service conducts their line locations in
addition to the applicant fulfilling the requirements of this standard operating procedure.
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2. Engineering Section, SOP 32

No operations authorized by this permit are permitted outside of normal duty hours
without the approval of an Engineering Section representative.

5. PROCEDURES:

a. The applicant obtains a dig permit from Engineering Section, Building 21. The
applicant attaches a sketch or drawing to the completed permit application showing the
location where the proposed work is to be performed. Additional information, such as
the dimensions of an excavation or the depth of a borehole, is included.

b. The applicant fills out the top portion of Appendix A, Dig Permit, indicating the
applicant’s organization, telephone number, address, name and title of contact person.
The type, location, and dates of work to be done are included.

c. The applicant signs and dates the permit application, acknowledging
responsibility for adhering to all applicable trenching safety operations. The applicant,
routes the permit application for signatures and returns the completed permit to
Engineering Section, Building 21.

d. After Engineering Section receives an completed application, representatives
from Engineering Section and the Chief Information Office mark the controlled utilities.
Engineering Section then notifies the applicant that the marking has been completed.

e. A representative of Engineering Section signs and dates the dig permit, indicating
that the applicant has been made aware of all underground utilities known to exist in the
vicinity of the proposed work and authorizes the work to be completed.

f. In addition to coordinating with Engineering Section and the Chief Information
Office, the applicant contacts the Ohio Utilities Protection Service at 8-1-1 or 1-800-362-
2764 to coordinate locating utilities not under control of the medical center.

g. No work activity covered by the dig permit takes place until the applicant delivers
the completed application to Engineering Section.

h. The permit is available for inspection at the work site for the duration of the
proposed work.

. If the work extends beyond the original dig site, a new dig permit is requested from
the applicant showing the new dig extents. Once marked by Engineering Section
and/or outside utility companies, applicants maintain utility markings within the limits of
the construction until the completion of the digging activities.

J. If at any time the holder of the permit discovers underground utilities or drainage
tile that are not marked or represented where expected, the Maintenance and
Operations Supervisor is notified immediately.



3. Engineering Section, SOP 32

k. Efforts to locate communications and utilities infrastructure is indicated by flag or
paint. Any depth indications are not relevant. No verbal, documented, implied, or
electronic depth indications are meaningful. Assuming any depth for any utility or
communications infrastructure is at the applicant’s risk. If crossing utilities is necessary,
hand tools only are used within 18” on either side of markings.

Steven Benson, PE, PS, CHFM, CHESP
Chief, Facilities Management Service

Dist: Engineering Supervisors



SOP 32, Dig Permit VA Medical Center
Appendix A, Dig Permit Chillicothe, OH
April 27, 2015

Dig Permit

FOR EMERGENCIES, CONTACT THE VAMC FIRE DEPARTMENT AT (740) 773-1141, EXT. 444
OR CALL 444 FROM ANY VA PHONE LINE.

Date of Request:

Clearance is requested to proceed with work at ' on Work
Order No. , Contract No. , involving excavation or
utility disturbance per attached sketch. This area Ohas Ohas not been staked or clearly marked.

TYPE OF FACILITY/WORK INVOLVED:

O Pavements O Fire Detection & Protection Systems | O Vehicular Traffic Flow
O Utility: O Overhead 0O Underground O Drainage Systems O Security
O Communication: O Overhead O Underground | O Other

Project Start Date

Signature of Applicant Telephone No. Organization

Organization Remarks (Use reverse for additional) Reviewer's Name and Initials

A. Steam Distribution
(Building 261, Ext. 6189)

B. Electrical Distribution
(Building T228, Ext. 6193)

C. Water/Sewer Distribution
|| (Building T41, Ext. 6184)

D. Fuel Distribution
(Building 20, Ext. 6174)

|| E. Fire Protection
(Building 259, Ext. 7161)

F. GEMS
(Building 26, Ext. 6961)

G. Safety Office
|| (Building 26, Ext. 7699)

H. Police Service
(Building 18, Ext. 7004)

|| 1. Chief Information Office
(Building 18, Ext. 7189)
J. Commercial Utility Company | Ohio Utilities Protection Service at 8-1-1

O Telephone or 1-800-362-2764

O Gas

O Electric

Other (Specify)

Requested Clearance O Approved O Disapproved

Typed Name and Signature of Approver (Chief, Engineering or M&O Supervisor) Date Signed




2. Appendix A, Dig Permit

Instructions:

This dig permit is used to coordinate the required work with key activities and keep customer inconvenience to a
minimum. It is also used to identify potentially hazardous work conditions in an attempt to prevent accidents. The dig
permit is processed just prior to the start of work. If delays are encountered and the conditions at the job site change

(or may have changed) this dig permit must be reprocessed.

Remarks: (This section must describe specific precautionary measures to be taken before and during work
accomplishment. Specific comments concerning the approved method of excavation, hand or powered equipment,
should be included.)
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