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FIRE AND SAFETY NOTES

—MAINTAINING THE INTEGRITY OF THE FIRE AND SAFETY SYSTEMS IN PLACE IN THE MEDICAL CENTER
AND ALL OF ITS OUT BUILDINGS DURING CONSTRUCTION SHALL BE THE RESPONSIBILITY OF THE
GENERAL CONTRACTOR.

—IN ADDITION TO ALL VA MEDICAL CENTER POLICIES, ALL NATIONAL, STATE, AND LOCAL CODES AND
ORDINANCES SHALL APPLY TO ALL OF THEIR CONTRACTORS AND SUBCONTRACTORS.

—THE CONTRACTOR SHALL BE RESPONSIBLE FOR MEETING ALL PERTINENT OSHA SAFETY
REQUIREMENTS.

—THE CONTRACTOR SHALL PROVIDE LOCKOUT—TAGOUT, AND CONFINED SPACE ENTRY POLICIES, AS
APPLICABLE AND AS REQUIRED BY OSHA. THESE POLICIES SHALL BE SUBMITTED FOR PRIOR
APPROVAL BY THE VA SAFETY OFFICER/MANAGER.

—WHEN IN JCAHO COMPLIANCE AREAS, THE CONTRACTOR WILL SUBMIT FOR PRIOR APPROVAL,
APPROPRIATE INTERIM LIFE SAFETY MEASURES. (ALL CONTRACTS ON MEDICAL CENTER GROUNDS
APPLY.)

—TEMPORARY CONSTRUCTION PARTITIONS SHALL PROVIDE A SMOKE TIGHT SEPARATION BETWEEN THE
CONSTRUCTION AREAS AND ALL OTHER OCCUPIED AREAS. MAINTAINING INTEGRITY OF THE ENCLOSURE
DURING THE CONSTRUCTION SHALL BE THE RESPONSIBILITY OF THE GENERAL CONTRACTOR.
—EXISTING FIRE PROTECTION SYSTEMS, INCLUDING FIRE ALARM SYSTEMS, SMOKE DETECTION SYSTEMS,
AND SPRINKLER SYSTEMS SHALL NOT BE IMPAIRED DURING CONSTRUCTION EXCEPT FOR DEVICES
BEING REPAIRED/REPLACED WITHIN THE WORK AREA. SMOKE DETECTORS SHALL BE DISABLED BY VA
GRAPHIC CONTROL CENTER PERSONNEL BY CALLING EXTENSION 41010 AT THE BEGINNING OF EACH
WORK DAY. ALARMS WILL BE RESTORED AT THE END OF THE WORK DAY BY CALLING THE SAME
EXTENSION. AT NO TIME WILL ALARMS REMAIN OFF OVERNIGHT. SMOKE DETECTORS AND OR
SPRINKLER HEADS SHALL NOT BE COVERED BY BAGS, TAPE, PLASTIC OR IN ANY OTHER MANNER THAT
WILL DEFEAT THEIR ABILITY TO SENSE SMOKE OR HEAT AND OPERATE AS DESIGNED.

—DAILY ACCUMULATIONS OF TRASH, COMBUSTIBLE MATERIALS, PACKAGING, DEBRIS, ETC. SHALL BE
REMOVED FROM THE CONSTRUCTION AREA ON A DAILY BASIS. FLAMMABLE MATERIALS MAY BE
STORED ON SITE IN AN APPROVED AND APPROPRIATELY MARKED FLAMMABLE MATERIALS CABINET.
—ALL BUILDINGS ON THIS MEDICAL CENTER ARE SMOKE FREE ZONES. USE OF SMOKING MATERIALS
IS PROHIBITED, EXCEPT IN DESIGNATED SMOKING SHELTERS AND OUT OF DOORS.

—FAILURE, ON THE PART OF ALL CONTRACTORS, TO COMPLY WITH THE ABOVE SHALL RESULT IN
FORFEITURE OF FINES AND/OR DAMAGES BY THE GENERAL CONTRACTOR.

HVAC, PLUMBING & ELECTRICAL

GENERAL NOTES

—CONTRACTOR TO PATCH AND REPAIR ALL AREAS AFFECTED BY DEMO &/OR CONSTR TO MATCH EXISTING. PATCHED AREAS ARE
TO RECEIVE FINISHES & TRIM TO MATCH ADJACENT AREA. PATCH CEILINGS AND FLOORS TO ACHIEVE A CONTINUOUS FINISHED

APPEARANCE.

—OWNER SHALL HAVE THE OPTION OF SELECTING ANY OR ALL OF ITEMS WHICH ARE DESIGNATED TO BE REMOVED BY
CONTRACTOR AS SALVAGE FOR THE OWNER. CONTRACTOR SHALL REMOVE SAID ITEMS WITH EXTREME CARE AND RETURN THEM

TO OWNER.

—CONTRACTOR SHALL REMOVE, RELOCATE, & REINSTALL PORTABLE EQUIPMENT, FURNITURE, SHELVES, CURTAIN RODS, DRAPERY,

BULLETIN BRDS, ETC WHICH WOULD INTERFERE WITH DEMOLITION WORK.

—CONTRACTOR SHALL REFER TO SPECIFICATIONS FOR SHORING REQUIREMENTS WHERE DEMOLITION WORK AFFECTS THE
STRUCTURAL INTEGRITY OF WALLS OR FLOORS. IF NOT SO INDICATED IN SPECIFICATIONS, CONTRACTOR SHALL SUBMIT SHORING

PLAN & SHOP DWGS FOR VA APPROVAL.

SHORING IS CONTRACTOR'S RESPONSIBILITY.

—PROTECT ALL EXISTING SURFACES FROM DAMAGE. ANY DAMAGED SURFACES SHALL BE REPLACED TO MATCH ORIGINAL ITEM OR

REPAIRED TO MATCH EXISTING OR ADJ MATERIAL.

—SOME UTILITIES MAY NOT BE SHOWN ON FLOOR PLANS. CONTRACTOR SHALL FIELD VERIFY AND IDENTIFY LOCATIONS OF

PIPING AND ALL UTILITIES WHICH MAY NOT BE NOTED ON THE PLANS

—EXISTING FRAMING CONDITIONS AND DIMENSIONS SHOWN ON DRAWINGS ARE BASED ON AVAILABLE INFORMATION.
CONTRACTOR SHALL VERIFY ALL EXISTING CONDITIONS AND DIMENSIONS PRIOR TO CONSTRUCTION.

THE
IF EXISTING CONDITIONS

NECESSITATE ALTERING FRAMING OR CONNECTIONS SHOWN ON DRAWINGS, THE PROJECT ENGINEER SHALL BE NOTIFIED AND THE
REVISIONS SO NECESSITATED SHALL BE APPROVED BY THE PROJECT ENGINEER AT NO COST TO VA.
—CONTRACTOR SHALL NOTIFY ENGINEERING PRIOR TO REMOVAL OF ANY ACM MATERIALS FOR APPROVAL OF CONTAINMENT, SETUP,

AND REMOVAL PROCEDURES. CONTRACTOR SHALL OBTAIN APPROVAL PRIOR TO STARTING OF ACM REMOVAL.

CONTRACTOR

SHALL NOTIFY ENGINEERING PRIOR TO ENCAPSULATION TO HAVE VA |.H. APPROVE REMOVAL, PROVIDE MIN 36 HOURS NOTICE,
ANY SHORTER NOTICE WILL NOT PROVIDE ADEQUATE TIME FOR INSPECTION. CONTRACTOR SHALL PROVIDE WRITTEN NOTICE OF

DESTRUCTION FOR ACM PRIOR TO RELEASE OF RETAINAGE AND FINAL PAYMENT.

—ADHERE TO DESIGN GUIDE FOR BUILT ENVIRONMENT OF BEHAVIORAL HEALTH FACILITIES.
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—VERIFY EXISTING CONDITIONS AND LOCATIONS IN FIELD PRIOR TO SUBMITTING PROPOSAL. FAILURE TO DO SO SHALL NOT RELIEVE
THIS CONTRACTOR FROM PERFORMING THE WORK REQUIRED UNDER THIS CONTRACT.

—ALL SUB/CONTRACTORS SHALL VISIT AND INSPECT THE EXISTING AREA AND SHALL THOROUGHLY FAMILIARIZE THEMSELVES WITH
ACTUAL JOB CONDITIONS BEFORE SIGNING CONTRACTS. NO EXTRAS WILL BE ALLOWED FOR WORK WHICH MIGHT HAVE BEEN
REASONABLY FORESEEN BY AN INSPECTION OF THE PREMISES.

—WHILE THE SIZE AND LOCATION OF NEW WORK AND EQUIPMENT IN THE EXISTING AREA HAS BEEN INDICATED ON THE DRAWINGS AS
ACCURATELY AS POSSIBLE, CONTRACTOR SHALL ADJUST HIS WORK AS REQUIRED TO AVOID EXISTING UTILITIES, GAS LINES, SEWER,
FIRE ALARM ROOF DRAINS, ACCESS COVERS, ETC. NOT PARTICULARLY SHOWN ON THE PLANS. WORK TO MEET ALL ACTUAL CONDITIONS
ON THE EXISTING PREMISES. WITHOUT ANY FURTHER COST TO OWNER. CONTRACTOR SHALL INSPECT THE PREMISES AND MAKE A
DETAILED EXAMINATION OF ALL LOCATIONS WHERE NEW WORK IS TO BE INSTALLED AND SHALL EXAMINE EXISTING PIPING, CONDUITS,
STRUCTURAL SUPPORTING BEAMS, ETC.

—CONTRACTOR, AFTER INSPECTING THE PREMISES AND THE DRAWINGS, SHALL CALL THE ATTENTION OF THE ENGINEER, IN WRITING, TO
ANY NECESSARY SPACE OR CLEARANCE REQUIRED BY THE VARIOUS EQUIPMENT BEFORE CONTRACT IS SIGNED. CONTRACTOR SHALL
BE RESPONSIBLE FOR ALL CHANGES NECESSARY IF HE NEGLECTS TO DO SO.

—ACM ABATEMENT CONTRACTOR IS RESPONSIBLE FOR REMOVING ALL ACM MATERIALS INCLUDING MATERIALS WITHIN PIPE CHASES,
WALLS, FLOOR, ETC. INSPECT FLOORS ABOVE AND BELOW FOR POSSIBLE SOURCES OF UTILITIES, BATHROOMS, SINKS, CLEANING
STATIONS, ETC VERIFY IN FIELD PRIOR TO BID AND COORDINATE CONSTRUCTION/DEMO WITH ALL OTHER TRADES, ALL ACM LOCATIONS
MAY NOT BE SHOWN ON DWGS,

—DISCONNECT AT SOURCE AND REMOVE EXISTING MECHANICAL AND ELECTRICAL MATERIALS AND EQUIPMENT WHICH ARE RENDERED
OBSOLETE BY THESE ALTERATIONS AND ADDITIONS. REMOVED EQUIPMENT AND MATERIALS ARE THE PROPERTY OF THE OWNER AND
SHALL EITHER BE REMOVED FROM THE SITE OR RETURNED TO THE OWNER'S STOCK AT THE DISCRETION OF THE OWNER.
—DISCONNECT, REMOVE AND RELOCATE EXISTING MECHANICAL AND ELECTRICAL MATERIALS AND EQUIPMENT WHICH INTERFERE OR ARE
INTERFERED WITH, OBSTRUCT OR ARE OBSTRUCTED BY, THESE ALTERATIONS AND ADDITIONS. PERMANENTLY INSTALL SUCH ITEMS IN
NEW LOCATIONS AS DIRECTED. RECONNECT SUCH ITEMS IN PROPER OPERATING CONDITION AT NEW LOCATIONS

—IT SHALL BE THIS CONTRACTOR’S RESPONSIBILITY TO MAINTAIN ALL EXISTING BUILDINGS IN MECHANICAL, ELECTRICAL, SECURITY, ETC.
OPERATION AT ALL TIMES DURING THE ENTIRE CONSTRUCTION PERIOD. IF IT IS ABSOLUTELY NECESSARY TO SHUT DOWN THE
FACILITY AT ANY TIME, THIS CONTRACTOR SHALL CONSULT WITH THE OWNER AND THE ENGINEER TO MAKE ARRANGEMENTS TO DO SO
ON OFF—WORKING HOUR PERIODS AT THE OWNER’S CONVENIENCE PRIOR NOTICE SHALL BE GIVEN TO THE OWNER AND THE
ARCHITECT (8) DAYS IN ADVANCE OF THE DESIRED SHUT—DOWN TIME. ANY PREMIUM OR OVER—TIME COSTS NECESSARY TO
ACCOMPLISH THE ABOVE SHALL BE INCLUDED IN THIS BID. FAILURE TO PROCEED WITHOUT PROPER PRIOR NOTIFICATION MAY RESULT
IN THE ASSESSMENT OF A CREDIT FINE TO THE CONTRACT.

—ALL SCREWS TO BE TAMPER PROOF.
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NOTICE REGARDING DRAWINGS: FOR CONVENIENCE OF REFERENCE, THE
DRAWINGS PREPARED BY THE UNDERSIGNED ARCHITECT HAVE BEEN BOUND
TOGETHER WITH DRAWINGS PREPARED BY OTHER PERSONS OR FIRMS HIRED
DIRECTLY BY THE DESIGN—BUILDER OR OWNER AND NOT UNDER THE DIRECTION
OR CONTROL OF THE ARCHITECT. THE DRAWINGS PREPARED BY THE ARCHITECT
CAN BE IDENTIFIED BY THE ARCHITECT'S TITLEBLOCK ON EACH INDIVIDUAL
DRAWING FOR WHICH IT IS RESPONSIBLE. THE OTHER DRAWINGS ARE THE SOLE
RESPONSIBILITY OF THEIR RESPECTIVE PREPARERS.
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IN THE CASE OF CONFLICTS OR DISCREPANCIES WITHIN
OR AMONG THE CONTRACT DRAWINGS, THE BETTER
QUALITY, MORE STRINGENT REQUIREMENTS OR GREATER
QUANTITY OF WORK, AS DETERMINED BY THE
GOVERNMENT, SHALL BE PROVIDED.
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VA MEDICAL CENTER

5000 WEST NATIONAL AVENUE MILWAUKEE, WISCONSIN 53295
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