

REVISED COST/PRICE SCHEDULE

****NOTE**** Indicate the total price for deduct alternates without including the base price amount. Deduct alternates are listed in descending order of importance.

BASE BID: Scope of Work description, page 6.

- A. **ITEM I, BASE BID: GENERAL CONSTRUCTION:** Work includes all labor and materials for the removal of eight (8) underground diesel fuel storage tanks and related appurtenances including fuel lines routed above and belowground between each tank and its respective electrical room, excavation, shoring, backfill, landscape and sod, compaction, testing, grounds remediation and disposal. All work shall be done in accordance with Pennsylvania DEP technical document 263-4500-601 "Closure Requirements for Underground Storage Tank Systems".

BASE BID: LUMP SUM \$ _____

Write bid amount in words

DEDUCT ALTERNATE:

- B. **DEDUCT ALTERNATE #1:** All work described in the Base Bid except deduct:

Deduct items with respect to the containment, removal, transportation and disposal of fuel-contaminated soils at two (2) of the eight (8) work sites in this project.

DEDUCT ALTERNATE #1: CONTAMINATED SOILS FOR SITES 79 AND 100, PER CUBIC YARD/PER 55-GALLON DRUM:

\$ _____

Write bid amount in words

