SECTION 01 00 00
GENERAL REQUIREMENTS

1.1 GENERAL INTENTION

A.

Prepare site in Building 6 Food Court for remodel. Work including demolition and
removal of existing structures, and furnish labor and materials and perform work for
installation of VA Canteen provided equipment, electrical, flooring, ceiling and lights,

painting and other construction trades as required by drawings and specifications.
Bidders can only visit the site during the pre-bid site visit specified in the solicitation.

All employees of general contractor and subcontractors shall comply with VA security
management program and obtain permission of the VA police, be identified by project

and employer, and restricted from unauthorized access.

Prior to commencing work, general contractor shall provide proof that a OSHA certified
“‘competent person” (CP) (29 CFR 1926.20(b)(2) will maintain a presence at the work

site whenever the general or subcontractors are present.
Training:

1. All employees of general contractor or subcontractors shall have thel0-hour OSHA
certified Construction Safety course and /or other relevant competency training, as
determined by VA CP with input from the ICRA team.

2. Submit training records of all such employees for approval before the start of work.

1.2 STATEMENT OF BID ITEM(S)

A.

ITEM I, GENERAL CONSTRUCTION: Work includes general construction, alterations,
tile work, electrical, plumbing, painting work and removal of existing VA owned
equipment and the installation of new VA furnished equipment and construction and

certain other items. Total number of days for construction is 120 days.

ALTERNATE NO.1: All work in Iltem 1 with the deletion of installation of all porcelain tile

on wall behind serving line and deletion of porcelain tile on wall behind the serving line
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and lieu of the porcelain floor tile install new VCT with abrasive texture. Total number of

days for construction is 100 days.

1.3 SPECIFICATIONS AND DRAWINGS FOR CONTRACTOR

A. AFTER AWARD OF CONTRACT, a CD of drawings and specs will be given if requested
by contractor.

1.4 CONSTRUCTION SECURITY REQUIREMENTS
A. Security Plan:

1. The security plan defines both physical and administrative security procedures that

will remain effective for the entire duration of the project.

2. The General Contractor is responsible for assuring that all sub-contractors working

on the project and their employees also comply with these regulations.
B. Security Procedures:

1. General Contractor’'s employees shall not enter the project site without appropriate
badge. They may also be subject to inspection of their personal effects when

entering or leaving the project site.

2. For working outside the “regular hours” as defined in the contract, The General
Contractor shall give 3 days notice to the Contracting Officer so that security
arrangements can be provided for the employees. This notice is separate from any

notices required for utility shutdown described later in this section.

3. No photography of VA premises is allowed without written permission of the

Contracting Officer.

4. VA reserves the right to close down or shut down the project site and order General
Contractor’s employees off the premises in the event of a national emergency. The
General Contractor may return to the site only with the written approval of the

Contracting Officer.

C. Guards: NA
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D. Key Control:

1.

2.

The General Contractor shall provide duplicate keys and lock combinations to the
Resident Engineer for the purpose of security inspections of every area of project

including tool boxes and parked machines and take any emergency action.

The General Contractor shall turn over all permanent lock cylinders to the VA
locksmith for permanent installation. See Section 08 71 00, DOOR HARDWARE and

coordinate.

E. Document Control:

1.

Before starting any work, the General Contractor/Sub Contractors shall submit an
electronic security memorandum describing the approach to following goals and

maintaining confidentiality of “sensitive information”.

The General Contractor is responsible for safekeeping of all drawings, project
manual and other project information. This information shall be shared only with

those with a specific need to accomplish the project.

Certain documents, sketches, videos or photographs and drawings may be marked
“Law Enforcement Sensitive” or “Sensitive Unclassified”. Secure such information in
separate containers and limit the access to only those who will need it for the

project. Return the information to the Contracting Officer upon request.

These security documents shall not be removed or transmitted from the project site

without the written approval of Contracting Officer.

All paper waste or electronic media such as CD’s and diskettes shall be shredded

and destroyed in a manner acceptable to the VA.

Notify Contracting Officer and Site Security Officer immediately when there is a loss

or compromise of “sensitive information”.

All electronic information shall be stored in specified location following VA standards

and procedures using an Engineering Document Management Software (EDMS).

a. Security, access and maintenance of all project drawings, both scanned and

electronic shall be performed and tracked through the EDMS system.
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b. “Sensitive information” including drawings and other documents may be attached

to e-mail provided all VA encryption procedures are followed.
F. Motor Vehicle Restrictions

1. Vehicle authorization request shall be required for any vehicle entering the site and
such request shall be submitted 24 hours before the date and time of access.

Access shall be restricted to picking up and dropping off materials and supplies.

2. Separate permits shall be issued for General Contractor and its employees for

parking in designated areas only.

1.5 FIRE SAFETY

A. Applicable Publications: Publications listed below form part of this Article to extent

referenced. Publications are referenced in text by basic designations only.
1. American Society for Testing and Materials (ASTM):
E84-2009........ccccevvvvnnnnnn. Surface Burning Characteristics of Building Materials

2. National Fire Protection Association (NFPA):

10-2010....uceieeeeeiieeiinnnnn, Standard for Portable Fire Extinguishers
30-2008.......ccevvvrvieeennn, Flammable and Combustible Liquids Code
51B-2009.......ccvvvennnnn. Standard for Fire Prevention During Welding, Cutting and

Other Hot Work
70-2011 ..o National Electrical Code

241-2009 ..o, Standard for Safeguarding Construction, Alteration, and

Demolition Operations
3. Occupational Safety and Health Administration (OSHA):
29CFR1926.................. Safety and Health Regulations for Construction

B. Fire Safety Plan: Establish and maintain a fire protection program in accordance with 29

CFR 1926. Prior to start of work, prepare a plan detailing project-specific fire safety
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measures, including periodic status reports, and submit to Resident Engineer and
Facility Safety Manager for review for compliance with contract requirements in
accordance with Section 01 33 23, SHOP DRAWINGS, PRODUCT DATA AND
SAMPLES Prior to any worker for the contractor or subcontractors beginning work, they
shall undergo a safety briefing provided by the general contractor’'s competent person
per OSHA requirements. This briefing shall include information on the construction
limits, VAMC safety guidelines, means of egress, break areas, work hours, locations of
restrooms, use of VAMC equipment, etc. Documentation shall be provided to the

Resident Engineer that individuals have undergone contractor’s safety briefing.

. Site and Building Access: Maintain free and unobstructed access to facility emergency
services and for fire, police and other emergency response forces in accordance with
NFPA 241.

. Separate temporary facilities, such as trailers, storage sheds, and dumpsters, from
existing buildings and new construction by distances in accordance with NFPA 241. For
small facilities with less than 6 m (20 feet) exposing overall length, separate by 3m (10
feet).

. Temporary Construction Partitions: NA

. Temporary Heating and Electrical: Install, use and maintain installations in accordance
with 29 CFR 1926, NFPA 241 and NFPA 70.

. Means of Egress: Do not block coordinate with Resident Engineer and facility Safety
Manager exiting for occupied buildings, including paths from exits to roads. Minimize

disruptions and

. Egress Routes for Construction Workers: Maintain free and unobstructed egress.
Inspect daily. Report findings and corrective actions weekly to Resident Engineer and

facility Safety Manager.

Fire Extinguishers: Provide and maintain extinguishers in construction areas and
temporary storage areas in accordance with 29 CFR 1926, NFPA 241 and NFPA 10.

Flammable and Combustible Liquids: Store, dispense and use liquids in accordance
with 29 CFR 1926, NFPA 241 and NFPA 30.
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Existing Fire Protection: Do not impair automatic sprinklers, smoke and heat detection,
and fire alarm systems, except for portions immediately under construction, and
temporarily for connections. Provide fire watch for impairments more than 4 hours in a
24-hour period. Request interruptions in accordance with Article, OPERATIONS AND
STORAGE AREAS, and coordinate with Resident Engineer and facility Safety Manager
. All existing or temporary fire protection systems (fire alarms, sprinklers) located in
construction areas shall be tested as coordinated with the medical center. Parameters
for the testing and results of any tests performed shall be recorded by the medical

center and copies provided to the Resident Engineer.

. Smoke Detectors: Prevent accidental operation. Remove temporary covers at end of
work operations each day. Coordinate with Resident Engineer and facility Safety //

Manager.

. Hot Work: Perform and safeguard hot work operations in accordance with NFPA 241
and NFPA 51B. Coordinate with Resident Engineer. Obtain permits from facility Safety
Manager at least 1 hours in advance. Designate contractor's responsible project-site

fire prevention program manager to permit hot work.

Fire Hazard Prevention and Safety Inspections: Inspect entire construction areas
weekly. Coordinate with, and report findings and corrective actions weekly to Resident

Engineer and facility Safety Manager.

. Smoking: Smoking is prohibited in and adjacent to construction areas inside existing
buildings and additions under construction. In separate and detached buildings under

construction, smoking is prohibited except in designated smoking rest areas.

. Dispose of waste and debris in accordance with NFPA 241. Remove from buildings

daily.

Perform other construction, alteration and demolition operations in accordance with 29
CFR 1926.

If required, submit documentation to the Resident Engineer that personnel have been
trained in the fire safety aspects of working in areas with impaired structural or

compartmentalization features.
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1.6 OPERATIONS AND STORAGE AREAS

A.

The Contractor shall confine all operations (including storage of materials) on
Government premises to areas authorized or approved by the Contracting Officer. The
Contractor shall hold and save the Government, its officers and agents, free and

harmless from liability of any nature occasioned by the Contractor's performance.

. Temporary buildings (e.g., storage sheds, shops, offices) and utilities may be erected by

the Contractor only with the approval of the Contracting Officer and shall be built with
labor and materials furnished by the Contractor without expense to the Government.
The temporary buildings and utilities shall remain the property of the Contractor and
shall be removed by the Contractor at its expense upon completion of the work. With the
written consent of the Contracting Officer, the buildings and utilities may be abandoned

and need not be removed.

The Contractor shall, under regulations prescribed by the Contracting Officer, use only
established roadways, or use temporary roadways constructed by the Contractor when
and as authorized by the Contracting Officer. When materials are transported in
prosecuting the work, vehicles shall not be loaded beyond the loading capacity
recommended by the manufacturer of the vehicle or prescribed by any Federal, State, or
local law or regulation. When it is necessary to cross curbs or sidewalks, the Contractor
shall protect them from damage. The Contractor shall repair or pay for the repair of any

damaged curbs, sidewalks, or roads.

(FAR 52.236-10)

. Working space and space available for storing materials shall be as determined by the

Resident Engineer.
Workmen are subject to rules of Medical Center applicable to their conduct.

Execute work so as to interfere as little as possible with normal functioning of Medical
Center as a whole, including operations of utility services, fire protection systems and
any existing equipment, and with work being done by others. Use of equipment and
tools that transmit vibrations and noises through the building structure, are not permitted

in buildings that are occupied, during construction, jointly by patients or medical
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personnel, and Contractor's personnel, except as permitted by Resident Engineer where

required by limited working space.
1. Do not store materials and equipment in other than assigned areas.

2. Schedule delivery of materials and equipment to immediate construction working
areas within buildings in use by Department of Veterans Affairs in quantities
sufficient for not more than two work days. Provide unobstructed access to Medical

Center areas required to remain in operation.

3. Where access by Medical Center personnel to vacated portions of buildings is not
required, storage of Contractor's materials and equipment will be permitted subject

to fire and safety requirements.

G. Phasing: To insure such executions, Contractor shall furnish the Resident Engineer with
a schedule of approximate dates on which the Contractor intends to accomplish work in
each specific area of site, building or portion thereof. In addition, Contractor shall notify
the Resident Engineer two weeks in advance of the proposed date of starting work in
each specific area of site, building or portion thereof. Arrange such dates to insure
accomplishment of this work in successive phases mutually agreeable Resident

Engineer and Contractor, as follows:

Phase I: NA

Phase II: NA

H. Building(s) No.(s) 2 will be occupied during performance of work, but immediate areas

of alterations will be vacated.

1.7 ALTERATIONS

A. Survey: Before any work is started, the Contractor shall make a thorough survey with
the Resident Engineer and a representative of VA Supply Service, of areas of buildings

in which alterations occur and areas which are anticipated routes of access, and furnish
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B.

a report, signed by all three, to the Contracting Officer. This report shall list by rooms

and spaces:

1. Existing condition and types of resilient flooring, doors, windows, walls and other

surfaces not required to be altered throughout affected areas of building.

2. Existence and conditions of items such as plumbing fixtures and accessories,
electrical fixtures, equipment, venetian blinds, shades, etc., required by drawings to

be either reused or relocated, or both.
3. Shall note any discrepancies between drawings and existing conditions at site.

4. Shall designate areas for working space, materials storage and routes of access to
areas within buildings where alterations occur and which have been agreed upon by

Contractor and Resident Engineer.

Any items required by drawings to be either reused or relocated or both, found during
this survey to be nonexistent, or in opinion of Resident Engineer and/or Supply
Representative, to be in such condition that their use is impossible or impractical, shall
be furnished and/or replaced by Contractor with new items in accordance with
specifications which will be furnished by Government. Provided the contract work is
changed by reason of this subparagraph B, the contract will be modified accordingly,
under provisions of clause entitled "DIFFERING SITE CONDITIONS" (FAR 52.236-2)
and "CHANGES" (FAR 52.243-4 and VAAR 852.236-88).

Re-Survey: Thirty days before expected partial or final inspection date, the Contractor
and Resident Engineer together shall make a thorough re-survey of the areas of
buildings involved. They shall furnish a report on conditions then existing, of resilient
flooring, doors, windows, walls and other surfaces as compared with conditions of same

as noted in first condition survey report:

1. Re-survey report shall also list any damage caused by Contractor to such flooring
and other surfaces, despite protection measures; and, will form basis for determining
extent of repair work required of Contractor to restore damage caused by

Contractor's workmen in executing work of this contract.

D. Protection: Provide the following protective measures:
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1. Wherever existing roof surfaces are disturbed they shall be protected against water

infiltration. In case of leaks, they shall be repaired immediately upon discovery.

2. Temporary protection against damage for portions of existing structures and
grounds where work is to be done, materials handled and equipment moved and/or

relocated.

3. Protection of interior of existing structures at all times, from damage, dust and
weather inclemency. Wherever work is performed, floor surfaces that are to remain
in place shall be adequately protected prior to starting work, and this protection shall

be maintained intact until all work in the area is completed.

1.8 INFECTION PREVENTION MEASURES

A.

Implement the requirements of VAMC'’s Infection Control Risk Assessment (ICRA) team.
ICRA Group may monitor dust in the vicinity of the construction work and require the

Contractor to take corrective action immediately if the safe levels are exceeded.

Establish and maintain a dust control program as part of the contractor’s infection
preventive measures in accordance with the guidelines provided by ICRA Group Prior to
start of work, prepare a plan detailing project-specific dust protection measures,
including periodic status reports, and submit to Resident Engineer and Facility for review
for compliance with contract requirements in accordance with Section 01 33 23, SHOP
DRAWINGS, PRODUCT DATA AND SAMPLES.

1. All personnel involved in the construction or renovation activity shall be educated

and trained in infection prevention measures established by the medical center.

Medical center Infection Control personnel shall monitor for airborne disease (e.g.
aspergillosis) as appropriate during construction. A baseline of conditions may be
established by the medical center prior to the start of work and periodically during the
construction stage to determine impact of construction activities on indoor air quality. In

addition:

1. The RE and VAMC Infection Control personnel shall review pressure differential
monitoring documentation to verify that pressure differentials in the construction
zone and in the patient-care rooms are appropriate for their settings. The

requirement for negative air pressure in the construction zone shall depend on the
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location and type of activity. Upon notification, the contractor shall implement

corrective measures to restore proper pressure differentials as needed.

2. In case of any problem, the medical center, along with assistance from the
contractor, shall conduct an environmental assessment to find and eliminate the

source.

D. In general, following preventive measures shall be adopted during construction to keep

down dust and prevent mold.

1. Dampen debris to keep down dust and provide temporary construction partitions in
existing structures where directed by Resident Engineer. Blank off ducts and

diffusers to prevent circulation of dust into occupied areas during construction.

2. Do not perform dust producing tasks within occupied areas without the approval of
the Resident Engineer. For construction in any areas that will remain jointly occupied

by the medical Center and Contractor’s workers, the Contractor shall:

a. Provide dust proof one-hour fire-rated temporary drywall construction barriers
to completely separate construction from the operational areas of the hospital in
order to contain dirt debris and dust. Barriers shall be sealed and made
presentable on hospital occupied side. Install a self-closing rated door in a metal
frame, commensurate with the partition, to allow worker access. Maintain
negative air at all times. A fire retardant polystyrene, 6-mil thick or greater plastic
barrier meeting local fire codes may be used where dust control is the only
hazard, and an agreement is reached with the Resident Engineer and Medical

Center.

b. HEPA filtration is required where the exhaust dust may reenter the breathing
zone. Contractor shall verify that construction exhaust to exterior is not
reintroduced to the medical center through intake vents, or building openings.
Install HEPA (High Efficiency Particulate Accumulator) filter vacuum system
rated at 95% capture of 0.3 microns including pollen, mold spores and dust
particles. Insure continuous negative air pressures occurring within the work
area. HEPA filters should have ASHRAE 85 or other prefilter to extend the useful

life of the HEPA. Provide both primary and secondary filtrations units. Exhaust
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hoses shall be heavy duty, flexible steel reinforced and exhausted so that dust is

not reintroduced to the medical center.

c. Adhesive Walk-off/Carpet Walk-off Mats, minimum 600mm x 900mm (24” x 36”),
shall be used at all interior transitions from the construction area to occupied
medical center area. These mats shall be changed as often as required to

maintain clean work areas directly outside construction area at all times.

d. Vacuum and wet mop all transition areas from construction to the occupied
medical center at the end of each workday. Vacuum shall utilize HEPA filtration.
Maintain surrounding area frequently. Remove debris as they are created.

Transport these outside the construction area in containers with tightly fitting lids.

e. The contractor shall not haul debris through patient-care areas without prior
approval of the Resident Engineer and the Medical Center. When, approved,
debris shall be hauled in enclosed dust proof containers or wrapped in plastic
and sealed with duct tape. No sharp objects should be allowed to cut through the
plastic. Wipe down the exterior of the containers with a damp rag to remove
dust. All equipment, tools, material, etc. transported through occupied areas

shall be made free from dust and moisture by vacuuming and wipe down.

f. Using a HEPA vacuum, clean inside the barrier and vacuum ceiling tile prior to
replacement. Any ceiling access panels opened for investigation beyond sealed

areas shall be sealed immediately when unattended.

g. There shall be no standing water during construction. This includes water in
equipment drip pans and open containers within the construction areas. All
accidental spills must be cleaned up and dried within 12 hours. Remove and

dispose of porous materials that remain damp for more than 72 hours.

h. At completion, remove construction barriers and ceiling protection carefully,
outside of normal work hours. Vacuum and clean all surfaces free of dust after

the removal.

E. Final Cleanup:
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1. Upon completion of project, or as work progresses, remove all construction debris
from above ceiling, vertical shafts and utility chases that have been part of the

construction.

2. Perform HEPA vacuum cleaning of all surfaces in the construction area. This
includes walls, ceilings, cabinets, furniture (built-in or free standing), partitions,

flooring, etc.

3. All new air ducts shall be cleaned prior to final inspection.

1.9 DISPOSAL AND RETENTION

A. Materials and equipment accruing from work removed and from demolition of buildings

or structures, or parts thereof, shall be disposed of as follows:

1. Reserved items which are to remain property of the Government are identified by

attached tags or noted on drawings or in specifications

2. ltems not reserved shall become property of the Contractor and be removed by

Contractor from Medical Center

3. ltems of portable equipment and furnishings located in rooms and spaces in which
work is to be done under this contract shall remain the property of the Government.
When rooms and spaces are vacated by the Department of Veterans Affairs during
the alteration period, such items which are NOT required by drawings and
specifications to be either relocated or reused will be removed by the Government in

advance of work to avoid interfering with Contractor's operation.

4. Uniform Hazardous Waste Manifest Continuation Sheet (EPA Form 8700-22A) shall
be returned to the Contracting Officer who will annotate the contract file and transmit

the Manifest to the Medical Center's // Cemetery's // Chief.

a. Copies of the following listed CFR titles may be obtained from the Government

Printing Office:
40CFR 261 .............. Identification and Listing of Hazardous Waste

40 CFR 262 .............. Standards Applicable to Generators of Hazardous Waste
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40CFR 263 .............. Standards Applicable to Transporters of Hazardous Waste

40CFR 761 .............. PCB Manufacturing, Processing, Distribution in

Commerce, and use Prohibitions

49 CFR 172 .............. Hazardous Material tables and Hazardous Material

Communications Regulations

49 CFR 173 .............. Shippers - General Requirements for Shipments and
Packaging

49 CRR 173.............. Subpart A General

49 CFR 173 .............. Subpart B Preparation of Hazardous Material for
Transportation

49 CFR 173 .............. Subpart J Other Regulated Material; Definitions and

Preparation
TSCA..ccoiiiien, Compliance Program Policy Nos. 6-PCB-6 and 6-PCB-7

1.10 PROTECTION OF EXISTING VEGETATION, STRUCTURES, EQUIPMENT, UTILITIES,
AND IMPROVEMENTS : NA

1.11 RESTORATION
A. Remove, cut, alter, replace, patch and repair existing work as necessary to install new
work. Except as otherwise shown or specified, do not cut, alter or remove any structural
work, and do not disturb any ducts, plumbing, steam, gas, or electric work without
approval of the Resident Engineer. Existing work to be altered or extended and that is
found to be defective in any way, shall be reported to the Resident Engineer before it is
disturbed. Materials and workmanship used in restoring work, shall conform in type and

guality to that of ariginal existing construction, except as otherwise shown or specified.

B. Upon completion of contract, deliver work complete and undamaged. Existing work
(walls, ceilings, partitions, floors, mechanical and electrical work, lawns, paving, roads,
walks, etc.) disturbed or removed as a result of performing required new work, shall be
patched, repaired, reinstalled, or replaced with new work, and refinished and left in as

good condition as existed before commencing work.
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C. At Contractor's own expense, Contractor shall immediately restore to service and repair

any damage caused by Contractor's workmen to existing piping and conduits, wires,
cables, etc., of utility services or of fire protection systems and communications systems
(including telephone) which are indicated on drawings and which are not scheduled for

discontinuance or abandonment.

. Expense of repairs to such utilities and systems not shown on drawings or locations of

which are unknown will be covered by adjustment to contract time and price in
accordance with clause entitled "CHANGES" (FAR 52.243-4 and VAAR 852.236-88)
and "DIFFERING SITE CONDITIONS" (FAR 52.236-2).

1.12 PHYSICAL DATA: NA

1.13 AS-BUILT DRAWINGS

A. The contractor shall maintain two full size sets of as-built drawings which will be kept

B.

current during construction of the project, to include all contract changes, modifications

and clarifications.

All variations shall be shown in the same general detail as used in the contract
drawings. To insure compliance, as-built drawings shall be made available for the

Resident Engineer's review, as often as requested.

Contractor shall deliver two approved completed sets of as-built drawings to the
Resident Engineer within 15 calendar days after each completed phase and after the

acceptance of the project by the Resident Engineer.

D. Paragraphs A, B, & C shall also apply to all shop drawings.

1.14 USE OF ROADWAYS

A. For hauling, use only established public roads and roads on Medical Center property

B.

and, when authorized by the Resident Engineer, such temporary roads which are
necessary in the performance of contract work. Temporary roads shall be constructed
by the Contractor at Contractor's expense. When necessary to cross curbing, sidewalks,

or similar construction, they must be protected by well-constructed bridges.

When new permanent roads are to be a part of this contract, Contractor may construct
them immediately for use to facilitate building operations. These roads may be used by

all who have business thereon within zone of building operations.
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C. When certain buildings (or parts of certain buildings) are required to be completed in
advance of general date of completion, all roads leading thereto must be completed and

available for use at time set for completion of such buildings or parts thereof.

1.15 TEMPORARY USE OF EXISTING ELEVATORS

A. Use of existing elevators for handling building materials and Contractor's personnel will

be permitted subject to following provisions:

1. Contractor makes all arrangements with the Resident Engineer for use of elevators.

The Resident Engineer will ascertain that elevators are in proper condition.

2. Contractor covers and provides maximum protection of following elevator

components:
a. Entrance jambs, heads soffits and threshold plates.

b. Entrance columns, canopy, return panels and inside surfaces of car enclosure

walls.
c. Finish flooring.

3. Government will accept hoisting ropes of elevator and rope of each speed governor
if they are worn under normal operation. However, if these ropes are damaged by
action of foreign matter such as sand, lime, grit, stones, etc., during temporary use,

they shall be removed and replaced by new hoisting ropes.

4. If brake lining of elevators are excessively worn or damaged during temporary use,

they shall be removed and replaced by new brake lining.

5. All parts of main controller, starter, relay panel, selector, etc., worn or damaged
during temporary use shall be removed and replaced with new parts, if

recommended by elevator inspector after elevator is released by Contractor.

6. Place elevator in condition equal, less normal wear, to that existing at time it was

placed in service of Contractor as approved by Contracting Officer.
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1.16 AVAILABILITY AND USE OF UTILITY SERVICES

A.

The Government shall make all reasonably required amounts of utilities available to the
Contractor from existing outlets and supplies, as specified in the contract. The amount
to be paid by the Contractor for chargeable electrical services shall be the prevailing
rates charged to the Government. The Contractor shall carefully conserve any utilities

furnished without charge.

The Contractor, at Contractor's expense and in a workmanlike manner satisfactory to
the Contracting Officer, shall install and maintain all necessary temporary connections
and distribution lines, and all meters required to measure the amount of electricity used
for the purpose of determining charges. Before final acceptance of the work by the
Government, the Contractor shall remove all the temporary connections, distribution

lines, meters, and associated paraphernalia.

Heat: Furnish temporary heat necessary to prevent injury to work and materials through
dampness and cold. Use of open salamanders or any temporary heating devices which
may be fire hazards or may smoke and damage finished work, will not be permitted.

Maintain minimum temperatures as specified for various materials:
1. Obtain heat by connecting to Medical Center heating distribution system.

a. Steam is available at no cost to Contractor.

. Electricity (for Construction and Testing): Furnish all temporary electric services.

1. Obtain electricity by connecting to the Medical Center electrical distribution system.
The Contractor shall meter and pay for electricity required for electric cranes and
hoisting devices, electrical welding devices and any electrical heating devices
providing temporary heat. Electricity for all other uses is available at no cost to the

Contractor.

Water (for Construction and Testing): Furnish temporary water service.

010000 -17



1. Obtain water by connecting to the Medical Center water distribution system. Provide
reduced pressure backflow preventer at each connection. Water is available at no

cost to the Contractor.

2. Maintain connections, pipe, fittings and fixtures and conserve water-use so none is
wasted. Failure to stop leakage or other wastes will be cause for revocation (at

Resident Engineer's discretion) of use of water from Medical Center's system.
G. Steam: Furnish steam system for testing required in various sections of specifications.

1. Obtain steam for testing by connecting to the Medical Center steam distribution

system. Steam is available at no cost to the Contractor.

2. Maintain connections, pipe, fittings and fixtures and conserve steam-use so none is
wasted. Failure to stop leakage or other waste will be cause for revocation (at

Resident Engineer's discretion), of use of steam from the Medical Center's system.

H. Fuel: Natural and LP gas and burner fuel oil required for boiler cleaning, normal initial
boiler-burner setup and adjusting, and for performing the specified boiler tests will be
furnished by the Government. Fuel required for prolonged boiler-burner setup,
adjustments, or modifications due to improper design or operation of boiler, burner, or

control devices shall be furnished by the Contractor at Contractor's expense.

---END---
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