



**SHEET NOTES:**

1. FOR EQUIPMENT SCHEDULE & ANCHORAGE / BRACING REQUIREMENTS, SEE SHEET SS532.

**KEY NOTES:**

1. FOR SCOPE OF SEISMIC ANCHORAGE / BRACING SEE PLANS & SCHEDULE SS532.
2. PARTITIONS THAT ARE NOT ALONG CORRIDORS ARE PARTIAL HEIGHT AND REQUIRE BRACING. CONTRACTOR TO PROVIDE BRACING PER ARCH. SHEET AS806 AND CRITERIA SET FORTH IN STRUCTURAL GENERAL NOTES.

**1 THIRD FLOOR CEILING SPACE PLAN**  
1/8" = 1'-0"



**CONSULTANTS:**

**Degenkolb**  
DEGENKOLB ENGINEERS  
235 Montgomery Street, Suite 500  
San Francisco, CA 94104  
415.392.6952 Phone  
415.981.3157 Fax  
www.degenkolb.com  
B0584020.00



**ARCHITECT/ENGINEERS:**

**HMC Architects**

1827 E. Fir Avenue, Studio 103 / Fresno, CA 93720  
T 559 322 2444 / www.hmcarchitects.com



Drawing Title  
**THIRD FLOOR  
CEILING SPACE PLAN**

Approved Project Director

Project Title  
**BUILDING 24  
SEISMIC CORRECTION  
AND ADDITION**

Location  
**VAMC FRESNO, CA**

Date  
**January 31, 2012**

Checked  
**WG**

Drawn  
**MAM/KM**

Project Number  
**570-215**

Building Number  
**24**

Drawing Number

**SS303**  
Dwg. 26 of 180

Office of  
Construction  
and Facilities  
Management

