

PRICE/COST SCHEDULE

ITEM NUMBER	DESCRIPTION OF SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0001	<p>Telematics GPS Vehicle Tracking & Monitoring System Devices IAW Statement Of Work for 256 vehicles.</p> <p>Contract Period: Base POP Begin: 09-01-2018 POP End: 08-31-2019</p>	256.00	EA		
0002	<p>Installation, Staging & Configuration (Cost Per Unit)</p> <p>Contract Period: Base POP Begin: 09-01-2018 POP End: 08-31-2019</p>	256.00	EA		
0003	<p>GPS Tacking Only (Per Unit)</p> <p>Contract Period: Base POP Begin: 09-01-2018 POP End: 08-31-2019</p>	12.00	MO		
0004	<p>Onsite Installation</p> <p>Contract Period: Base POP Begin: 09-01-2018 POP End: 08-31-2019</p>	256.00	EA		
1001	<p>Telematics GPS Vehicle Tracking & Monitoring System Devices IAW Statement Of Work for 256 vehicles.</p> <p>Estimated 20 Vehicle Increase</p> <p>Contract Period: Option 1 POP Begin: 09-01-2019 POP End: 08-31-2020</p>	276.00	EA		

1002	276.00 EA	_____	_____
Installation, Staging & Configuration (Cost Per Unit) Contract Period: Option 1 POP Begin: 09-01-2019 POP End: 08-31-2020			
1003	12.00 MO	_____	_____
GPS Tacking Only (Per Unit) Contract Period: Option 1 POP Begin: 09-01-2019 POP End: 08-31-2020			
1004	276.00 EA	_____	_____
Onsite Installation Contract Period: Option 1 POP Begin: 09-01-2019 POP End: 08-31-2020			
2001	286.00 EA	_____	_____
Telematics GPS Vehicle Tracking & Monitoring System Devices IAW Statement Of Work for 276 vehicles. Estimated 10 Vehicle Increase Contract Period: Option 2 POP Begin: 09-01-2020 POP End: 08-31-2021			
2002	286.00 EA	_____	_____
Installation, Staging & Configuration (Cost Per Unit) Contract Period: Option 2 POP Begin: 09-01-2020 POP End: 08-31-2021			
2003	12.00 MO	_____	_____
GPS Tacking Only (Per Unit) Contract Period: Option 2 POP Begin: 09-01-2020 POP End: 08-31-2021			
2004	286.00 EA	_____	_____
Onsite Installation Contract Period: Option 2 POP Begin: 09-01-2020 POP End: 08-31-2021			

3001	296.00 EA	_____	_____
<p>Telematics GPS Vehicle Tracking & Monitoring System Devices IAW Statement Of Work for 286 vehicles.</p> <p>Estimated 10 Vehicle Increase</p> <p>Contract Period: Option 3 POP Begin: 09-01-2021 POP End: 08-31-2022</p>			
3002	296.00 EA	_____	_____
<p>Installation, Staging & Configuration (Cost Per Unit)</p> <p>Contract Period: Option 3 POP Begin: 09-01-2021 POP End: 08-31-2022</p>			
3003	12.00 MO	_____	_____
<p>GPS Tacking Only (Per Unit)</p> <p>Contract Period: Option 3 POP Begin: 09-01-2021 POP End: 08-31-2022</p>			
3004	296.00 EA	_____	_____
<p>Onsite Installation</p> <p>Contract Period: Option 3 POP Begin: 09-01-2021 POP End: 08-31-2022</p>			
4001	306.00 EA	_____	_____
<p>Telematics GPS Vehicle Tracking & Monitoring System Devices IAW Statement Of Work for 296 vehicles.</p> <p>Estimated 10 Vehicle Increase</p> <p>Contract Period: Option 4 POP Begin: 09-01-2022 POP End: 08-31-2023</p>			
4002	306.00 EA	_____	_____
<p>Installation, Staging & Configuration (Cost Per Unit)</p> <p>Contract Period: Option 4 POP Begin: 09-01-2022 POP End: 08-31-2023</p>			

4003		12.00	MO		
	GPS Tacking Only (Per Unit)				
	Contract Period: Option 4 POP Begin: 09-01-2022 POP End: 08-31-2023				
4004		306.00	EA		
	Onsite Installation				
	Contract Period: Option 4 POP Begin: 09-01-2022 POP End: 08-31-2023				
				GRAND TOTAL	