

A0001

- Q1 Wednesday, August 22, 2018 Firm is very interested in bidding the storage tank removal project #36C24418B0458.
We missed the site visit, would we be able to come visit the site?
- A1 **Only one site visit was scheduled for this project (Tuesday August 22, 2018): we do not anticipate any additional site visits, please monitor FBO.gov for updates.**
- Q2 Bldg. 7- Fuel Availability: During the replacement of the piping sump, the bldg. will be without fuel for 2 - 3 days. Is this acceptable? If other provisions must be made by contractor during this period, please specify.
- A2 **Fuel oil is currently supplied to building 7 by UST 1 and 2. Yes acceptable to be without fuel for 2-3 days.**
- Q3 Bldg. 7 - Steel Piping: Can we thread the steel piping above the transition sump?
- A3 **Section 2.5 in spec. 231000-12. Threaded joints prohibited except at valves, unions and tank connections.**
- Q4 Bldg. 99 - Temporary Tank Fuel: Is the supply of fuel for the temporary tank the responsibility of the contractor? Who supplies the fuel for the temporary tank?
- A4 **The intent of the contract documents is for the contractor to provide both the temporary fuel oil tank and fuel oil.**
- Q5 Bldg. 99 - New Supply Piping: For the new supply piping run, a transition sump model # APT-2922 is specified. This is the same model that is being removed and replaced at Bldg. 7. Should this transition sump be the same model OPW PTS 4021 being installed there?
- A5 **Yes, this should be the OPW model since it provides access into the sump.**
- Q6 Bldg. 99 - Fuel Supply: Who supplies fuel for the new tank at Building 99? If contractor, please provide estimated qty/allowance.
- A6 **Provide 500 gallons.**

Q7

A7

Q8

A8

Q9

A9

Q10

A10

Q11

A11

Q12

A12

Q13

A13

Q14

A14

Q15

A15

Q16

A16

Q17

A17

Q18

A18

Q19

A19

Q20

A20

Q21

A21

Q22

A22

Q23
A23

Q24
A24

Q25
A25

Q26
A26

Q27
A27

Q28
A28

Q29
A29

Q30
A30

Q31
A31

Q32

A32

Q33

A33

Q34

A34

Q35

A35

Q36

A36

Q37

A37

Q38

A38

Q39

A39

Q40

A40

Q41

A41

Q42

A42

Q43

A43

Q44

A44

Q45

A45