
DESIGN REPLACEMENT OF CHILLERS AND MCC, B76 CONSTRUCTION DOCUMENT 
BATH VAMC | BATH, NEW YORK 06/08/18 
 

 
00 01 10-1 

 
 DEPARTMENT OF VETERANS AFFAIRS  

 VHA MASTER SPECIFICATIONS  
   
 TABLE OF CONTENTS 

Section 00 01 10 
 

   
   

 DIVISION 00 - SPECIAL SECTIONS DATE 

00 01 15 List of Drawing Sheets 07-15 
   
 DIVISION 01 - GENERAL REQUIREMENTS  
   
01 00 00 General Requirements  11-15 
01 32 16.17 Project Schedules (Small Projects – Design/Build) 04-11 
01 33 23  Shop Drawings, Product Data, and Samples  05-17 
01 35 26 Safety Requirements 02-17 
01 42 19 Reference Standards 05-16 
01 45 29 Testing Laboratory Services 06-16 
01 57 19 Temporary Environmental Controls  01-11 
01 74 19 Construction Waste Management 09-13 
01 91 00 General Commissioning Requirements 10-15 
   
 DIVISION 02 – EXISTING CONDITIONS  
   
02 21 13 Site Surveys 08-16 
02 41 00 Demolition 02-15 
02 82 11 Traditional Asbestos Abatement 09-15 
02 83 33.13 Lead-Based Paint Removal and Disposal 08-16 
   
 DIVISION 03 – CONCRETE  
   
03 30 53 (Short-Form) Cast-in-Place Concrete 02-16 
   
 DIVISION 04 – MASONRY  
   
04 01 00 Maintenance of Masonry 02-16 
   
 DIVISION 05 – METALS  
   
05 50 00 Metal Fabrications 07-14 
   
 DIVISION 07 - THERMAL AND MOISTURE PROTECTION  
   
07 60 00 Flashing and Sheet Metal 07-14 
07 84 00 Firestopping 02-16 
07 92 00 Joint Sealants 10-15 
   
 DIVISION 09 – FINISHES  
   
09 91 00 Painting 01-16 
   



DESIGN REPLACEMENT OF CHILLERS AND MCC, B76 CONSTRUCTION DOCUMENT 
BATH VAMC | BATH, NEW YORK 06/08/18 
 

 
00 01 10-2 

 DIVISION 13 - SPECIAL CONSTRUCTION  
   
13 05 41 Seismic Restraint Requirements for Non-Structural 

Components 
01-14 

   
 DIVISION 23 – HEATING, VENTILATING, AND AIR 

CONDITIONING (HVAC) 
 

   
23 05 11 Common Work Results for HVAC 02-15 
23 05 12 General Motor Requirements for HVAC and Steam 

Generation Equipment 
11-10 

23 05 41 Noise and Vibration Control for HVAC Piping and 
Equipment 

02-15 

23 05 93 Testing, Adjusting, and Balancing for HVAC 02-15 
23 07 11 HVAC and Boiler Plant Insulation 02-15 
23 08 00 Commissioning of HVAC Systems 11-16 
23 09 23 Direct-Digital Control System for HVAC 09-11 
23 21 13 Hydronic Piping 09-12 
23 21 23 Hydronic Pumps 02-15 
23 25 00 HVAC Water Treatment 02-15 
23 64 00 Packaged Water Chillers 04-11 
   
 DIVISION 26 – ELECTRICAL  
   
26 05 11 Requirements for Electrical Installations 01-16 
26 05 19 Low-Voltage Electrical Power Conductors and Cables  01-17 
26 05 26 Grounding and Bonding for Electrical Systems 01-17 
26 05 33 Raceway and Boxes for Electrical Systems 05-14 
26 05 73 Overcurrent Protective Device Coordination Study 12-15 
26 08 00 Commissioning of Electrical Systems 11-16 
26 24 16 Panelboards 05-14 
26 24 19 Motor Control Centers 08-14 
26 29 11 Motor Controllers 08-14 
26 29 21 Enclosed Switches and Circuit Breakers 01-17 
   
 DIVISION 27 – COMMUNICATIONS  
   
27 05 11 Requirements for Communications Installations 06-15 
27 05 26 Grounding and Bonding for Communications Systems 06-15 
27 05 33 Raceways and Boxes for Communications Systems 06-15 
27 08 00 Commissioning of Communications Systems 11-16 
27 10 00 Control, Communication and Signal Wiring 06-15 
   
 DIVISION 31 – EARTHWORK  
   
31 20 11 Earthwork (Short Form) 10-12 
   
 


