

**BID SCHEDULE**

**VA Project Number: 585-17-110: Upgrade Staff Parking & Utilities Construction**

Price Range: Between \$1,000,000 and \$2,000,000

**BASE BID**

Contractor shall provide for and furnish all labor, materials, equipment, qualified supervision, and other items designated in this contract to complete Project #585-17-110: Upgrade Staff Parking & Utilities Construction project at the Oscar G Johnson VA Medical Center, 325 East H Street, Iron Mountain, MI 49801. Contractor shall completely prepare site for building operations, including demolition and removal of existing structures, and furnish labor and materials and perform work in accordance with the specifications and drawings

All work shall be completed within 365 calendar days after receiving Notice to Proceed.

**Base Bid LUMP SUM: \$ \_\_\_\_\_**

**ALTERNATE BID ITEM 1:** Work includes everything in Base Bid, except delete: All work indicated in Phase 2A. Project duration will remain 365 days.

**Alternate Bid Item #1 LUMP SUM: \$ \_\_\_\_\_**

**NOTICE TO BIDDERS:** A single ward will be made to the responsible bidder who submitted the lowest responsive bid.

**End of Section**