

PRICING SCHEDULE

The contractor shall complete the entire project not later than 540 calendar days after the contractor receives the NOTICE TO PROCEED.

The contractor shall furnish all labor, materials, tools and equipment, and construction services necessary to accomplish the work indicated on the contract drawings and as stated in the specifications to implement energy conservation measures for the VA Medical Center in Cleveland Ohio. The implementation of energy conservation measures must be completed in accordance with VA specifications and drawings as well as VA, OSHA, NEC, NFPA, and JCAHO requirements.

Item 0001: – COOLING TOWER PUMP VFD UPGRADES

Lump Sum Amount: \$_____

Item 0002: – ENERGY CONTROLS CENTER IMPROVEMENTS & ENERGY OPTIMIZATION SOFTWARE

Lump Sum Amount: \$_____

Item 0003: – LIGHTING UPGRADES

Lump Sum Amount: \$_____

Item 0004: – INSTALL AIR COMPRESSOR VENTILATION/EXHAUST

Lump Sum Amount: \$_____

Item 0005: – STEAM FIRED DOMESTIC WATER HEATERS

Lump Sum Amount: \$_____

Item 0006: – INSTALL VENDING MACHINE ENERGY MISER

Lump Sum Amount: \$_____

Item 0007 (Option): - PROVIDE ADDITIONAL LIGHTING UPGRADES (BOLLARDS)

Lump Sum Amount: \$_____

Item 0008 (Option): - PROVIDE ADDITIONAL LIGHTING UPGRADES (DOWNLIGHTS)

Lump Sum Amount: \$ _____

Item 0009 (Option): - PROVIDE ADDITIONAL LIGHTING (OCCUPENCY CONTROL)

Lump Sum Amount: \$ _____

Item 0010 (Option): - PROIDE ADDITIONAL LIGHTING UPGRADES (PHOTOCELL AND
TIMER CONTROL)

Lump Sum Amount: \$ _____

Item 0011 (Option): - PROVIDE ADDITIONAL LIGHTING UPGRADES (SUBBASEMENT)

Lump Sum Amount: \$ _____

Item 0012 (Option): - PROVIDE EXHAUST FAN MONITORING

Lump Sum Amount: \$ _____

Lump Sum Amount (Base Items): \$ _____

Lump Sum Amount (Option Items): \$ _____

Total Lump Sum Amount (Base/Options): \$ _____