DEPARTMENT OF VETERANS AFFAIRS
Justification and Approval (J&A)

For
Other Than Full and Open Competition (>SAT)

Acquisition Plan Action ID: 36C256-19-AP-0096

1. Contracting Activity: Department of Veterans Affairs, VISN 16, Houston, New Orleans, Biloxi,
Fayetteville, Jackson, and Little Rock Medical Centers

2. Nature and/or Description of the Action Being Processed: The VISN 16 Prosthetics and Sensory
Aids Service has requested a new interim contract for the continuity and consistency of the home
oxygen service for Veterans to be approved for other than full and open competition. Contract
36C265-18-D-0129 for VISN 16 was awarded effective September 27, 2018 to start performance on
October 1, 2018, and on October 3, 2018 notice of a timely protest was received. Due to this
protest, a new interim contract is required to continue services for three months from the
current contractor Rotech Healthcare, Inc., 3600 Vineland Road, Ste 114, Orlando, FL 32811.
The proposed new interim contract is for three months with a period of performance from
November 1, 2018 through January 31, 2019, and will be a firm-fixed-price contract.

3. Description of Supplies/Services Required to Meet the Agency’s Needs: The VISN 16 Prosthetics
and Sensory Aids Service interim contract will encompass the rental of home oxygen equipment, to
include but not limited to, compressor, portable oxygen machines, tanks, racks, and liquid oxygen
systems. This contact will include the delivery, set-up, and resupply of oxygen as necessary to meet
the medical needs and prescriptions for our veterans. The services include delivery, repair, and pick-
up of equipment, resupply of expendable supplies (nasal cannulas, hoses, etc.) and medical grade
oxygen, and quarterly checks from a Certified Respiratory Therapist or a Registered Respiratory
Therapist. An interim contract to continue home oxygen service for the Veterans serviced by
Medical Centers in Houston, New Orleans, Biloxi, Fayetteville, Jackson, and Little Rock is therefore
necessary with the current contractor, Rotech Healthcare, Inc. This contract will cover
approximately 7,602 veterans per month for three months from November 1, 2018 through January
31, 2019, with the option for up to six more months of coverage if needed. The new contract type
will be firm-fixed-price. The estimated cost for the interim contract to include the six months option
period is $9,481,143.17 based on the estimated quantities needed and the current pricing. The
Contracting Officer will enter into discussions if necessary to achieve a fair and reasonable price.

4, Statutory Authority Permitting Other than Full and Open Competition: 41 USC §3304(a)(1), as
implemented by FAR 6.302-2.

(X} (1) Only One Responsible Source and No Other Supplies or Services Will Satisfy
Agency Requirements per FAR 6.302-1;

2) Unusual and Compelling Urgency per FAR 6.302-2;

3) Industrial Mobilization, Engineering, Developmental or Research Capability
or Expert Services per FAR 6.302-3;

4) International Agreement per FAR 6.302-4

5) Authorized or Required by Statute FAR 6.302-5;

6) National Security per FAR 6.302-6;

7) Public Interest per FAR 6.302-7;

()
()
()
()
()
()
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( ) (6) National Security per FAR 6.302-6;
( ) (7) Public Interest per FAR 6.302-7;

FAR 13.5 Simplified Procedures for Certain Commercial Items: This procurement is for home
oxygen for Veterans, and procedures in FAR 13.5 were used in accordance with 41 USC §1901
to promote efficiency and to avoid unnecessary burdens for the government and contractor.

Demonstration that the Contractor’s Unique Qualifications or Nature of the Acquisition Requires
the Use of the Authority Cited Above (applicability of authority): The Medical Centers in Houston,
New Orleans, Biloxi, Fayetteville, Jackson, and Little Rock have been serviced by Rotech, Inc. under a
contract that was awarded as a large business. The awarded contract 36C25618D0129 was
protested and therefore an interim contract is required. An interim contract is needed to continue
the vital service of home oxygen for Veterans, and is therefore necessary. Failing to provide home
oxygen service would have an adverse impact to Veteran care.

The incumbent is the only company that can reasonably act in sufficient time and with reasonable
cost to continue this service for the estimated four months that are needed for this contract. The
typical transition period for the approximately 7,602 patients per month covered under this contract
is 90 days. The needed coverage here is 120 days, which will allow for full transition to occur.

Any company, other than the incumbent, would be exposed to a large initial cost for equipment and
would only have four months over which to recoup the investment and a reasonable profit. This
would cause all companies, other than the incumbent, to have to charge a significantly higher price
than the incumbent. This would not be in the best interest of the Government or the American tax-
payers. The incumbent already has equipment and personnel in place to provide this service for the
additional time. Therefore, no additional resources are necessary for the incumbent to continue
performance. This puts the incumbent in a unique position to be able to provide this service in a
manner that no other competitor could.

Description of Efforts Made to ensure that offers are solicited from as many potential sources as
deemed practicable: Under these circumstances, an offer will only be sought from the incumbent.

Determination by the CO that the Anticipated Cost to the Government will be Fair and Reasonable:
The Contracting Officer has determined the pricing of the interim contract to be fair and reasonable
based on the current prices and rates that are currently in effect under the existing contract and
historical home oxygen pricing. Should discussions be necessary, the Contracting Officer will conduct
those with the information gained from a review of the new award, and current prices and rates as
below.

CLINS Biloxi Fayetteville | Houston Jackson Little New
Current Current Current Current Rock Orleans
Price/rate | Price/rate | Price/rate | Price/rate | Current Current
Price/rate | Price/rate
1. Intitial Set- Up $100.32 $100.32 $100.32 $100.32 $100.32 $100.32
2. 10LPM $100.32 $100.32 $100.32 $100.32 $100.32 $100.32
concentrator
w/backup
system fee
3. Cylinder - Size $19.00 $19.00 $19.00 $19.00 $19.00 $19.00
M or H refill
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Cylinder - Size
E Refill

$8.00

$8.00

$8.00

$8.00

$8.00

$8.00

Cylinder - Size
D Refill

$8.00

$8.00

$8.00

$11.00

$8.00

$8.00

Cylinder - Size
B or M6 Refill

$8.00

$8.00

$8.00

$11.00

$8.00

$8.00

Demand Nasal
Cannula

$25.00

$25.00

$25.00

$25.00

$25.00

$25.00

Demand Pulse
Conserver Fee

$22.00

$22.00

$22.00

$22.00

$22.00

$22.00

Liquid Oxygen
System Fee

$55.00

$75.00

$75.00

$90.00

$75.00

$55.00

10.

Portable
Liquid Oxygen
System Fee

$32.50

$55.00

$55.00

$32.52

$55.00

$32.50

11.

Liquid Oxygen
per pound

$0.90

$0.90

$0.90

$0.90

$0.90

$0.90

12.

Delivery for
Resupply and
Relocation

$65.00

$65.00

$65.00

$65.00

$65.00

$65.00

13.

Portable
Concentrator

$95.00

$95.00

$95.00

$95.00

$95.00

$95.00

14,

Oxygen
Cylinder Refill
Stations

$173.09

$173.09

$173.09

$173.09

$173.09

$173.09

15.

Liquid Oxygen
Portable Helio
System

$135.00

$135.00

$135.00

$135.00

$135.00

$135.00

16.

Ventilator
Equipment
and Setup

$937.65

$937.65

$937.65

$937.65

$937.65

$937.65

17.

No Shows

$65.00

$65.00

$65.00

$65.00

$65.00

$65.00

18.

Firesafe
Cannula’s

$7.39

$7.39

$7.39

$7.39

$7.39

$7.39

19.

Portable
gaseous
system w/no
stationary unit

$8.00

$8.00

$8.00

$8.00

$8.00

$8.00

8. Description of the Market Research Conducted and the Results, or a Statement of the Reasons

Market Research Was Not Conducted: For this action, no market research was conducted. Under

these circumstances stated above, an offer will only be sought from the incumbent. However, the
newly awarded contract, which has been protested, for Home Oxygen services across VISN 16 was
competed as an SDVOSB set-aside after appropriate market research.

9. Any Other Facts Supporting the Use of Other than Full and Open Competition: In addition to the

budgetary arguments above, and the inability of any contractor to successfully compete a transition

of service in time, there is one other consideration. It would be inconvenient and possible

dangerous to conduct two transfers of this service in just a few months. To transfer this service, a
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new contractor must place equipment in the Veteran’s home and the old equipment must be picked
up by the outgoing contractor. There is no guarantee that the equipment used will be the same as
the prior contractor, and therefore the Veteran or his or her caregiver must learn the new
equipment and its use. If more than one transition should occur in short span, it could increase the
possibility of accidental misuse of the equipment resulting in injury or death. While the risk of
occurrence is low, the consequences if it occurs could be catastrophic. Therefore, the overall risk in
transitioning services more than once in a few months must be rated no less than moderate and
possibly high. Therefore, for this reason as well, it is in the best interest of the Veterans, and
therefore the Government, to continue with the incumbent.

10. Listing of Sources that Expressed, in Writing, an Interest in the Acquisition: None.

11. A Statement of the Actions, if any, the Agency May Take to Remove or Overcome any Barriers to
Competition before Making subsequent acquisitions for the supplies or services required: The
protested contract 36C256-18-D-0129 was competed as an SDVOSB and awarded on September 27,
2018.

12. Requirements Certification: | certify that the requirement outlined in this justification is a Bona
Fide Need of the Department of Veterans Affairs and that the supporting data under my cognizance,
which are included in the justification, are accurate and complete to the best of my knowledge and
belief.

ALty A. Davis October 16, 2018
Katy A/Davis Date
Network Prosthetic Program Manager
VISN 16

13. Approvals in accordance with the VHAPM Part 806.3 OFOC SOP:

a. Contracting Officer or Designee’s Certification (required): | certify that the foregoing
justification is accurate and complete to the best of my knowledge and belief.

R|Cky C Weaver Digitally signed by Ricky C.
Weaver 351851
351 851 Date: 2018.10.17 11:51:22 -05'00°

Ricky C. Weaver Date
Contracting Officer
NCO 16

b. One Level Above the Contracting Officer (Required over SAT but not exceeding $700K): |
certify the justification meets requirements for other than full and open competition.

Digitally signed by
ANDREW J ANDREW J RAIBER 292563
Date: 2018.10.17 11:57:44
RAIBER 292563 ...
Andrew J. Raiber Date
Division Chief

NCO 16, Division Il
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¢. NCO 16 Director of Contracting Review and Approval: | certify the justification meets requirements
for other than full and open competition.

AARON VILLALPANDO Digitally signed by AARON

VILLALPANDO 178014
178014 Date: 2018.10.18 14:02:09 -05'00'

Aaron Villalpando Date

Director of Contracting
Network Contracting Office 16

d. VHA SAO HCA Review and Approval: | have reviewed the foregoing justification and find it to
be complete and accurate to the best of my knowledge and belief and approve for other than

full and open competition.

TERRY L. Digitally signed by TERRY
SPITZMILLER L. SPITZMILLER 394683

Date: 2018.10.23 08:12:05 |
394683 v 10/23/201
Terry L. Spitzmiller Date

VHA Head of Contracting Activity (HCA)
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MARKET RESEARCH
VISN 16 Interim Home Oxygen Contract
MEMORANDUM FOR: Record
FROM: Ricky C. Weaver, Contracting Officer
SUBJECT: Market Research Not Conducted for Interim Contract

1. Due to the sole source nature of this requirement as demonstrated in the justification and
authorization form filed under P03 in the acquisition plan briefcase, no market research was done in
relation to this interim contract action. This contract will be awarded to the incumbent as the only
responsible source due to the short-term nature of the need and the inability of any other contractor to
perform successfully at a fair and reasonable price.

2. The market research for the solicitation VA256-17-R-0994, which resulted in contract 36C256-18-
D-0129 being awarded, has been uploaded to show the current condition of the market. However, as
noted above, no offeror other than the incumbent is capable of meeting the need for this interim period.

3. The point of contact for this memorandum is the Contracting Officer listed below at (601) 206-6945 or
at Ricky.Weaver2@va.gov.

. Digitally signed by Ricky
Ricky C. Weaver ¢ weaver 351851

Date: 2018.10.17 11:52:19
351851 0500

Ricky C. Weaver
Contracting Officer



36C256-19-AP-0096 VISN 16 Interim Home 02 Contract

BACKGROUND INFORMATION: On September 27, 2018, a contract was awarded for the replacement Home O2
services for all eight stations in VISN 16. On October 3, 2018, the Contracting Officer was notified that a timely protest
had been filed with the Agency and the GAO. An immediate stay of performance was issued; however, services must
continue without interruption for Veterans. Therefore, VISN 16 needs an interim contract for continued Home Oxygen
services.

1. DATE PREPARED: October 10, 2018 2. PREPARED BY: Ricky C. Weaver

3. DESCRIPTION OF REQUIREMENT: The Department of Veterans Affairs (VA) has a requirement for home
oxygen services for VA beneficiaries throughout Veterans Integrated Service Network (VISN) 16 comprised of the
states of Arkansas, Louisiana, Mississippi and parts of Alabama, Florida, Missouri, Oklahoma and Texas. This need has
been filled previously through Indefinite Delivery, Indefinite Quantity (IDIQ) type Fixed Price contracts. Due to the
situation described above, the incumbent for the large business portion is the only company able to reasonably provide
the services necessary during this four-month interim period.

4. PRODUCT OR SERVICE? Service 5.NAICS/FSC/PSC: 621610/Q999

6. REQUESTOR: Katy A. Davis, VPR 7. PHONE NO: 601-206-7030

8. PLANNED/ACTUAL DATE SUBMITTED: 9. PLANNED AWARD DATE: 10/18/2018

10/10/2018

10. ESTIMATED TOTAL COST: $9,481,143.17 11. ESTIMATED BASE PERIOD COST: $3,683,766.35

12. RISKS: The Cost risk for this action is moderate based on the short-term nature of the need and the sole source
nature of the action. The Contracting Officer will combat this risk through the comparison of proposed

costs with those in the existing contract and those given as part of the offers provided in response to the ongoing
solicitation for replacement services. Performance risk is minimized where an incumbent contractor, which has
equipment and personnel already in place and performing, is selected to continue performance in the interim.
Schedule risk is also minimized through the sole source award to the incumbent.

13. OTHER CONSIDERATIONS: As demonstrated in the Other Than Full and Open Contracting justification
in the acquisition plan briefcase, the incumbent is the only company that can reasonably provide the service in
this interim period at a fair and reasonable cost.

14. COMPETITIVE? 15. REASON FOR OTHER THAN FULL AND OPEN
YES L__I No [X COMPETITION: Only one responsible source (See J & A)

16. POTENTIAL SOURCES: As demonstrated in the Other Than Full and Open Contracting justification
in the acquisition plan briefcase, the incumbent is the only company that can reasonably provide the service in
this interim period at a fair and reasonable cost.

17. DESCRIPTION OF MARKET RESEARCH EFFORTS CONDUCTED OR TO BE CONDUCTED (USE
RESULTS FROM: Due to reasons stated in the J&A, the incumbent is the only reasonable source for this need
and no further market research was done in conjunction with this interim contract.

18. *SMALL BUSINESS PROGRAMS D Service-Disabled [:I Veteran-Owned D 8(a) Set-Aside

Veteran-Owned Business Business Set-aside

*V A must be cognizant of socioeconomic Set-aside

set-aside considerations, including the

For Official Use Only/Source Selection Sensitive
Acquisition Planning SOP Page 1 of 5
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Veterans First Contracting Program/ 38
U.S.C. 8127’s “Rule of Two.”

*See “Procurement Request and Bundlin
Requirements” if applicable

[ JHUBZone Set-Aside

D Women- Owned
Small Business Set Aside

D Small Business
Set-Aside

19. PLANNED CONTRACT TYPE: This will be a Firm-Fixed Price, Indefinite-Delivery, Indefinite-Quantity

Contract

20a. COMMERCIAL ITEM OR SERVICE?

YES[X No[ ]

20b. If NO, could the requirement be changed to
provide for commercial item or service?

YES[ ] No[ ]

21. IF SERVICES, ARE INHERENTLY GOVERNMENTAL FUNCTIONS INVOLVED?

YEs[ ] No[X wNa[]

22a. SUITABLE FOR PERFORMANCE-
BASED?

YESX] No[ ] wa []

22b. If performance-based unacceptable, provide explanation:

23a. OPTIONS:

YES[X] No[ ]

23b. If YES, number and type:
6 Months - Option to Extend Services. Authority, FAR 52.217-8

24a. GOVERNMENT PROPERTY TO BE
FURNISHED?

YES[ ] NOX

24b. If YES, describe (attach additional sheets, if necessary):

25a. GOVERNMENT INFORMATION TO
BE PROVIDED?

YES[X] No[]

25b. If YES, describe: For each patient, a prescription and medical
consult will be provided to the contractor. This information will
include PII and PHI which are protected under HIPAA and through
the inclusion of the VA Information Security language in the
contract. Contract employees are also subject to background
investigations due to the PII and PHI included in these referrals.

26. ENVIRONMENTAL AND ENERGY CONSERVATION OBJECTIVES: This does not apply to the contract.

27. SECURITY CONSIDERATIONS: Contractor staff are already in compliance with the current contract. Those
requirements will remain the same for this interim contract requiring all new personnel to receive a SAC investigation
with favorable adjudication prior to performance on the contract.

28. EVALUATION FACTORS: This is a sole source contract to the incumbent, therefore there are no evaluation

factors other than price.

29. MILESTONES:

PLANNED DATE

a. Completion of acquisition package:
Purchase Request (VA Form 2237)

Specifications

Data requirements
Evaluation factors

- Quality Assurance Plan

Statement of Need/ Statement of Work/Statement of Objectives

10/11/2018

b. Acquisition plan approvals

10/11/2018

c. Solicitation reviews completed

10/11/2018

Acquisition Planning SOP
Revision: 06, Effective Date: 07/16/18

For Official Use Only/Source Selection Sensitive
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VISN 16 Main Award (All stations other than Alexandria and Shreveport)

Price Three Months - November 1, 2018 to January 31, 2019

TOTAL

Biloxi S 524,875.30
Fayetteville S 829,997.77
Jackson S 434,885.61
Little Rock S 569,418.15
New Orleans S 262,022.78
Houston S 1,062,566.75
Total - Three and one half Months $  3,683,766.35
6 Months - Option to Extend Service $ 5,797,376.82
$

9,481,143.17




Gulf Coast Veterans Health Care System - Biloxi, MS

Average
Monthly
Extended
Est Qty per Unit of Price (UP * 3.5 Month
CLIN Description Month Issue Unit Price  30) Cost

Biloxi, MS 5 LPM Concentrator with Backup System Fee: This shall
include the initial visit and set-up of the oxygen concentrator by a
Certified Respiratory Therapist (CRT) or a Registered Respiratory

1001 |Therapist (RRT), back-up system complete with regulator stand, tubing,
cannulas, Filter(s), and humidifier as needed, four portable cylinders with
wheeled cart, regulator and monthly supplies including cannulas, tubing,
filter(s) and humidifiers.

1001a |Price: November 1, 2018 to January 31, 2019 [ 636]EA [ $ 100.32 [ $ 63,803.52 | § 223,312.32

Biloxi, MS 10 LPM concentrators with Backup System Fee: This shall
include the initial visit and set-up of the oxygen concentrator by a
Certified Respiratory Therapist (CRT) or a Registered Respiratory
Therapist (RRT), back-up system complete with regulator stand, tubing,
cannulas, Filter(s), and humidifier as needed, four portable cylinders
with wheeled cart, regulator and monthly supplies including cannulas,
tubing, filter(s) and humidifiers.

1002

1002a |Price: November 1, 2018 to January 31, 2019 $ 100.32 | $ 33,105.60 | $ 115,869.60
1003 [Biloxi, MS: Cylinder - Size M or H Refill

1003a [Price: November 1, 2018 to January 31, 2019 $ 19.00[($ 570.00|$ 1,995.00
1004 |Biloxi, MS: Cylinder - Size E Refill

1004a |Price: November 1, 2018 to January 31, 2019 $ 800[$ 800.00|$ 2,800.00
1005 |Biloxi, MS: Cylinder - Size D Refill

1005a |Price: November 1, 2018 to January 31, 2019 | 8leA  |$  800|$ 6400[S  224.00

1006 |Biloxi, MS: Cylinder - Size B or M6 Refill




1006a |Price: November 1, 2018 to January 31, 2019 60|EA 8.0015S 480.00 [ $ 1,680.00

1007 |Biloxi, MS: Demand Nasal Cannula

1007a |Price: November 1, 2018 to January 31, 2019 [ 4feA |$ 2500]$ 100.00[$  350.00
1008 |Biloxi, MS: Demand Pulse Conserver Fee

1008a [Price: November 1, 2018 to January 31, 2019 $ 2200|$ 6,050.00]$ 21,175.00
1009 |Biloxi, MS: Liquid Oxygen System Fee

1009a [Price: November 1, 2018 to January 31, 2019 $ 5500[$ 770.00|$ 2,695.00
1010 |Biloxi, MS: Portable Liquid Oxygen System Fee

1010a [Price: November 1, 2018 to January 31, 2019 $ 3250[$ 455.00|$ 1,592.50
1011 [Biloxi, MS: Liquid Oxygen per pound

1011a |Price: November 1, 2018 to January 31, 2019 | 900jb  [$ 090]$ 810.00($ 2,835.00
1012 |Biloxi, MS: Delivery for Resupply and Relocation

1012a |Price: November 1, 2018 to January 31, 2019 | 8eA  [S 6500[$ 520.00[S 1,820.00
1013 |Biloxi, MS: Portable Concentrator

1013a |Price: November 1, 2018 to January 31, 2019 $ 95.00[$ 28,500.00 | $ 99,750.00
1014 [Biloxi, MS: Oxygen Cylinder Refill Stations

1014a |Price: November 1, 2018 to January 31, 2019 $ 173.09]|S  865.45[S 3,029.08
1015 [Biloxi, MS: Liquid Oxygen Portable Helio System

1015a |Price: November 1, 2018 to January 31, 2019 $ 13500(|$ 67500 [$ 2,362.50
1016 [Biloxi, MS: Ventilator Equipment and Setup

1016a |[Price: November 1, 2018 to January 31, 2019 [ 12][eA [$ 937.65[$ 11,251.80|$ 39,381.30
1017 |Biloxi, MS: No Shows - In the event that the patient and/or caregiver

fails to meet the Contractor at a scheduled delivery or visit







Veterans Health Care System of the Ozarks - Fayetteville, AR

Average
Monthly
Est Qty per Unit of Extended Price
CLIN Description Month Issue Unit Price  (UP * 30) 3.5 Months

Fayetteville, AR 5 LPM Concentrator with Backup System Fee: This shall
include the initial visit and set-up of the oxygen concentrator by a
Certified Respiratory Therapist (CRT) or a Registered Respiratory

2001 |Therapist (RRT), back-up system complete with regulator stand, tubing,
cannulas, Filter(s), and humidifier as needed, four portable cylinders
with wheeled cart, regulator and monthly supplies including cannulas,
tubing, filter(s) and humidifiers.

2001a |Price: November 1, 2018 to January 31, 2019 1720[EA | S$ 100.32 [ $ 172,550.40 | S  603,926.40

Fayetteville, AR 10 LPM concentrators with Backup System Fee: This
shall include the initial visit and set-up of the oxygen concentrator by a
Certified Respiratory Therapist (CRT) or a Registered Respiratory
Therapist (RRT), back-up system complete with regulator stand, tubing,
cannulas, Filter(s), and humidifier as needed, four portable cylinders
with wheeled cart, regulator and monthly supplies including cannulas,
tubing, filter(s) and humidifiers.

2002

2002a |Price: November 1, 2018 to January 31, 2019 $ 10032 [$ 1,60512[S  5,617.92
2003 |Fayetteville, AR: Cylinder - Size M or H Refill

2003a |Price: November 1, 2018 to January 31, 2019 $ 1900[$ 285005 997.50
2004 |Fayetteville, AR: Cylinder - Size E Refill

2004a |Price: November 1, 2018 to January 31, 2019 $ 800|$ 240000][S$ 840000
2005 [Fayetteville, AR: Cylinder - Size D Refill

2005a [Price: November 1, 2018 to January 31, 2019 $ 800|$ 2400.00[$  8400.00

2006 [Fayetteville, AR: Cylinder - Size B or M6 Refill




2006a

2007

115(EA 8.00 (S 920.00 | $ 3,220.00

Price: November 1, 2018 to January 31, 2019

Fayetteville, AR: Demand Nasal Cannula

2007a

2008

oA s 2500] o 0

Price: November 1, 2018 to January 31, 2019

Fayetteville, AR: Demand Pulse Conserver Fee

2008a

2009

. 380[EA  [$ 22.00]$ 8360.00|$  29,260.00

Price: November 1, 2018 to January 31, 2019

Fayetteville, AR: Liquid Oxygen System Fee

2009a

2010

" olea s o0l o 0

Price: November 1, 2018 to January 31, 2019

Fayetteville, AR: Portable Liquid Oxygen System Fee

2010a

2011

oA s 5500 o O

Price: November 1, 2018 to January 31, 2019

Fayetteville, AR: Liquid Oxygen per pound

2011a

2012

_____ob |5 0%l 0o 0

Price: November 1, 2018 to January 31, 2019

Fayetteville, AR: Delivery for Resupply and Relocation

2012a

2013

$ 6500[$ 65000]$ 2,275.00

Price: November 1, 2018 to January 31, 2019

Fayetteville, AR: Portable Concentrator

2013a

2014

Price: November 1, 2018 to January 31, 2019

| 400[eEA  [$ 95.00|$ 38000.00|$ 133,000.00

Fayetteville, AR: Oxygen Cylinder Refill Stations

2014a

2015

[ 20[eA [$ 173.09|$ 34618 [$  12,116.30

Price: November 1, 2018 to January 31, 2019

Fayetteville, AR: Liquid Oxygen Portable Helio System

2015a

2016

I N T R

Price: November 1, 2018 to January 31, 2019

Fayetteville, AR: Ventilator Equipment and Setup

2016a

2017

[ 6lEA [$ 93765|$ 562590 [$  19,690.65

Price: November 1, 2018 to January 31, 2019

Fayetteville, AR: No Shows - In the event that the patient and/or
caregiver fails to meet the Contractor at a scheduled delivery or visit

2017a

Price: November 1, 2018 to January 31, 2019 65.00 | S 65.00 | $ 227.50










3006a |Price: November 1, 2018 to January 31, 2019 550|EA 8.00|S 4,400.001|5S 15,400.00
3007 |Houston, TX: Demand Nasal Cannula

3007a |Price: November 1, 2018 to January 31, 2019 $ 2500[$ 25.00 | $ 87.50
3008 [Houston, TX: Demand Pulse Conserver Fee

3008a [Price: November 1, 2018 to January 31, 2019 1800 $ 22.00[$ 39,600.00|$ 138,600.00
3009 |Houston, TX: Liquid Oxygen System Fee

3009a |Price: November 1, 2018 to January 31, 2019 $ 7500[$ 900.00{S  3,150.00
3010 |[Houston, TX: Portable Liquid Oxygen System Fee

3010a |Price: November 1, 2018 to January 31, 2019 [ s|eA  |$  55.00 962.5
3011 |Houston, TX: Liquid Oxygen per pound

3011a |Price: November 1, 2018 to January 31, 2019 | sooflb [$ 090 1575
3012 |Houston, TX: Delivery for Resupply and Relocation

3012a |Price: November 1, 2018 to January 31, 2019 $ 6500[$ 1,950.00|$  6,825.00
3013 |Houston, TX: Portable Concentrator

3013a [Price: November 1, 2018 to January 31, 2019 $ 9500]|$% 1,42500|$  4,987.50
3014 [Houston, TX: Oxygen Cylinder Refill Stations

3014a |Price: November 1, 2018 to January 31, 2019 0 $ 173.09] o 0
3015 |Houston, TX: Liquid Oxygen Portable Helio System

3015a |Price: November 1, 2018 to January 31, 2019  ofea  |s 13s00f  of 0
3016 |Houston, TX: Ventilator Equipment and Setup

3016a |Price: November 1, 2018 to January 31, 2019 $ 937.65[S 937650|S  32,817.75
3017 |Houston, TX: No Shows - In the event that the patient and/or caregiver

fails to meet the Contractor at a scheduled delivery or visit
3017a |Price: November 1, 2018 to January 31, 2019 65.00 | S 390.00 | $ 1,365.00



















5006a |Price: November 1, 2018 to January 31, 2019 1700|EA 8.00|S 13,600.00]|5S 47,600.00

5007 |[Little Rock, AR: Demand Nasal Cannula

5007a |Price: November 1, 2018 to January 31, 2019 $ 2500|$  475.00]$ 1,662.50
5008 (Little Rock, AR: Demand Pulse Conserver Fee

5008a |Price: November 1, 2018 to January 31, 2019 $ 2200[$ 17,886.00 [$  62,601.00
5009 |Little Rock, AR: Liquid Oxygen System Fee

5009a |Price: November 1, 2018 to January 31, 2019 $ 7500[$  225.00]S 787.50
5010 |Little Rock, AR: Portable Liquid Oxygen System Fee

5010a [Price: November 1, 2018 to January 31, 2019 $ 5500[$ 165.00][$ 577.50
5011 |Little Rock, AR: Liquid Oxygen per pound

5011a [Price: November 1, 2018 to January 31, 2019  200{b ]S 090[$  180.00]S$ 630.00

5012 [Little Rock, AR: Delivery for Resupply and Relocation

5012a |Price: November 1, 2018 to January 31, 2019

5013 |[Little Rock, AR: Portable Concentrator

5013a |Price: November 1, 2018 to January 31, 2019

5014 |[Little Rock, AR: Oxygen Cylinder Refill Stations

5014a |Price: November 1, 2018 to January 31, 2019

5015 |[Little Rock, AR: Liquid Oxygen Portable Helio System

5015a |Price: November 1, 2018 to January 31, 2019 $ 135005  405.00($ 1,417.50
5016 [Little Rock, AR: Ventilator Equipment and Setup
5016a |Price: November 1, 2018 to January 31, 2019 $ 937.65[$ 10,314.15[S  36,099.53

5017 |Little Rock, AR: No Shows - In the event that the patient and/or
caregiver fails to meet the Contractor at a scheduled delivery or visit

5017a (Price: November 1, 2018 to January 31, 2019 65.00 | S 195.00 | § 682.50













Price;: November 1, 2018 to January 31, 2019 65.00 | $§ 130.00 | S 455.00

Southeast Louisiana Veterans Health Care System: FIRESAFE
Cannula's

Price: November 1, 2018 to January 31, 2019

6018

| 100jfeA S 7.39]$  739.00]$5 2,586.50

Southeast Louisiana Veterans Health Care System: Portable gaseous
system with no stationary unit
6019a |Price: November 1, 2018 to January 31, 2019

6019

80015S 80.00 | $ 280.00

SLVHCS Totals

November 1, 2018 to January 31, 2019 S 262,022.78




Alexandria
Fayetteville
Gulf Coast
Houston
Jackson
Little Rock
New Orleans
Shreveport
Total

Monthly  Annual

280 3360
1800 21600
659 7908
2041 24492
640 7680
1063 12756
444 5328
675 8100
7602 91224
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