

**AMENDMENT NO. 0009**

**Solicitation 36C26118R0541  
Project 654-18-831  
IPP USP 797/800 Compliance (Pharmacy)**

**General**

The following changes, additions or deletions shall be made to the following Contract Documents.  
All other conditions shall remain the same.

1. SPECIFICATIONS
  - a. N/A
2. DRAWINGS
  - a. N/A
3. OFFEROR QUESTION AND CLARIFICATION
  - a. Question: *Due to Phase II being a full technical proposal that consists of both the GC info and the designers info, is there any way to extend the due date? We respectfully request a time extension to turn in the proposal with pricing?*
  - b. Response: Yes, the due date for the Phase II proposal has been extended to 21 Nov 2018 with Amendment 0009.
  - c. Question: *How many hours per day will the mobile unit be operational?*
  - d. Response: The 'temporary swing space' must be operational seven days a week, twenty-four hours a day, for 365 days in a year.
  - e. Question: *Will the mobile trailer unit require ADA compliance?*
  - f. Response: Yes, the 'temporary swing space' will be ADA compliant.
  - g. Question: *Would there be an interest in a solar upgrade in order to save on daily operational costs?*
  - h. Response: No, there no solar interest for this project at this time.
  - i. Question: *Can there be another walk-thru for Phase II.*
  - j. Response: Yes, please review Amendment 0006, clause 52.236-27 Site Visit (CONSTRUCTION) (FEB 1995) for details.

-END OF AMENDMENT NO. 0009-